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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM Supplemental General Conditions dated July 15, 2008 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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NOTICE TO CONTRACTORS 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
OGDEN BAY BOAT STORAGE BUILDING 
DIVISION OF WILDLIFE RESOURCES – OGDEN, UTAH 
DFCM PROJECT NO:   08221520 
 
 
Bids will be in accordance with the Contract Documents that will be available on Monday, February 
23, 2009, and distributed in electronic format only on CDs from DFCM, 4110 State Office Building, 
Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For questions regarding this 
project, please contact Tim K Parkinson, DFCM, at 801-450-2478 .  No others are to be contacted 
regarding this bidding process.  The construction estimate for this project is $375,000.00 
 
A mandatory pre-bid meeting will be held at 1:00 PM on Thursday, February 26, 2009 at DWR 
Ogden Bay, 4786 South 7500 West in Hooper Utah .  All bidders wishing to bid on this project are 
required to attend this meeting.   
    
    
Bids will be received until the hour of 2:30 PM on Tuesday, March 10, 2009 at DFCM, 4ll0 State 
Office Building, Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM 
Conference Room, 4110 State Office Building, Salt Lake City, Utah.  NOTE:  Bids must be received at 
4110 State Office Building by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Joanna Reese, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
 
Project includes the Construciton of a Metal Storage Building approx. 4200 Sq. Ft.  
Located at the DWR Ogden Bay facility in Hooper Utah. 
The building will include site prep, upgrade of existing services and utilities. 
Construction also includes the coordination of other construction for the connections to 
existing utilities.  Contractor shall follow all contract specifications and Drawings. 
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PROJECT SCHEDULE 

 
PROJECT NAME: OGDEN BAY BOAT STORAGE FACILITY   
            DIVISION OF WILDLIFE RESOURCES – OGDEN, UTAH  
DFCM PROJECT NO.  08221520 

Event Day Date Time Place 
Bidding Documents 
Available 

 
Monday 

 
February 23, 2009 

 
1:00 PM 

DFCM 
4110 State Office Bldg 
SLC, UT and the DFCM 
web site * 

Mandatory Pre-bid 
Site Meeting  

  Thursday February 26,2009   1:00 PM 4786 South 7500 West 
Hooper, Utah 

Last Day to Submit 
Questions 

 
Monday 

 
March 2, 2009 

 
8:00 AM 

Tim Parkinson – DFCM 
E-mail tpatkins@utah.gov 
Fax  801-538-3267 

Addendum Deadline 
(exception for bid 
delays) 

 
Thursday 

 
March 5,2009 

 
2:00 PM 

DFCM web site * 

Prime Contractors  
Turn In Bid and Bid 
Bond  

 
Tuesday 

 
   March 10, 2009 

 
2:30 PM 

DFCM 
4110 State Office Bldg  
SLC, UT  

Sub-contractor List 
Due 

 
Wednesday 

 
March 11, 2009 

 
2:30 PM 

DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Friday June 19, 2009 5:00 PM  

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM 
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the Ogden Bay Boat Storage Facility – Division of Wildlife 
Resources – Hooper, Utah – DFCM Project No. 08221520 and having examined the Contract Documents and 
the site of the proposed Work and being familiar with all of the conditions surrounding the construction of the 
proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies 
as required for the Work in accordance with the Contract Documents as specified and within the time set forth 
and at the price stated below.  This price is to cover all expenses incurred in performing the Work required 
under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by June 19, 2009, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Permits  
 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility 
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality 
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to 
obtain the required permit may result in work stoppage and/or fines from the regulating authority that 
will be the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure 
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
12. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
14. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of  
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the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
16. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable 
to obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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 3000/300/____/FVA/____/_____/___ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (“also referred to as General Conditions”) on file at the office of DFCM 
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and 
are included in the specifications for this Project.  All terms used in this Contractor's Agreement shall be 
as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  Lynn A. Hinrichs                                   Date 
DFCM Administrative Services Director  Assistant Director Construction Management  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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4.3 Labor and Materials. 
4.3.1 Payment by Contractor.   
4.3.2 Discipline and Competence.   

4.4 Taxes and Other Payments to Government.   
4.5 Permits, Fees, Notices, Labor and Materials. 

4.5.1 Permits and Fees.   
4.5.2 Compliance With Public Authorities, 

Notices.   
4.5.3 Correlation of Contract Documents 

and Enactments.  
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4.5.4 Failure to Give Notice.   
4.6 Superintendent.   
4.7 Time and Contractor's Construction  

Schedules. 
 4.7.1 Progress and Completion. 
  (1) Time Is of the Essence; 

Complete Within Contract 
Time. 

  (2) Notice to Proceed and 
Insurance. 

 4.7.2 Schedule Preparation.   
4.7.3 Initial Contract Time.  
4.7.4 Interim Completion Dates and  

Milestones.  
4.7.5 Schedule Content Requirements.   
4.7.6 DFCM's Right to Take Exceptions.   
4.7.7 Float Time.   
4.7.8 Initial Schedule Submission.   
4.7.9 Updates.   
4.7.10 Schedule of Submittals.   
4.7.11 Schedule Recovery.   
4.7.12 Schedule Changes and 

Modifications. 
 (1) Contract Time Change  

Requires Modification.   
(2) Contractor Reordering,  

Resequencing and 
Changing Activity 
Durations. 

    (3) Changes In Contract Time.   
4.7.13 Excusable Delay.   

  (1) In General.   
  (2)  Weather-Related Excusable  

Delays.   
4.7.14 Compensable Delay, Suspension or 

 Interruption. 
  (1) Basic Conditions.   

(2) Compensable Delay 
Formula. 

 (3) Period of Compensable 
Delay, Suspension or 
Interruption 

  (4) Concurrent Delay.   
4.7.15 Time Extension Requests.   
4.7.16 Liquidated Damages. 

  (1) In General.   
  (2) No Waiver of DFCM’s  

Rights. 
4.8 Documents and Samples at the Site, 

Certifying "As-Builts".   
4.9 Shop Drawings, Product Data and Samples. 

4.9.1 Not Contract Documents.   
4.9.2 Promptness.   
4.9.3 Not Perform Until A/E Approves.   
4.9.4 Representations by Contractor.   
4.9.5 Contractor's Liability.   
4.9.6 Direct Specific Attention to 

Revisions. 

4.9.7 Informational Submittals.   
4.9.8 Reliance on Professional  

Certification.  
4.10 Use of Site. 

4.10.1 In General.   
4.10.2 Access to Neighboring Properties.  

4.11 Access to Work.   
4.12 Royalties and Patents.   
4.13 Indemnification. 

4.13.1 In General. 
 
ARTICLE 5.  SUBCONTRACTORS. 
5.1 Award of Subcontracts and Other Contracts  

For Portions of the Work. 
5.1.1 Approval Required. 
5.1.2 Business and Licensing  

Requirements. 
5.1.3 Subsequent Changes.   
5.1.4 Bonding of Subcontractors.   

5.2 Subcontractual Relations. 
5.2.1 Comply With Contract Documents.   
5.2.2 Rights.   
5.2.3 Sub-Subcontractors.   
5.2.4 Document Copies.   

5.3 Contingent Assignment of Subcontracts. 
5.3.1 Conditions for Assignment to DFCM. 

 
ARTICLE 6.  PROTECTION OF PERSONS AND 
PROPERTY. 
6.1 Safety of Persons and Property. 

6.1.1 Contractor Responsibility.   
6.1.2 Safety Program, Precautions.  
6.1.3 Compliance With Laws.   
6.1.4 Erect and Maintain Safeguards.   
6.1.5 Utmost Care.   
6.1.6 Prompt Remedy.   
6.1.7 Safety Designee.   
6.1.8 Load Safety.   
6.1.9 Off-Site Responsibility.   
6.1.10 Emergencies.   

6.2 Hazardous Materials.  
6.3 Historical and Archeological Considerations.   
6.4   Contractor Liability.    
 
ARTICLE 7.   MODIFICATIONS, REQUEST FOR 
INFORMATION, PROPOSED CHANGE ORDER, 
PRELIMINARY RESOLUTION EFFORTS AND 
CLAIMS PROCESS. 
7.1 Modifications: In General. 

7.1.1 Types of Modifications and  
Limitations.   

7.1.2 By Whom Issued.   
7.1.3 Contractor to Proceed Unless  

Otherwise Stated.   
7.1.4 Adjusting Unit Prices.   
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7.1.5 Special Notices Required In Order to 
Be Eligible For Any Contract Modification. 

(1) Concealed or Unknown  
Conditions.   

(2) Increase in Contract Time. 
7.2 Contractor Initiated Requests. 

7.2.1 The Request for Information, RFI, 
Process and Time to File.   

7.2.2 Proposed Change Order (“PCO”).   
7.3 Proposal Request Initiated by DFCM.   

7.3.1 If Agreement, Change Order Issued.    
7.3.2 If Disagreement.    

7.4 Evaluation of Proposal For Issuing Change  
Orders. 
7.4.1 Adjusting Sum Based Upon 

Agreement.   
7.4.2 DFCM Resolution of Sum and 

Standards in the Absence of an 
Agreement Under Paragraph 7.4.1. 

7.4.3 Credits. 
7.5 Construction Change Directives. 

7.5.1 When Used and Contractor’s Right 
to Challenge.   

7.5.2 Proceed With Work and Notify 
DFCM About Adjustment Method.   

7.5.3 Interim Payments by DFCM.   
7.6 A/E’s Supplemental Instruction 
7.7 Procedure For Preliminary Resolution 

Efforts. 
7.7.1 Request For Preliminary Resolution 

Effort (Pre). 
7.7.2 Time For Filing.  
7.7.3 Content Requirement.    
7.7.4 Supplementation.   
7.7.5 Subcontractors. 
7.7.6 Pre Resolution Procedure.    
7.7.7 Contractor Required to Continue  

Performance.   
7.7.8 Decision.   
7.7.9 Decision Final Unless Claim 

Submitted.   
7.7.10 Extension Requires Mutual  

Agreement.   
7.7.11 If Decision Not Issued.   

 7.7.12 Payment for Performance.   
7.8 Resolution of Claim. 

7.8.1 Claim.   
7.8.2 Subcontractors.   
7.8.3 Time for Filing.   
7.8.4 Content Requirement.    
7.8.5 Extension of Time to Submit  

Documentation.  
7.8.6 Contractor Required to Continue  

Performance.   
7.8.7 Agreement of Claimant on Method  

and Person(s) Evaluating the Claim.    
7.8.8 The Evaluation Process,  

7.8.9 Timeframes of Evaluator(s), 
Director’s Determination, 
Administrative Appeal to the 
Executive Director and Judicial 
Review. 

7.8.9 Appeal Process Prerequisite for 
 Further Consideration or Judicial 
 Review.  

7.9 Payment of Claim.   
7.10 Allocation of Costs of Claim Resolution 

Process. 
7.11 Alternative Procedures.   
7.12 Impact on Future Selections.   
7.13 Report to Building Board.   
7.14 DFCM’s Right to Have Issues, Disputes or  

Claims Considered 
 
ARTICLE 8.  PAYMENTS AND COMPLETION. 
8.1 Schedule of Values.    
8.2 Applications for Payment. 
 8.2.1 In General.   
 8.2.2 Payment for Material and Equipment. 
 8.2.3 Warranty of Title.   
 8.2.4 Holdback by DFCM.   
8.3 Certificates for Payment. 
 8.3.1 Issued by A/E.   
 8.3.2 A/E's Representations.   
8.4 Decisions to Withhold Certification. 
 8.4.1 When Withheld.   
 8.4.2 Certification Issued When Reasons  
  For Withholding Removed.   
 8.4.3 Continue Work Even if Contractor  

Disputes A/E's Determination.   
 8.4.4 DFCM Not in Breach.   
8.5 Progress Payments. 
 8.5.1 In General, Interest on Late  

Payments.  
8.5.2 Contractor and Subcontractor 

Responsibility.   
8.5.3 Information Furnished by A/E or 

DFCM to Subcontractor.   
8.5.4 DFCM and A/E Not Liable.   
8.5.5 Certificate, Payment or Use Not 

Acceptance of Improper Work.   
8.6   Payment Upon Substantial Completion.   
8.7 Partial Occupancy or Use. 

8.7.1 In General.   
8.7.2 Inspection.   
8.7.3 Not Constitute Acceptance.  

8.8 Final Payment. 
8.8.1 Certificate for Payment.   
8.8.2 Conditions for Final Payment.     
8.8.3 Waiver of Claims: Final Payment.   
8.8.4 Delays Not Contractor's Fault.   
8.8.5 Waiver by Accepting Final 

Payment.   
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ARTICLE 9.  TESTS AND INSPECTIONS, 
SUBSTANTIAL AND FINAL COMPLETION, 
UNCOVERING, CORRECTION OF WORK AND 
GUARANTY PERIOD. 
9.1 Tests and Inspections. 

9.1.1 In General.   
9.1.2 Failure of an Inspector to Appear.   

 9.1.3 Nonconforming Work.   
9.1.4 Certificates.   
9.1.5 A/E Observing.    
9.1.6 Promptness.   

9.2 Inspections: Substantial and Final.  
 9.2.1 Substantial Completion Inspection.   

9.2.2 Final Completion Inspection.   
9.3 Uncovering of Work. 

9.3.1 Uncover Uninspected Work.   
 9.3.2 Observation Prior to Covering.   

9.3.3 When an Inspector Fails to Appear  
or A/E or DFCM  Did  Not Make 
Prior Request.   

9.4 Correction of Work and Guaranty Period.   
9.4.1 Contractor Correct the Work.   
9.4.2 Guaranty and Correction After 

Substantial Completion.   
9.4.3 Removal of Work. 

 9.4.4 Not Limit Other Obligations.  
9.5 Additional Warranties. 
 9.5.1 In General.   

9.5.2 Exclusion.   
9.5.3 Furnish Evidence on Request.   

9.6 Acceptance of Nonconforming Work.   
 
ARTICLE  10.  INSURANCE  AND  BONDS.  
10.1 Liability Insurance. 
 10.1.1 In General.   

10.1.2 Configurations.   
10.1.3 Contractor Liability.   
10.1.4 Certificate, Notice Requirements, 

Additional Insured.   
10.1.5 Deductible Liability.  
10.1.6 Additional Requirements: 

10.2 "Builder's Risk" Property Insurance. 
10.2.1 In General.   
10.2.2 Inspections, Recommendations.  
10.2.3 Deductible.   
10.2.4 Adjusted With and Payable to Risk 

Manager as Trustee.   
10.2.5 Waiver.   
10.2.6 Special Hazards.   

10.3 Performance Bond and Payment Bond.   
 
ARTICLE 11.  MISCELLANEOUS PROVISIONS. 
11.1 A/E's Responsibilities.   
11.2 Successors and Assigns.   
11.3 Written Notice. 
 11.3.1 Personal Delivery and Registered or  

Certified Mail.   

 11.3.2 Fax.   
11.4 Rights and Remedies. 
 11.4.1 Not Limit.   
 11.4.2 Not Waiver.   
11.5 Commencement of Statutory Limitation 

Period. 
 11.5.1 Before Substantial Completion.   
 12.5.2 Between Substantial Completion 

and Final Certification for Payment.   
 11.5.3 After Final Certification for Payment. 
 11.5.4 Exception.   
11.6 Not Discriminate, No Sexual Harassment.   
11.7 Applicable Laws.   
11.8 Interpretation.   
11.9 Venue.   
11.10  Severability.   
11.11 Construction of Words.   
11.12 No Third Party Rights.  
 
ARTICLE 12.  TERMINATION OR SUSPENSION 
OF THE CONTRACT. 
12.1 Termination by Contractor. 
 12.1.1 In General.   
 12.1.2 Notice.   
12.2 Termination by the DFCM for Cause. 
 12.2.1 In General.   
 12.2.2 DFCM's Right to Carry Out the 

Work. 
 12.2.3 Items Required to Be Transferred or 

Delivered.   
 12.2.4 Payment.   
 12.2.5   DFCM Protection if Lienable.   
 12.2.6 Credits and Deficits.   
 12.2.7 If Contractor Found Not in Default  

or Excusable.   
 12.2.8  Rights and Remedies Not Exclusive.   
12.3 Suspension, Delay or Interruption of Work by 

the DFCM for Convenience. 
 12.3.1  By DFCM in Writing.   
 12.3.2 Time Period for Claims.   
 12.3.3 Adjustments.   
12.4 Termination for Convenience of the DFCM. 
 12.4.1  In General.   
 12.4.2  Contractor Obligations.   
 12.4.3 Termination Claim.   
 12.4.4 Agreed Upon Payment.   
 12.4.5 Payment Not Agreed Upon.   

12.4.6  Deductions.   
12.4.7  Partial Termination.   
12.4.8  Partial Payments.   
12.4.9  Preserve and Make Available 

Records. 
12.5 DFCM’s Right to Stop the Work.   
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G E N E R A L    C O N D I T I O N S 
 
 

May 25, 2005 
 
 
ARTICLE 1.  GENERAL PROVISIONS. 
 
1.1 BASIC DEFINITIONS. 
 
A/E (including all design professionals).  "A/E" 
means the person lawfully licensed to practice 
architecture or engineering or an entity lawfully 
practicing architecture or engineering identified as 
such in the A/E's Agreement and is referred to 
throughout the Contract Documents as if singular 
in number.  The term "A/E" also means the A/E's 
representative and its subconsultants.  When these 
General Conditions are part of a Contract in which 
the design professional is an interior designer, 
landscape subconsultant or other design 
professional, the term "A/E" as used in these 
General Conditions shall be deemed to refer to 
such design professional.  A license is not required 
when the type of design professional is one which 
is not subject to a professional license, but such 
professional must meet the prevailing standards in 
the State of Utah for such practice.  For projects 
where there is no A/E hired by DFCM, the 
references in the General Conditions to A/E shall 
be deemed to refer to DFCM as may be 
practicably applied. 
 
ADDENDA.  "Addenda" means the written or 
graphic instruments issued prior to the opening of 
Bids which clarify, correct or change the bidding 
documents or the Contract Documents. 
 
ASI. “ASI” shall mean a Supplemental 
Instruction issued by the A/E to the Contractor 
which may result in clarifications or minor 
changes in the Work and does not affect the 
contract time or the contract amount. 

 
BID.  "Bid" means the offer or proposal of the 
bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed.  
 
BONDS.  "Bonds" mean the bid bond, 
performance and payment bonds and other 
instruments of security. 
 
CHANGE ORDER.  "Change Order" means a 
written instrument signed by the DFCM and 
Contractor, stating their agreement for changes of 
the Contract as specified on the required DFCM’s 
change order form. 
 
CLAIM.  “Claim” means a dispute, demand, 
assertion or other matter submitted by the 
Contractor, including a Subcontractor at any tier 
subject to the provisions of these General 
Conditions.  The claimant may seek, as a matter of 
right, modification, adjustment or interpretation of 
Contract terms, payment of money, extension of 
time or other relief with respect to the terms of the 
Contract.  A request for Preliminary Resolution 
Effort (PRE) shall not be considered a “Claim.”  A 
requested amendment, requested change order, or 
a Construction Change Directive (CCD) is not a 
PRE or Claim unless agreement cannot be reached 
and the procedures of these General Conditions 
are followed.  
 
CONSTRUCTION CHANGE DIRECTIVE.  A 
"Construction Change Directive" means a written 
order signed by the DFCM, directing a change in 
the Work and stating a proposed basis for 
adjustment, if any, in the Contract Sum or 
Contract Time, or both.  The DFCM may by 
Construction Change Directive, without 
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invalidating the Contract, order changes in the 
Work within the general scope of the Contract 
consisting of additions, deletions or other 
revisions; even if it may impact the Contract Sum 
and Contract Time. 
 
CONTRACT.  The Contract Documents form the 
Contract for Construction.  The term "Contract" 
represents the entire and integrated agreement 
between the parties hereto and supersedes prior 
negotiations, representations or agreements, either 
written or oral.  The Contract Documents shall not 
be construed to create a contractual relationship of 
any kind (1) between the A/E and Contractor, (2) 
between the DFCM and a Subcontractor or (3) 
between any persons or entities other than the 
DFCM and Contractor. 
 
CONTRACT DOCUMENTS.  The term 
"Contract Documents" means the Contractor's 
Agreement between the DFCM and Contractor 
(hereinafter referred to as "Contractor's 
Agreement"), the Conditions of the Contract 
(General, Supplementary and other Conditions), 
the Drawings, Specifications, Addenda, other 
documents listed in the Contractor's Agreement 
and Modifications issued after execution of the 
Contractor's Agreement.  The Contract Documents 
shall also include the bidding/proposal documents, 
including the Instructions to Bidders/Proposers, 
Notice to Contractors and the Bid/Proposal Form, 
to the extent not in conflict with the other above-
stated Contract Documents and other documents 
and oral presentations as part of the Selection 
which are documented as an attachment to the 
Contract. 
 
CONTRACT SUM.  The term "Contract Sum" 
means the Contract Sum as stated in the 
Contractor's Agreement and, including authorized 
and signed adjustments to this agreement 
(modifications), is the total amount payable by the 
DFCM to the Contractor for performance of the 
Work under the Contract Documents. 
 
CONTRACT TIME.  "Contract Time", unless 
otherwise provided in the Contract Documents, 
means the period of time, including authorized and 
signed adjustments (modifications), stated in the 
Contract Documents for Substantial Completion of 
the Work. 
 

CONTRACTOR.  The Contractor is the person or 
entity identified as such in the DFCM Contractor's 
Agreement and is referred to throughout the 
Contract Documents as if singular in number.  The 
term "Contractor" means the Contractor or the 
Contractor's authorized representative.  When 
separate contracts are awarded for different 
portions of the Project or other construction or 
operations on the site, the term "Contractor" in the 
Contract Documents in each case, shall mean the 
Contractor who executes each separate DFCM 
Contractor Agreement. 
 
CONTRACTOR’S AGREEMENT.  
“Contractor’s Agreement” means, unless the 
context requires otherwise, the agreement 
executed by the Contractor and DFCM for the 
Project. 
 
DAY.  The term "day" or “days” as used in the 
Contract Documents shall mean calendar day 
unless otherwise specifically defined. 
 
DEFECTIVE.  "Defective"  is an adjective which 
when modifying the word "Work" refers to Work 
that does not conform to the Contract Documents, 
or does not meet the requirements of any 
inspection, referenced standard, code, test or 
approval referred to in the Contract Documents, or 
has been damaged. 
 
DFCM REPRESENTATIVE. 
“DFCM Representative” means the Division of 
Facilities Construction and Management person 
directly assigned to work with the Contractor on a 
regular basis.  Unless the context requires 
otherwise, the “DFCM Representative” is the 
“Owner’s Representative.” 
 
DIRECTOR.  “Director” means the Director of 
the Division of Facilities Construction and 
Management unless the context requires 
otherwise.  Director may include a designee 
selected by the Director for the particular function 
referred to in the General Conditions.  

 
DFCM.  “DFCM” means the Division of Facilities 
Construction and Management established 
pursuant to Utah Code Annotated Section 63A-5-
201 et seq.  Unless the context requires otherwise,  
DFCM is the “Owner” as that term is commonly 
referred to in the construction industry. 
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DRAWINGS.  The "Drawings" are the graphic 
and pictorial portions of the Contract Documents, 
wherever located and whenever issued, showing 
the design, location and dimensions of the Work, 
and generally include the drawings, elevations, 
sections, details, schedules and diagrams.  
 
EXECUTIVE DIRECTOR. 
“Executive Director” means the Executive 
Director of the Department of Administrative 
Services, including unless otherwise stated, his/her 
duly authorized designee. 

 
INSPECTION.  The word “inspection” or its 
derivatives shall mean a review of the Project, 
including but not limited to a visual review of the 
Work completed to date to ascertain if the Work is 
in accordance with the Contract Documents, 
including all applicable building codes and 
construction standards. 
 
MODIFICATION.  A "Modification" is (1) a 
Change Order (2) Construction Change Directive 
or (3) ASI.  The Contract may be amended or 
modified only by (1) a written amendment 
executed by both the DFCM and Contractor, or (2) 
by a Modification. 
 
NOTICE TO PROCEED.  A "Notice to 
Proceed" is a document prepared by the DFCM 
and by its terms authorizes the Contractor to 
commence Work on the Project.  It is deemed 
issued upon being sent by the DFCM to the 
Contractor's specified address within the bid or 
proposal. 
 
PARTIAL USE.  "Partial Use" means placing a 
portion of the Work in service for the purpose for 
which it is intended (or a related purpose) before 
reaching Substantial Completion for all the Work.  
This partial use does not constitute "substantial 
completion". 

 
PRELIMINARY RESOLUTION EFFORT.  
“Preliminary Resolution Effort” or “PRE” means 
the processing of a request for preliminary 
resolution or any similar notice about a problem 
that could potentially lead to a Claim and is prior 
to reaching the status of a Claim. 
 

PRODUCT DATA.  "Product Data" means 
illustrations, standard schedules, performance 
charts, instructions, brochures, diagrams and other 
information furnished by the Contractor to 
illustrate materials or equipment for some portion 
of the Work. 
 
PROJECT.  The "Project" means the total 
construction of the Work performed under the 
Contract Documents. 
 
PROJECT MANUAL (FOR 
CONSTRUCTION).  The "Project Manual" is the 
volume assembled for the Work and may include 
the bidding/proposal requirements, sample forms, 
General or Supplementary Conditions of the 
Contract and Specifications. 
 
PROPOSAL REQUEST OR “PR.” 
A “Proposal Request” or “PR” is a proposal 
request filed with the Contractor for the purposes 
of seeking a proposal in order to resolve an issue 
as part of the Change Order or Contract 
Modification process. 
 
PROPOSED CHANGE ORDER.    A “Proposed 
Change Order” (“PCO”), is an informal request by 
the Contractor filed with the DFCM 
Representative, in an effort to commence the 
Contract Modification Process.  It shall not be 
considered a “PRE” or a “Claim.”  The PCO may 
be related to any potential, or actual delay, 
disruption, unforeseen condition or materials or 
any other matter in which the Contractor intends to 
seek additional monies or time. 

 
REQUEST FOR INFORMATION or RFI.  A 
“Request for Information” or “RFI” is a request 
filed by the Contractor with the A/E regarding any 
request for information, direction or clarification 
related to the Contract Documents, plans or 
specifications. 
 
RESOLUTION OF THE CLAIM.  “Resolution 
of the Claim” means the final resolution of the 
Claim by the Director, but does not include any 
administrative appeal, judicial review or judicial 
appeal thereafter. 
 
RULE.  “Rule,” unless the context requires 
otherwise, shall mean a Rule of the Utah 
Administrative Code. 
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SALES TAX and/or USE TAX.  Sales Tax 
and/or Use Tax, unless the context requires 
otherwise, shall mean the sales tax and/or use tax 
collected or to be collected by the Utah State Tax 
Commission and shall include any sales and/or use 
tax that the Utah State Tax Commission collects 
on behalf of any special district, local government 
or political subdivision. 
 
SAMPLES.  "Samples" mean physical examples, 
which illustrate materials, equipment or 
workmanship and establishes standards by which 
the Work will be judged. 
 
SHOP DRAWINGS.  "Shop Drawings" means 
drawings, diagrams, schedules and other data 
specially prepared for the Work by the Contractor 
or a Subcontractor, Sub-subcontractor, manu- 
facturer, supplier or distributor to illustrate some 
portion of the Work. 
 
SPECIFICATIONS.  The "Specifications" are 
that portion of the Contract Documents consisting 
of the written requirements for materials, 
equipment, construction systems, standards, 
installation and workmanship for the Work, and 
performance of related systems and services. 
 
SUBCONTRACTOR.  “Subcontractor” means 
the person or entity that has a direct contract with 
the Contractor, including any trade contractor or 
specialty contractor, or with another Subcontractor 
at any tier to provide labor or materials for the 
work but does not include suppliers who provide 
only materials, equipment or supplies to a 
contractor or subcontractor.  Notwithstanding the 
foregoing, the text in which the term is used may 
provide for the exclusion of Subcontractors of 
other Subcontractors or the exclusion of suppliers.  
The term “Subcontractor” is referred to throughout 
the Contract Documents as if singular in number 
and means a Subcontractor or authorized 
representative of the Subcontractor.  The Term 
“Subcontractor” does not include a separate 
contractor or subcontractors of a separate 
contractor.  
 
SUBSTANTIAL COMPLETION.  "Substantial 
Completion" is the date certified in accordance 
with Article 9.2 and means the date the Work or 
designated portion thereof is sufficiently complete, 

and any lack of completion or performance does 
not reasonably interfere with the DFCM’s 
intended use of the Project, in accordance with the 
Contract Documents so that the DFCM can 
occupy and use the Work for its intended use.  
DFCM’s “intended use” or “occupy” as used in 
this definition, shall include any intended use or 
occupation by any agency or entity for which 
DFCM has intended to so occupy the Project. 
 
SUPPLEMENTARY CONDITIONS  OR 
SUPPLEMENTARY GENERAL 
CONDITIONS.  "Supplementary Conditions" or 
"Supplementary General Conditions" means the 
part of the Contract Documents which amends or 
supplements these General Conditions.  
 
WORK.  The term "Work" means the 
construction and services required by the Contract 
Documents, whether completed or partially 
completed, and includes all labor, materials, 
equipment and services provided, or to be 
provided, by the Contractor to fulfill the 
Contractor's obligations. 
 
 
ARTICLE 2.  DFCM. 
 
2.1 INFORMATION AND SERVICES 
REQUIRED OF THE DFCM. 
 
 2.1.1 DFCM’S REPRESENTATIVE.  
The DFCM shall designate a DFCM 
Representative authorized to act in the DFCM’s 
behalf with respect to the Project.  The DFCM or 
such authorized representative shall render 
decisions within a reasonable time pertaining to 
documents submitted by the A/E and/or Contractor 
in order to avoid a compensable delay in the 
orderly and sequential progress of the Project. 
 
 2.1.2 SPECIALISTS AND 
INSPECTORS.  The DFCM will provide 
certified building inspection services in 
accordance with the adopted Building Codes.  This 
includes 'routine' and 'special' inspections unless 
otherwise noted in the A/E Agreement.  The 
DFCM may assign an inspector or specialist to 
note deviations from, or necessary adjustments to, 
the Contract Documents or to report deficiencies 
or defects in the Work.  The inspector or 
specialist's activities in no way relieves the 
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Contractor of the responsibilities set forth in the 
Contract Documents.  
 
 2.1.3 SURVEYS AND LEGAL  
DESCRIPTION.  The DFCM shall furnish 
surveys describing physical characteristics, legal 
limitations and utility locations for the site of the 
Project, and a legal description of the site.  The 
Contractor shall review this information, including 
the surveys and any provided soils tests, and 
compare such information with observable 
physical conditions and the Contract Documents. 
 
 2.1.4 PROMPT INFORMATION AND 
SERVICES.  Upon receipt of a written request 
from the Contractor, the DFCM shall furnish 
information or services under the  DFCM’s control 
with reasonable promptness to avoid delay in the 
orderly progress of the Work.   
 
 2.1.5 COPIES OF DRAWINGS AND 
PROJECT MANUALS 
(FOR CONSTRUCTION).  Unless otherwise 
provided in the Contract Documents, the 
Contractor will be furnished, free of charge, such 
copies of Drawings and Project Manuals (for 
construction) as are reasonably necessary for 
execution of the Work.  DFCM’s Web Page may 
also provide referenced documents for the Project. 
 
 2.1.6 OTHER DUTIES.  The foregoing 
is in addition to other duties and responsibilities of 
the DFCM enumerated herein and especially those 
in respect to Article 2.2 (Construction by DFCM 
or by Separate Contractors), Article 8 (Payments 
and Completion) and Article 10 (Insurance and 
Bonds). 
 
2.2 CONSTRUCTION BY DFCM OR BY 
SEPARATE CONTRACTORS 
 

2.2.1 DFCM’S RIGHT TO PERFORM 
CONSTRUCTION AND TO AWARD 
SEPARATE CONTRACTS. 
 

(1) IN GENERAL.  The 
DFCM reserves the right to perform construction 
or operations related to the Project with the 
DFCM’s own forces, and to award separate 
contracts in connection with other portions of the 
Project or other construction or operations on the 
site under Conditions of the Contract identical or 

substantially similar to these including those 
portions related to insurance and waiver of 
subrogation.  
 

(2) COORDINATION AND 
REVISIONS.  The DFCM shall provide for 
coordination of the activities of the DFCM’s own 
forces and of each separate Contractor with the 
Work of the Contractor, who shall cooperate with 
them.  The Contractor shall participate with other 
separate contractors and the DFCM in reviewing 
their construction schedules when directed to do 
so.  The Contractor shall make any revisions to the 
construction schedule and Contract Sum deemed 
necessary after a joint review and agreement by 
the DFCM.  The construction schedules shall then 
constitute the schedules to be used by the 
Contractor, separate contractors and the DFCM 
until subsequently revised. 
 

2.2.2 MUTUAL RESPONSIBILITY. 
 

(1) CONTRACTOR 
COORDINATION.  The Contractor shall afford 
the DFCM and separate contractor(s) a reasonable 
opportunity for delivery and storage of their 
materials and equipment and performance of their 
activities and shall connect and coordinate the 
Contractor's construction and operations with 
theirs as required by the Contract Documents. 

 
(2) REPORTING 

PROBLEMS TO DFCM.  If part of the 
Contractor's Work depends on work by the DFCM 
or a separate contractor, the Contractor shall, prior 
to proceeding with that portion of the Work, 
promptly report in writing to the DFCM apparent 
defects in workmanship that would render it 
unsuitable for proper execution.  Failure of the 
Contractor to make said report shall constitute an 
acknowledgment that the DFCM’s or separate 
contractor's completed or partially completed 
construction is fit and proper to receive the 
Contractor's Work, except as to defects in 
workmanship not then reasonably discoverable. 
 

(3) COSTS.  Costs caused by 
delays or by improperly timed activities or 
defective construction shall be borne by the 
responsible party in accordance with the 
procedures and provisions of the Contract 
Documents. 
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(4) CONTRACTOR 

REMEDIAL WORK.  The Contractor shall 
promptly remedy damage caused by the 
Contractor to completed or partially completed 
Work or to property of the DFCM or separate 
contractors and subcontractors as provided in 
Article 6. 
 
 
ARTICLE 3.  A/E. 
 
3.1 A/E'S ADMINISTRATION OF THE 
CONTRACT. 
 

3.1.1 IN GENERAL.  The A/E assists 
the DFCM with the administration of the Contract 
as described in the Contract Documents.  The A/E 
shall have the authority to act on behalf of the 
DFCM only to the extent provided in the Contract 
Documents or A/E's Agreement.  
 

3.1.2 SITE VISITS. 
 

 (1) Site visits or inspections by 
the A/E, the DFCM or any DFCM representative 
shall in no way limit or affect the Contractor's 
responsibility to comply with all the requirements 
and the overall design concept of the Contract 
Documents as well as all applicable laws, statutes, 
ordinances, resolutions, codes, rules, regulations, 
orders and decrees. 
 
 (2) WRITTEN REPORT.  
The A/E shall promptly submit to the DFCM a 
written report subsequent to each site visit.   
 

3.1.3 COMMUNICATIONS 
FACILITATING CONTRACT  
ADMINISTRATION.  Except as authorized by 
the DFCM Representative or as otherwise 
provided in the Contract Documents, including 
these General Conditions, the A/E and Contractor 
shall communicate through the DFCM 
Representative on issues regarding the timing of 
the Work, cost of the Work or scope of the Work.  
Contractor shall comply with communication 
policies agreed upon at any pre-construction 
meeting with the DFCM.  Communications by and 
with the A/E subconsultants shall be through the 
A/E.  Communications by and with Subcontractors 
shall be through the Contractor.  Communications 

by and with separate contractors shall be through 
the DFCM. 

 
3.1.4 A/E MAY REJECT WORK, 

ORDER INSPECTION, TESTS.  The A/E shall 
have the responsibility and authority to reject 
Work which, based upon the A/E’s knowledge or 
what may be reasonably inferred from the A/E’s 
site observations and review of data, does not 
conform to the Contract Documents.  Whenever 
the A/E considers it necessary or advisable for 
implementation of the intent of the Contract 
Documents, the A/E shall have the responsibility 
and authority to require additional inspections or 
testing of the Work in accordance with the 
provisions of the Contract Documents, whether or 
not such Work is fabricated, installed or 
completed, provided, however, the A/E must 
obtain the DFCM’s prior written approval of any 
such additional inspections or testing.  However, 
neither this authority of the A/E nor a decision 
made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or 
responsibility of the A/E to the Contractor, 
Subcontractors, their agents or employees or other 
persons performing portions of the Work, 
including separate contractors.  If the Contractor 
disputes the rejection of any Work and the 
correction thereof shall involve additional cost or 
time, it shall be the DFCM’s option to accept such 
Work whether it be conforming or nonconforming. 
 

3.1.5 A/E REVIEW CONTRACTOR'S 
SUBMITTALS. 
 
 (1) Contractor shall submit 
shop drawings, product data, and samples and 
other submittals required by the Contract 
Documents to the A/E as required by the approved 
submittal schedule. 
 
 (2) The A/E shall review and 
approve or take other appropriate action upon 
Contractor's submittals such as Shop Drawings, 
Product Data and Samples, but only for the 
purpose of checking for conformance with the 
information and design concepts expressed in the 
Contract Documents.  A/E action taken on a 
submittal shall not constitute a Modification of 
this Agreement. 
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 (3) The A/E’s action shall be 
taken no later than 15 days following A/E’s receipt 
of the submittal, unless agreed to otherwise by 
Contractor and DFCM, in order to avoid a delay in 
the Work of the Contractor or of separate 
contractors while allowing sufficient time in the 
A/E’s professional judgment to permit adequate 
review. 
 
 (4) Review of such submittals 
is not conducted for the purpose of determining 
the accuracy and completeness of other details 
such as dimensions and quantities or for 
substantiating instructions for installation or 
performance of equipment or systems, all of which 
remain the responsibility of the Contractor as 
required by the Contract Documents. 
 
 (5) The A/E’s review of the 
Contractor's submittals shall not relieve the 
Contractor of the obligations under the Contract 
Documents. 
 
 (6) The A/E’s review shall not 
constitute approval of safety precautions or, unless 
otherwise specifically stated by the A/E, of any 
construction means, methods, techniques, 
sequences or procedures. 
 
 (7) The A/E’s approval of a 
specific item shall not indicate approval of an 
assembly of which the item is a component. 
 
 (8) When professional 
certification of performance characteristics of 
materials, systems or equipment is required by the 
Contract Documents, the A/E shall be entitled to 
rely upon such certifications to establish that the 
materials systems or equipment will meet the 
performance criteria required by the Contract 
Documents.  
 
3.2 OWNERSHIP AND USE OF A/E'S 
DRAWINGS, SPECIFICATIONS AND 
OTHER DOCUMENTS.  All Drawings, 
Specifications and other documents prepared by 
the A/E are and shall remain the property of the 
DFCM, and DFCM shall retain all common law, 
statutory and other reserved rights with respect 
thereto.  Said documents were prepared and are 
intended for use as an integrated set for the Project 
which is the subject of this Contractor's 

Agreement.  The Contractor shall not modify or 
use Contract Documents on any other project 
without the prior written consent of the DFCM and 
A/E.  Any such non-permissive use or 
modification, by Contractor, the Contractor's 
Subcontractors at any tier or anyone for whose 
acts the Contractor is liable, shall be at 
Contractor's sole risk.  Contractor shall hold 
harmless and indemnify the DFCM from and 
against any and all claims, actions, suits, costs, 
damages, loss, expenses and attorney fees arising 
out of such non-permissive use or modification by 
the Contractor.  The Contractor and 
Subcontractors are granted a limited license to use 
and reproduce applicable portions of the 
Drawings, Specifications and other documents 
prepared by the A/E appropriate to and for use in 
the execution of their Work under the Contract 
Documents.  All copies made under this license 
shall bear the statutory copyright notice, if any, 
shown on the Drawings, Specifications and other 
documents prepared by the A/E.  Submittals or 
distributions necessary to meet official regulatory 
requirements or for other purposes relating to 
completion of the Project are not to be construed 
as a publication in derogation of the DFCM's 
copyright or other reserved rights. 
 
 
ARTICLE 4.  CONTRACTOR 
 
4.1 REVIEW OF CONTRACT  
DOCUMENTS AND FIELD CONDITIONS BY 
CONTRACTOR. 
 

4.1.1 REVIEWING CONTRACT 
DOCUMENTS, INFORMATION, 
REPORTING ERRORS, INCONSISTENCIES 
OR OMISSIONS.  The Contractor shall carefully 
study and compare the Contract Documents with 
each other and with information furnished by the 
DFCM pursuant to Article 2.1 hereinabove and 
shall at once report to the DFCM and A/E errors, 
inconsistencies or omissions discovered.  The 
Contractor shall not be liable to the DFCM or A/E 
for damage resulting from errors, inconsistencies 
or omission in the Contract Documents, unless the 
Contractor recognized such error, inconsistency or 
omission or a Contractor of ordinary skill and 
expertise for the type of Work involved would 
have readily so recognized such error, 
inconsistency or omission, and the Contractor 
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failed to report such to the DFCM and A/E.  If the 
Contractor performs any construction activity 
without such notice to the DFCM and A/E and 
prior to the resolution of the error, inconsistency 
or omission, the Contractor shall assume 
appropriate responsibility for such performance 
and shall bear an appropriate amount of the 
attributable costs for correction. 
 
 4.1.2 FIELD CONDITIONS.  The 
Contractor shall take field measurements and 
verify field conditions and shall carefully compare 
such field measurements and conditions and other 
information known to the Contractor, or 
information which a Contractor of ordinary skill 
and expertise for the type of Work involved would 
have known, before commencing activities.  
Errors, inconsistencies or omissions discovered 
shall be reported to the DFCM and A/E at once.  If 
the Contractor performs any construction activity 
without such notice to the DFCM and A/E and 
prior to the resolution of the error, inconsistency 
or omission, the Contractor shall assume 
appropriate responsibility for such performance 
and shall bear an appropriate amount of the 
attributable costs for correction. 
 
 4.1.3 PERFORM IN  
ACCORDANCE WITH CONTRACT 
DOCUMENTS AND SUBMITTALS.  The 
Contractor shall perform the Work in accordance 
with the Contract Documents and submittals 
approved in accordance with the Contract 
Documents  
 
 4.1.4 PERFORMANCE TO 
PRODUCE THE COMPLETE SYSTEM AND 
INTENDED RESULTS.  Performance by the 
Contractor shall be required to the extent 
consistent with the Contract Documents and 
reasonably inferable from the Contract Documents 
as being necessary to allow the system to function 
within its intended use. 
 
 4.1.5 INTENT AND HIERARCHY.  
The Contract Documents should be read as a 
whole and wherever possible, the provisions 
should be construed in order that all provisions are 
operable.  The intent of the Contract Documents is 
to include all items necessary for the proper 
execution and completion of the Work by the 
Contractor.  The Contract Documents are 

complimentary, and what is required by one 
Document or provisions thereof shall be as 
binding as if required by all the Documents or 
provisions thereof.  In case of an irreconcilable 
conflict between provisions within a Contract 
Document or between Contract Documents, the 
following priorities shall govern as listed below: 
 
 (1) A particular Modification 
shall govern over all Contract Document 
provisions or Modifications issued prior to said 
particular Modification. 
 
 (2) Attachments to the 
Contractor’s Agreement resulting from the 
Selection process including any management plan 
or documented interview information shall govern 
over addenda, the General Conditions, plans and 
specifications.  
 
 (3) A particular Addendum 
shall govern over all other Contract Document 
provisions issued prior to said particular 
Addendum.  Subsequent Addenda shall govern 
over all prior Addenda. 
 
 (4) The Supplementary 
General Conditions shall govern over the General 
Conditions. 
 
 (5) These General Conditions 
shall govern over all other Contract Documents 
except for the Supplementary General Conditions, 
Addenda, Modifications and Attachments 
resulting from the selection process. 
 
 (6) The drawings and 
specifications shall not govern over any of the 
documents listed above. 
 
 (7) In case of a conflict or 
ambiguity within the same level of hierarchy of 
described documents, DFCM reserves the right to 
select the most stringent requirement unless the 
preponderance of the contract indicates the less 
stringent requirement. 
 
 4.1.6 DIVIDING WORK AND  
CONTRACTOR REPRESENTATION. 
Organization of the specifications into divisions, 
sections and articles, and arrangement of 
Drawings, shall not control the Contractor in 
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dividing the Work among Subcontractors or in 
establishing the extent of Work to be performed by 
any trade.  Contractor represents that the 
Subcontractors, Sub-subcontractors, manufacturers 
and suppliers engaged or to be engaged by it are 
and will be familiar with the requirements for 
performance by them of their obligations. 
 

4.1.7 PLANNING AND PRIORITY.  
The Contractor shall plan and schedule its work to 
facilitate the Project and shall maintain a work 
schedule to place proper priority to sequence work 
to complete the project timely.  
 
4.2 SUPERVISION AND CONSTRUCTION 
PROCEDURES. 
 

4.2.1 SUPERVISION AND  
CONTROL.  The Contractor shall supervise and 
direct the Work, using the Contractor's best skill 
and attention.  The Contractor shall be solely 
responsible for and have control over the 
construction means, methods, techniques, 
sequences and procedures and for coordinating all 
portions of the Work under the Contract, except to 
the extent that the Contract Documents expressly 
and specifically state otherwise.  
 

4.2.2 RESPONSIBILITY.  
The Contractor shall be responsible to the State of 
Utah and DFCM for acts and omissions of the 
Contractor's employees, Subcontractors, and their 
agents and employees, and other persons 
performing portions of the Work under a contract 
with the Contractor or on behalf of the Contractor. 
 

4.2.3 NOT RELIEVED OF 
OBLIGATIONS.  The Contractor shall not be 
relieved of obligations to perform the Work in 
accordance with the Contract Documents either by 
activities or duties of the DFCM or its agents in 
the DFCM's administration of the Contract, or by 
tests, inspections or approvals required or 
performed by persons other than the Contractor or 
for those that the Contractor is liable. 
 

4.2.4 INSPECTIONS AND 
APPROVALS. 
 

(1) The Contractor is 
responsible for requesting inspections for various 

stages and portions of the Work required under the 
Contract Documents in a timely manner. 
 

(2) If any of the Work is 
required to be inspected or approved by the terms 
of the Contract Documents by any public 
authority, the Contractor shall timely request such 
inspection or approval to be performed in 
accordance with Article 9.  Except as provided in 
Article 9, work shall not proceed without any 
required inspection and the associated 
authorization to proceed.  Contractor shall 
promptly notify DFCM if the inspector fails to 
appear at the site. 
 
4.3 LABOR AND MATERIALS. 
 

4.3.1 PAYMENT BY CONTRACTOR.  
Except to the extent it is otherwise stated in the 
Contract Documents, the Contractor shall provide 
and pay for labor, materials, equipments, tools, 
construction equipment and machinery, water, 
heat, utilities, transportation, and other facilities, 
supplies, consumables and services necessary for 
the proper execution and completion of the Work, 
whether temporary or permanent and whether or 
not incorporated or to be incorporated in the 
Work. 
 

4.3.2 DISCIPLINE AND  
COMPETENCE.  The Contractor shall enforce 
strict discipline and good order among the 
Contractor's employees, its Subcontractors, agents, 
representatives and other persons performing 
under the Contract Documents.  The Contractor 
shall not permit employment of unfit persons or 
persons not skilled in tasks assigned to them.  
 
4.4 TAXES AND OTHER PAYMENTS TO 
GOVERNMENT.  The Contractor shall pay 
sales, consumer, use, employment-related and 
similar taxes related to the Work or portions 
thereof provided by the Contractor which are 
legally enacted when bids are received or 
negotiations concluded, whether or not yet 
effective or merely scheduled to go into effect.  
The Contractor shall comply with the laws and 
regulations regarding the payment of Sales and/or 
Use Tax and any exemptions.  The procurement 
documents may have a provision regarding 
specific items which are exempt from State of 
Utah Sales Tax and/or Use Tax.  Any such 



DFCM General Conditions 052505 10

exemption shall be used only for the items and the 
project specified in the procurement documents.  
Any such exemption does not apply to taxes levied 
by the federal government or any taxing entity 
outside of the State of Utah.  If a Contractor 
properly relies upon a provision(s) of the bidding 
or proposal documents, and if State of Utah Sales 
and/or Use Tax subsequently becomes due, then 
the Contractor shall be paid such tax amount not 
included in the bid/proposal amount due to the 
reliance upon such provision.  
 
4.5 PERMITS, FEES, NOTICES, LABOR 
AND MATERIALS. 
 

4.5.1 PERMITS AND FEES.  Unless 
required in the Supplementary General Conditions 
or an Addendum, it will not be necessary for the 
Contractor to obtain or pay for local building 
permits, plan check fees, electrical permits, 
plumbing permits, connection fees, or impact fees, 
nor will it be necessary to pay fees for inspections 
pertaining thereto. 

 
4.5.2 COMPLIANCE WITH PUBLIC 

AUTHORITIES, NOTICES.  The Contractor 
shall comply with and give notices required by 
laws, ordinances, resolutions, rules, regulations 
and lawful orders of public authorities bearing on 
the performance of the Work. 
 

4.5.3 CORRELATION OF  
CONTRACT DOCUMENTS AND  
ENACTMENTS.  It is not the Contractor's 
responsibility to ascertain that the Contract 
Documents are in accordance with applicable 
laws, statutes, ordinances, resolutions, building 
codes, and rules and regulations.  Notwithstanding 
this, if the Contractor observes, or if such is 
readily observable to a Contractor of ordinary skill 
and expertise for the type of Work involved, that a 
portion of the Contract Documents is at variance 
therewith, the Contractor shall promptly notify the 
A/E and DFCM in writing, and necessary changes 
shall be accomplished by appropriate 
Modification. 
 

4.5.4 FAILURE TO GIVE NOTICE.  
If the Contractor, or any Subcontractor thereof 
performs Work without complying with the 
requirements of this Article 4.5 hereinabove, the 
Contractor shall assume appropriate responsibility 

for such Work and shall bear the appropriate 
amount of the attributable costs. 
 
4.6 SUPERINTENDENT.  The Contractor 
shall employ a competent superintendent and 
necessary assistants who shall be in attendance at 
the Project site during performance of the Work.  
The superintendent shall represent the Contractor, 
and communications given to the superintendent 
shall be as binding as if given to the Contractor.  
Important communications shall be confirmed in 
writing.  Other communications shall be similarly 
confirmed on written request in each case. 
 
4.7 TIME AND CONTRACTOR'S 
CONSTRUCTION SCHEDULES. 
 

4.7.1 PROGRESS AND 
COMPLETION. 
 

(1) TIME IS OF THE 
ESSENCE; COMPLETE WITHIN 
CONTRACT TIME.  Time is of the essence.  By 
executing the Contractor's Agreement, the 
Contractor confirms that the Contract Time is 
adequate to perform the Work.  The Contractor 
shall proceed expeditiously with adequate forces 
to achieve Substantial Completion within the 
Contract Time. 
 
 (2) NOTICE TO PROCEED 
AND INSURANCE.  The Contractor shall not 
prematurely commence operations on the site or 
elsewhere prior to the issuance of a Notice to 
Proceed by the DFCM or prior to the effective 
date of insurance required by Article 10 to be 
furnished by the Contractor, whichever is the 
latter. 
 
 4.7.2 SCHEDULE PREPARATION.  
The Contractor, promptly after being awarded the 
Contract, shall prepare and submit for the DFCM's 
and A/E's review, a reasonably detailed CPM 
schedule for the Work.  The schedule shall 
indicate the order, sequence, and interdependence 
of all items known to be necessary to complete the 
Work including construction, procurement, 
fabrication, and delivery of materials and 
equipment, submittals and approvals of samples, 
shop drawings, procedures, or other documents.  
Work items of the DFCM, other Contractors, 
utilities and other third parties that may affect or 
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be affected by the Contractor shall be included.  If 
the DFCM is required, by the Contract 
Documents, to furnish any materials, equipment, 
or the like, to be incorporated into the Work by the 
Contractor, Contractor shall submit, with the first 
schedule submittal, a letter clearly indicating the 
dates that such items are required at the Project 
Site.  The critical path should be identified, 
including the critical paths for interim completion 
dates and milestones.  The CPM schedule shall be 
developed using Primavera, MS Project, or 
Suretrack unless otherwise authorized by the 
DFCM Representative.  The Contractor's schedule 
shall be updated at least once a month and 
submitted with each pay request. 

 
4.7.3 INITIAL CONTRACT TIME.  

Unless otherwise specified in the bidding 
documents, the initial Contract Time is the time 
identified in the Contractor’s Agreement. 
 

4.7.4 INTERIM COMPLETION  
DATES AND MILESTONES.  The schedule 
must include contractually specified interim 
completion dates and milestones.  The milestone 
completion dates indicated are considered 
essential to the satisfactory performance of this 
Contract and to the coordination of all Work on 
the Project.  The milestone dates listed are not 
intended to be a complete listing of all Work under 
this Contract or of interfaces with other Project 
Contractors. 
 

4.7.5 SCHEDULE CONTENT 
REQUIREMENTS.  The schedule shall indicate 
an early completion date for the Project that is no 
later than the Project's required completion date.  
The schedule, including all activity duration's shall 
be given in calendar days.  The Schedule shall also 
indicate all of the following: 
 
 (1) Interfaces with the work of 
outside contractors (e.g., utilities, power and with 
any separate Contractor); 
 

(2) Description of activity 
including activity number/numbers; 
 
 (3) Estimated duration time for 
each activity; 
 

 (4) Early start, late start, early 
finish, late finish date, and predecessor/successors 
including stop-start relationships with lead and lag 
time for each activity; 
 

(5) Float available to each path 
of activities; 
 
 (6) Actual start date for each 
activity begun; 
 
 (7) Actual finish date for each 
activity completed; 
 
 (8) The percentage complete 
of each activity in progress or completed; 
 

(9) Identification of all critical 
path activities; 
 

(10) The critical path for the 
Project, with said path of activities being clearly 
and easily recognizable on the time-scaled 
network diagram.  The path(s) with the least 
amount of float must be identified.  Unless 
otherwise authorized by the DFCM 
Representative, no more than 40% of all activities 
may be identified as critical path items.  The 
relationship between non-critical activities and 
activities on the critical path shall be clearly 
shown on the network diagram; 
 

(11) Unless otherwise 
authorized by the DFCM Representative, all 
activities on the schedule representing 
construction on the site may not have a duration 
longer than 14 days.  Construction items that 
require more than 14 days to complete must be 
broken into identifiable activities on the schedule 
with durations less than 14 days.  The sum of these 
activities represents the total length required to 
complete that construction item; and 
 
 (12) Additional requirements as 
specified in the Supplemental General Conditions. 
 

4.7.6 DFCM'S RIGHT TO TAKE 
EXCEPTIONS.  The DFCM reserves the right to 
take reasonable exception to activity duration, 
activity placement, construction logic or time 
frame for any element of the Work to be 
scheduled. 
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4.7.7 FLOAT TIME.  Float or slack 

time is defined as the amount of time between the 
earliest start date and the latest start date or 
between the earliest finish date and the latest finish 
date of a chain of activities on the Schedule.  By a 
proposal request or modification delivered to the 
Contractor, the DFCM has the right to use the float 
time for non-critical path activities until the 
Contractor has reallocated such time on a newly 
submitted schedule. 
 

4.7.8 INITIAL SCHEDULE  
SUBMISSION.  No progress payments will be 
approved until the Contractor has submitted a 
Project detailed CPM schedule covering the first 
90 days of the Work with a general CPM schedule 
for the entire project.  The detailed schedule for 
the entire project is to be completed prior to the 
second pay request unless otherwise authorized in 
writing by the DFCM Representative. 
 

4.7.9 UPDATES.  Prior to any approval 
of a pay request, the DFCM, A/E and Contractor 
shall review the Contractor's schedule compared to 
the Work completed.  The DFCM approves the 
amount of Work completed as supported by the 
schedule of values and as verified by the 
determination of Work completed.  If necessary, 
the Contractor shall then update and submit to the 
DFCM the schedule with the pay request; all of 
which in accordance with the DFCM’s approval.  
All updates shall be provided in electronic and 
hard copy formats.  At each scheduled meeting 
with the DFCM Representative, the Contractor 
shall provide a "three week look ahead" with long 
lead items identified. 
 

4.7.10 SCHEDULE OF SUBMITTALS.  
The Contractor shall prepare and keep current, for 
the A/E’s and DFCM’s review, a schedule of 
submittals required under the Contract Documents 
which is coordinated with the Contractor's 
construction schedule and allows the A/E a 
reasonable time to review the submittals.  This 
submittal schedule is to be included as part of the 
construction schedule.  Submittals requiring 
expedited review must be clearly identified as 
such in the schedule of submittals. 
 

4.7.11 SCHEDULE RECOVERY.  If the 
Work represented by the critical path falls behind 

more than 7 days, the project schedule shall be 
redone within 14 days showing how the 
Contractor shall recover the time.  A narrative that 
addresses the changes in the schedule from the 
previously submitted schedule shall be submitted 
along with the schedule in both hard copy 
(appropriate report formats to be determined by 
the DFCM Representative) and electronic copy. 
The Contractor shall comply with the most recent 
schedules. 
 

4.7.12 SCHEDULE CHANGES AND 
MODIFICATIONS. 
 

(1) CONTRACT TIME 
CHANGE REQUIRES MODIFICATION.  The 
Contract Time may only be shortened or extended 
by a written modification fully executed by the 
DFCM.  
 

(2) CONTRACTOR 
REORDERING, RESEQUENCING AND 
CHANGING ACTIVITY DURATIONS.  
Should the Contractor, after approval of the 
complete detailed construction schedule, desire to 
change his plan of construction, he shall submit 
his requested revisions to the DFCM and the A/E 
along with a written statement of the revisions 
including a description of the sequence and 
duration changes for rescheduling the work, 
methods of maintaining adherence to intermediate 
milestones and the contract completion date and 
the reasons for the revisions.  If the requested 
changes are acceptable to the DFCM, which 
acceptance shall not be unreasonably withheld, 
they will be incorporated into the Schedule in the 
next reporting period.  If after submitting a request 
for change in the Contract Schedule, the DFCM 
does not agree with the request, the DFCM will 
schedule a meeting with the Contractor to discuss 
the differences. 
 

(3) CHANGES IN 
CONTRACT TIME.  The critical path schedule 
as the term is used in the provisions herein shall be 
based on the current version of the Contractor's 
schedule for the Project and accepted by the 
DFCM just prior to the commencement of the 
modification, asserted delay, suspension or 
interruption.  If the Contractor believes it is 
entitled to an extension of Contract Time under the 
Contract Documents, the Contractor shall submit a 
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PCO in accordance with Article 7.2 to the A/E and 
the DFCM Representative accompanied by an 
analysis ("Requested Time Adjustment Schedule") 
in accordance with the Contract Documents for 
time extensions.  The "Requested Time 
Adjustment Schedule" shall include "fragnets" that 
represent the added or changed work to the 
Schedule.  The impact on unchanged activities 
caused by the changes and/or delays being 
analyzed shall be included in these fragnets. 
 
A "fragnet" as used in these General Conditions 
and when used in the context of project scheduling 
is a subset of project activities that are inter-related 
by predecessor and successor relationships that are 
tied into the main schedule with identified start 
and completion points.  Each fragnet may or may 
not be on the critical path.  An entire schedule 
consists of a series of inter-related fragnets. 
 

4.7.13 EXCUSABLE DELAY.   
 

(1) IN GENERAL.  If the 
Contractor is delayed at any time in the progress 
of the Work on the critical path schedule by an act 
or neglect of the DFCM or other causes beyond 
the Contractor's control or by other causes which 
the DFCM determines may justify delay, then the 
Contract Time shall be extended by Change Order.  
The Contractor shall immediately take all steps 
reasonably possible to lessen the adverse impact of 
such delay.  Notwithstanding the above, to the 
extent any of the causes for delay were caused by 
the Contractor, reasonably foreseeable by the 
Contractor or avoidable by the Contractor, then to 
such extent the delay shall not be cause for 
extension of the Contract Time.  For purposes of 
this paragraph, Contractors shall include all 
subcontractors and others under the responsibility 
of the Contractor. 
 
The determination of the total number of days 
extension will be based upon the current 
construction schedule in effect at the inception of 
the change and/or delay and upon all data relevant 
to the extension as it exists in the project record.  
Once approved, such data shall be incorporated in 
the next monthly update of the schedule.  
 
Contractor acknowledges and agrees that delays in 
work items which, according to the schedule 
analysis, do not affect any milestone dates or the 

Contract completion dates shown on the CPM at 
the time of the delay, will not be the basis for a 
contract extension. 
 
 (2)  WEATHER-RELATED 
EXCUSABLE DELAYS.  Completion time will 
not be extended for normal bad weather or any 
weather that is reasonably foreseeable at the time 
of entering into the contract.  The time for 
completion as stated in the contract documents 
includes due allowance for calendar days on which 
Work cannot be performed out of doors.  The 
Contractor acknowledges that it may lose days due 
to weather conditions.  Contract time may be 
extended at no cost to the DFCM if all of the 
following are met which must be established by 
the Contractor: 
 
 (a) That the weather 
prevented Work from occurring that is on the 
critical path for the project based upon a critical 
path schedule previously submitted to the DFCM 
and to the extent accepted by the DFCM; 
 
 (b) There are no 
concurrent delays attributed to the Contractor; 
 
 (c) The Contractor took 
all reasonable steps to alleviate the impact of the 
weather and took reasonable attempts to prevent 
the delay and despite such reasonable actions of 
Contractor, the weather impacted the critical path 
as described above; and 
 
 (d) One of the following 
occurred: 
 
 1. The weather 
was catastrophic, such as a tornado, hurricane, 
severe wind storm, severe hail storm; or  
 
 2. Based on the 
full history of information published from the 
closest station as indicated from the Western 
Regional Climate Center (Desert Research 
Institute 2215 Raggio Parkway Reno, Nevada 
89512, and as may be described on the website at 
http://www.wrcc.dri.edu/summary/), one or more 
of the following occurred: 
 
 a. For any 
day between November 1 and March 31, the 
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minimum temperature fell below the average 
minimum temperature plus the extreme low 
temperature recorded for the month divided by 2. 
 
 b. For any 
day between November 1 and March 31, the 
maximum temperature fell below the monthly 
average for the minimum temperature. 
 
 c. The 
daily precipitation exceeded 75% of the historical 
one day maximum for the month. 
 
 d. The 
snowfall for the month exceeded 175% of the 
historical average snow fall for the month. 
 

4.7.14 COMPENSABLE DELAY, 
SUSPENSION OR INTERRUPTION. 
 

(1) BASIC CONDITIONS.  
In addition to the other requirements of the 
Contract Documents, a compensable delay, 
suspension or interruption of the work occurs only 
when the following are met: 
 
 (a) Is wholly 
unanticipated by the parties at the time of 
execution of the Contractor's Agreement or is 
caused by the breach of a fundamental obligation 
of the Contract Documents attributable to the 
DFCM; and 
 
 (b) The Contractor 
delivers a written notice to A/E and DFCM within 
seven (7) days that the Contractor knows or should 
have known of the condition giving rise to the 
purported compensable delay, disruption, 
suspension or interruption, and said continuation 
affects the Contract Time as indicated by the last 
submitted and reasonable critical path schedule. 
 

(2) COMPENSABLE DELAY 
FORMULA.  To the extent of the compensable 
delay, the Contractor's total entitlement for all 
compensable delay damages is the computed result 
of the following formula:  Contract Sum divided 
by Contract Time (in calendar days); the result of 
which is then multiplied by 0.05; and the result of 
which is multiplied by the number of calendar 
days of compensable days allowed under these 
General Conditions that are beyond the Contract 

Time.  Notwithstanding any other provision of 
these General Conditions or the Contract 
Documents, to the extent the Contractor is entitled 
to receive the 10% or 15% markup under Article 
7.4, this provision shall be inapplicable and the 
markup shall be deemed to include all the 
compensable delay damages provided by this 
paragraph. 

 
(3) PERIOD OF 

COMPENSABLE DELAY, SUSPENSION OR 
INTERRUPTION.  The length and extent of 
compensable delay, shall be determined, with the 
use of the Project's critical path schedule, by 
ascertaining the number of additional days to the 
Contract Time that are needed in order to perform 
the Work in accordance with the Contract 
Documents as a result of the continuation of the 
aforesaid delay, disruption, suspension or 
interruption after receipt of the written notice 
received by the A/E and DFCM under Section 
4.7.14(1)(b) above. 
 
 (4) CONCURRENT 
DELAY.  Notwithstanding any other provision of 
these General Conditions, to the extent a non-
compensable delay occurs at the same time as a 
compensable delay, the DFCM shall not be 
responsible for any compensation for the period of 
the non-compensable delay. 
 

4.7.15 TIME EXTENSION  
REQUESTS.  Any time extension shall be 
requested within 21 days after the Contractor 
knew or should have known about the delay and 
shall be supported by the critical path schedule 
analysis. 
 

4.7.16 LIQUIDATED DAMAGES. 
 
 (1) IN GENERAL.  Should 
the Contractor fail to complete the Work within 
the Contract Time, there shall be deducted from 
any amount due or that may become due the 
Contractor, the sum as stated in the Contractor's 
Agreement.  Such sum is fixed and agreed upon by 
the DFCM and Contractor as liquidated damages 
due the DFCM by reason of the inconvenience and 
added costs of administration, engineering, 
supervision and other costs resulting from the 
Contractor's default, and not as a penalty.  Actual 
damages related to delay can not be ascertained at 
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the time of execution of the Contract.  To the 
extent that the liquidated damages exceed any 
amounts that would otherwise be due the 
Contractor, the Contractor shall be liable for such 
excess to the DFCM.  DFCM may seek 
enforcement of such obligation by legal action, 
and if such is necessary, shall recover the related 
costs and attorney fees.  Notwithstanding any 
other provision of these General Conditions, the 
availability of liquidated damages to the DFCM 
shall not limit the DFCM's right to seek damages 
or other remedies available under law or equity to 
the extent such damages or remedies are not based 
upon delay. 
 
 (2) NO WAIVER OF 
DFCM'S RIGHTS.  Permitting the Contractor to 
continue any part of the Work after the time fixed 
for completion or beyond any authorized extension 
thereof, shall in no way operate as a waiver or 
estoppel on the part of the DFCM of any of its 
rights under the Contract Documents, including 
the right to liquidated damages or any other 
remedies or compensation. 
 
4.8 DOCUMENTS AND SAMPLES AT THE 
SITE, CERTIFYING "AS-BUILTS".  The 
Contractor shall maintain at the site for the 
DFCM, one record copy of the Drawings, 
Specifications, Addenda, Change Orders and other 
Modifications, in good order and marked weekly 
to record changes and selections made during 
construction, as well as approved Shop Drawings, 
Product Data, Samples and similar submittals.  
These aforesaid items shall be available to the A/E 
and shall be delivered to the A/E for submittal to 
the DFCM upon completion of the Work, signed 
by the Contractor, certifying that they show 
complete and exact "as-built" conditions, stating 
sizes, kind of materials, vital piping, conduit 
locations and similar matters.  All notes of 
encountered or changed conditions shall be 
included. 
 
4.9 SHOP DRAWINGS, PRODUCT DATA 
AND SAMPLES. 
 

4.9.1 NOT CONTRACT DOCUMENTS.  
Shop Drawings, Product Data, Samples and 
similar submittals are not Contract Documents.  
The submittal shall demonstrate, for those portions 
of the Work for which the submittal is required, 

the way the Contractor proposes to conform to the 
information given and the design concept 
expressed in the Contract Documents. 

 
4.9.2 PROMPTNESS.  The Contractor 

shall review, approve and submit to the A/E, Shop 
Drawings, Product Data, Samples and similar 
submittals required by the Contract Documents 
with reasonable promptness and in such sequence 
as to cause no delay in the Work, or the activities 
of the DFCM or separate contractors. 

 
4.9.3 NOT PERFORM UNTIL A/E 

APPROVES.  The Contractor shall perform no 
portion of the Work requiring submittal and 
review of Shop Drawings, Product Data, Samples 
or similar submittals until the respective submittal 
has been approved in writing by the A/E.  Such 
Work shall be in accordance with the approved 
submittals. 
 

4.9.4 REPRESENTATIONS BY 
CONTRACTOR.  By approving and submitting 
Shop Drawings, Product Data, Samples and 
similar submittals, the Contractor represents that 
the Contractor has determined and verified 
materials, field measurements and field 
construction criteria related thereto, and has 
checked and coordinated the information 
contained within such submittals with the 
requirements of the Work and of the Contract 
Documents. 
 

4.9.5 CONTRACTOR'S LIABILITY.  
The Contractor shall not be relieved of 
responsibility for deviations from the requirements 
of the Contract Documents by the A/E's approval 
of Shop Drawings, Product Data, Samples or 
similar submittals unless the Contractor has 
specifically informed the A/E in writing of such 
deviation at the time of the submittal and the A/E 
has given written approval to the specific 
deviation.  The Contractor shall not be relieved of 
responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples or similar 
submittals by the A/E's review and comment. 
 

4.9.6 DIRECT SPECIFIC  
ATTENTION TO REVISIONS.  The Contractor 
shall direct specific attention in writing to all 
revisions on resubmitted Shop Drawings, Product 
Data, Samples or similar submittals, except those 
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requested by the A/E and indicated on previous 
submittals. 
 

4.9.7 INFORMATIONAL 
SUBMITTALS.  Informational submittals upon 
which the A/E is not expected to take responsive 
action may be so identified in the Contract 
Documents. 
 

4.9.8 RELIANCE ON  
PROFESSIONAL CERTIFICATION.  When 
professional certification of performance criteria 
of materials, systems or equipment is required by 
the Contract Documents, the DFCM and A/E shall 
be entitled to rely upon the accuracy and 
completeness of such calculations and 
certifications.  If a professional stamp is required, 
the professional shall be licensed in the State of 
Utah unless otherwise approved by the DFCM in 
writing.  Likewise, the Contractor is entitled to 
rely upon the accuracy and completeness of the 
calculations made by the A/E in developing the 
Contract Documents, unless a Contractor of 
ordinary skill and expertise for the type of Work 
involved would know that such is inaccurate or 
incomplete and therefore must immediately notify 
the DFCM in writing. 
 
4.10 USE OF SITE. 
 

4.10.1 IN GENERAL.  The Contractor 
shall confine operations at the site to areas 
permitted by the Contract Documents, law, 
ordinances, resolutions, rules and regulations, and 
permits and shall not unreasonably encumber the 
site with materials or equipment.  Contractor shall 
take all reasonable means to secure the site, 
protect the site and protect the Work from any 
damage.  The site shall be left free and clear of 
refuse, equipment, materials, etc. and the site shall 
not be subject to spilled liquids and chemicals, 
toxic or otherwise.  Should such an incident occur 
while the Contractor has control of the site, the 
Contractor shall be responsible to clean the site 
and pay all associated costs, fines and penalties.  
Notwithstanding this, Contractor is not responsible 
for any damage to the site or the Work to the 
extent caused by the DFCM or the DFCM's 
agents. 

 
4.10.2 ACCESS TO NEIGHBORING  

PROPERTIES.  The Contractor shall not, except 

as provided in the Contract Documents or with the 
DFCM's advance written consent when necessary 
to perform the Work, interfere with access to 
properties neighboring the Project site by the 
owners of such properties and their respective 
tenants, agents, invitees and guests. 
 
4.11 ACCESS TO WORK.  The Contractor 
shall provide the DFCM and A/E access to the 
Work in preparation and progress, wherever 
located. 
 
4.12 ROYALTIES AND PATENTS.  The 
Contractor shall pay all royalties and license fees.  
The Contractor shall defend suits or claims for 
infringement of patent rights and shall hold the 
DFCM and A/E harmless from loss on account 
thereof, but shall not be responsible for such 
defense or loss when a particular design, process 
or product of a particular manufacturer or 
manufacturers is required by the Contract 
Documents.  However, if the Contractor has 
reason to believe that the required design, process 
or product is an infringement of a patent, the 
Contractor shall be responsible for such loss 
unless such information is promptly furnished to 
the DFCM in writing. 
 
4.13 INDEMNIFICATION. 
 

4.13.1 IN GENERAL. 
 
  (1) To the fullest extent 
permitted by law, the Contractor shall indemnify 
and hold harmless the State of Utah, the State of 
Utah's institutions, agencies, departments, 
divisions, authorities, and instrumentalities, 
boards, commissions, elected or appointed 
officers, employees, agents, authorized volunteers 
(hereinafter the above listing of entities and 
persons is referred to an “indemnities”) from and 
against every kind and character of claims, 
damages, losses and expenses, including but not 
limited to attorneys’ fees, and including those 
events covered under the blanket Contractual 
Liability Coverage required under the Contract 
Documents, arising out of or resulting from any 
act or omission in the performance of the Work 
including the work of all the Subcontractors and 
their employees, provided that any such claim, 
damage, loss or expense is caused in whole or in 
part by the negligent or wrongful act or omission 
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of the Contractor, any Subcontractor, and their 
employees, provided that any such claim, damage 
loss or expense is caused in whole or in part by the 
negligent or intentional act or omission of the 
Contractor, any Subcontractor, or anyone directly 
or indirectly employed or the agent of any of them 
or anyone for whose acts any of them may be 
liable, regardless of whether or not it is caused in 
part by a party indemnified hereunder.  The 
Contractor shall defend all actions brought upon 
such matters to be indemnified hereunder and pay 
all costs and expenses incidental thereto, but the 
State of Utah shall have the right, at its option, to 
participate in the defense of any such action 
without relieving the Contractor of any obligation 
hereunder.  Notwithstanding any of the above, to 
the extent the Contractor is complying with a 
written directive from the DFCM, that is not based 
on the Contractor's recommendation, the 
Contractor shall not be held liable under the 
indemnification provision of this Agreement if the 
Contractor has promptly disagreed with the written 
directive by delivering such objection to the 
DFCM in writing. 
 
 (2) Such obligation shall not 
be construed to negate, abridge, or otherwise 
reduce any other right or obligation of indemnity 
which would otherwise exist as to any party or 
person under Contract Documents. 
 
 (3) In claims against any 
person or entity indemnified under this Article 
4.13 by an employee of the Contractor, 
Subcontractor, anyone directly or indirectly 
employed by them or anyone for whose acts they 
may be liable, the indemnification obligation 
under this Article 3.13 shall not be limited by a 
limitation on amount or type of damages, 
compensation or benefits payable by or for the 
Contractor or Subcontractor under workers' or 
workmen's compensation acts, disability benefits 
acts or other employee benefit acts. 
 
 
ARTICLE 5.  SUBCONTRACTORS. 
 
5.1 AWARD OF SUBCONTRACTS AND 
OTHER CONTRACTS FOR PORTIONS OF 
THE WORK. 
 
 

5.1.1 APPROVAL REQUIRED. 
 
 (1) Listing of Subcontractors 
shall be as required by U.C.A. 63A-5-208 as 
amended and/or as stated in the Contract 
Documents, including but not limited to the 
"DFCM Subcontractors List Form". 
 
 (2) The Contractor shall not 
contract with a proposed person or entity to whom 
the DFCM has made a reasonable and timely 
objection.  The Contractor shall not be required to 
contract with anyone to whom the Contractor has 
made reasonable objection.  
 

5.1.2 BUSINESS AND LICENSING  
REQUIREMENTS.  All Subcontractors used by 
the Contractor shall comply with all applicable 
business and licensing requirements.   
 

5.1.3 SUBSEQUENT CHANGES.  
After the lapse of twenty-four (24) hours from the 
bid opening, the Contractor may change its listed 
Subcontractors only in accordance with Rule R 
23-1 and the Contract Documents and with written 
approval of the Director of the Division of 
Facilities Construction and Management. 
 

(1) DFCM will pay the 
additional costs for a DFCM requested change in 
subcontractor if all of the following are met: 

 
(a) If the DFCM in 

writing requests the change of a subcontractor;  
 

(b) The original 
subcontractor is a responsible subcontractor that 
meets the requirements of the Contract 
Documents; and 

 
(c) The original 

subcontractor did not withdraw as a subcontractor 
on the project.  
 

(2) In all other circumstances, 
the Contractor shall pay the additional cost for a 
change in a subcontractor. 
 

5.1.4 BONDING OF 
SUBCONTRACTORS.  Subcontractors as 
identified by DFCM in the procurement 
documents, may be required to submit 
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performance and payment bonds to cover the full 
extent of their portion of the Work.  This provision 
does not in any way limit the right of the 
Contractor to have subcontractors at any tier be 
required to have a performance and/or payment 
bond. 
 
5.2 SUBCONTRACTUAL RELATIONS. 
 

5.2.1 COMPLY WITH CONTRACT 
DOCUMENTS.  By appropriate enforceable 
agreement, and to the extent it can be practically 
applied, the Contractor shall require each 
Subcontractor to be bound to the Contractor by the 
terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and 
responsibilities which the Contractor, by these 
Documents, assumes towards the DFCM and A/E. 

 
5.2.2 RIGHTS.  Each Subcontractor 

agreement shall preserve and protect the rights of 
the DFCM and A/E under the Contract Documents 
with respect to the Work to be performed by the 
Subcontractor so that subcontracting thereof will 
not prejudice such rights, and shall allow to the 
Subcontractor, unless specifically provided 
otherwise in the Subcontractor agreement, the 
benefit of all rights and remedies against the 
Contractor that the Contractor, by the Contract 
Documents, has against the DFCM. 
 

5.2.3 SUB-SUBCONTRACTORS.  The 
Contractor shall require each Subcontractor to 
enter into similar agreements with its 
Subcontractors which complies with the 
requirements of Paragraphs 5.2.1 and 5.2.2 
hereinabove. 
 

5.2.4 DOCUMENT COPIES.  The 
Contractor shall make available to each proposed 
Subcontractor, prior to execution of the 
subcontract agreement, copies of the Contract 
Documents to which the Subcontractor will be 
bound.  Subcontractors shall similarly make copies 
of applicable portions of the Contract Documents 
available to their respective proposed 
Subcontractors. 
 
5.3 CONTINGENT ASSIGNMENT OF 
SUBCONTRACTS. 
 
 

5.3.1 CONDITIONS FOR  
ASSIGNMENT TO DFCM.  Each subcontract 
agreement for a subcontractor at any tier for a 
portion of the Work is assigned by the Contractor 
to the DFCM provided that the assignment is 
effective only after termination of the Contract by 
the DFCM for cause pursuant to Article 12.2 or 
stoppage of the Work by DFCM pursuant to 
Article 12.5, and only for those subcontract 
agreements which the DFCM accepts by notifying 
the Subcontractor in writing.  The subcontract 
shall be equitably adjusted to meet the new 
conditions of the work. 
 
 
ARTICLE 6. PROTECTION OF PERSONS 
AND PROPERTY. 
 
6.1 SAFETY OF PERSONS AND 
PROPERTY. 
 

6.1.1 CONTRACTOR 
RESPONSIBILITY.  The Contractor shall be 
solely responsible for initiating, maintaining and 
supervising all safety precautions and programs in 
connection with the performance of the Contract.  
The Contractor shall take all reasonable 
precautions for the safety of, and shall provide 
reasonable protection to prevent damage, injury or 
loss to: 
 
 (1) Employees on the Work 
and other persons who may be affected thereby; 
 

(2) The Work and materials 
and equipment to be incorporated therein, whether 
in storage on or off the site, under care, custody or 
control of the Contractor or a Subcontractor; and 
 

(3) Other property at the site or 
adjacent thereto, such as trees, shrubs, lawns, 
walks, pavements, roadways, structures and 
utilities not designated for removal, relocation or 
replacement in the course of construction. 
 

6.1.2 SAFETY PROGRAM, 
PRECAUTIONS.  The Contractor shall institute a 
safety program at the start of construction to 
minimize accidents.  Said program shall continue 
to the final completion of the Project and conform 
to applicable laws and regulations including the 
Utah Occupational Safety and Health Rules and 
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Regulations as published by the Utah Industrial 
Commission - UOSH Division.  The Contractor 
shall post signs, erect barriers, and provide those 
items necessary to implement the safety program.  
As soon as the Contractor proceeds with the Work, 
the Contractor shall have all workers and all 
visitors on the site wear safety hard hats, as well as 
all other appropriate safety apparel such as safety 
glasses and shoes, and obey all safety rules and 
regulations and statutes.  The Contractor shall post 
a sign in a conspicuous location indicating the 
necessity of wearing hard hats and the Contractor 
shall loan such hats to visitors. 

 
6.1.3 COMPLIANCE WITH LAWS.  

The Contractor shall give notices and comply with 
applicable laws, ordinances, rules, regulations and 
lawful orders of public authorities bearing on 
safety of persons or property or their protection 
from damage, injury or loss.  In particular, the 
Contractor shall comply with all applicable 
provisions of Federal, State and municipal safety 
laws, rules and regulations as well as building 
codes to prevent accidents or injury to persons on, 
about, or adjacent to the premises where the Work 
is being performed. 
 

6.1.4 ERECT AND MAINTAIN 
SAFEGUARDS.  The Contractor shall erect and 
maintain, as required by existing conditions and 
performance of the Contract, reasonable 
safeguards for safety and protection, including 
effective fences, posting danger signs and other 
warnings against hazards, promulgating safety 
regulations and notifying owners and users of 
adjacent sites and utilities. 
 

6.1.5 UTMOST CARE.  When use or 
storage of explosives or other hazardous materials 
or equipment or unusual methods are necessary for 
execution of the Work, the Contractor shall 
exercise utmost care and carry on such activities 
under supervision of properly qualified personnel. 
 

6.1.6 PROMPT REMEDY.  The 
Contractor shall promptly remedy damage and loss 
(other than damage or loss insured under property 
insurance required by the Contract Documents) to 
property referred to in Paragraph 6.1.1 of these 
General Conditions caused in whole or in part by 
the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by 

anyone for whose acts they may be liable and for 
which the Contractor is responsible under said 
Paragraph 6.1.1, except to the extent such damage 
or loss is directly due to errors in the Contract 
Documents or caused by agents or employees of 
the A/E or DFCM.  The foregoing obligations of 
the Contractor are in addition to the Contractor's 
obligations under the Contract Documents. 
 

6.1.7 SAFETY DESIGNEE.  The 
Contractor shall designate a responsible member 
of the Contractor's organization at the site whose 
duty shall be the prevention of accidents, damage, 
injury or loss.  This person shall be the 
Contractor's superintendent unless otherwise 
designated by the Contractor in writing to the 
DFCM and A/E. 
 

6.1.8 LOAD SAFETY.   
The Contractor shall not load or permit any part of 
the construction or site to be loaded so as to 
endanger its safety. 
 

6.1.9 OFF-SITE RESPONSIBILITY.  
In addition to its other obligations under this 
Article 6, the Contractor shall, at its sole cost and 
expense, promptly repair any damage or 
disturbance to walls, utilities, streets, ways, 
sidewalks, curbs and the property of the State and 
third parties (including municipalities and other 
governmental agencies) resulting from the 
performance of the Work, whether by it or by its 
Subcontractors at any tier.  The Contractor shall 
not cause materials, including soil and debris, to 
be placed or left on streets or ways. 

 
6.1.10  EMERGENCIES.   

In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Contractor shall promptly 
notify the DFCM Representative of the action 
taken. 
 
6.2 HAZARDOUS MATERIALS.  In the 
event the Contractor encounters on the site 
material reasonably believed to be asbestos or 
polychlorinated biphenyl (PCB) or any other 
hazardous waste or substance which may endanger 
the health of those persons performing the Work 
or being on the site, the Contractor shall 
immediately stop Work in the area affected and 
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immediately report the condition to the DFCM 
Representative and A/E by phone with a follow-up 
document in writing.  The Work in the affected 
area shall be resumed when written direction is 
provided by the DFCM Representative.  Except to 
the extent provided otherwise in the Contract 
Documents or if the presence of hazardous 
materials is due to the fault of the Contractor, the 
Contractor shall not be required to perform 
without the Contractor’s consent, any Work 
relating to asbestos, polychlorinated biphenyl 
(PCB) or any other hazardous waste or substance. 
 
DFCM shall procure a licensed abatement 
contractor qualified to remove the hazardous 
material.  The abatement contractor shall submit 
notification of demolition to the Utah Division of 
Air Quality.  Abatement contractor shall pay the 
notification fee.  A copy of the hazardous material 
survey report shall be available to all persons who 
have access to the construction site. 

 
6.3 HISTORICAL AND 
ARCHEOLOGICAL CONSIDERATIONS.  In 
the event the Contractor knows or should have 
known of any cultural, historical or archeological 
material that is either recognized as an item to be 
protected under Federal, State, or local law or 
regulation, or is an item of obvious value to the 
State of Utah, the Contractor shall cease any work 
that would interfere with such discovery and 
immediately report the condition to the DFCM 
Representative and A/E by phone with a follow-up 
document in writing.  Work shall resume based 
upon the direction of the DFCM Representative.  
Contractor cooperation with any DFCM 
recognized archaeologist or other 
cultural/historical expert is required. 

 
6.4   CONTRACTOR LIABILITY.  If the 
Contractor fails in any of its obligations in Articles 
6.1 through 6.3 above, the Contractor shall be 
liable to any damages to DFCM, the State of Utah 
or any third party resulting from such 
noncompliance.  The Contractor shall also be 
liable for any mitigation or restoration effort 
resulting from such noncompliance.  To the extent 
all the following is met, the Contractor may treat 
the discovery of such material similarly to an 
unforeseen condition: 

 

6.4.1 The discovery of such material is 
reasonably unforeseeable given the site conditions 
that the Contractor should have been aware; 
 

6.4.2 The presence of such material was 
not identified in any part of the Contract 
Documents; 
 

6.4.3 The Contractor has undertaken  all 
proper action to mitigate any impact of such 
discovery on the critical path or monies related to 
the Project;  
 

6.4.4 The discovery affects the critical 
path or contract price from that which was 
contemplated by the Contract Documents; and 
 

6.4.5 The requirements of 7.1.5 and the 
Contract documents are met. 
 
 
ARTICLE  7.  MODIFICATIONS, REQUEST  
FOR INFORMATION, PROPOSED CHANGE 
ORDER, PRELIMINARY RESOLUTION 
EFFORTS AND CLAIMS PROCESS. 
 
7.1 MODIFICATIONS:  IN GENERAL. 
 

7.1.1 TYPES OF MODIFICATIONS 
AND LIMITATIONS.  Changes in the Work 
may be accomplished after execution of the 
Contract, and without invalidating the Contract, by 
Change Order, Construction Change Directive or 
ASI, subject to the limitations stated in this Article 
7 and elsewhere in the Contract Documents.  The 
Contractor must have a written Modification 
executed by DFCM under this Article 7 prior to 
proceeding with any Work sought to be an extra. 
 

7.1.2 BY WHOM ISSUED.  A Change 
Order or Construction Change Directive shall be 
issued by the DFCM Representative.  An ASI is 
issued by the A/E or by the DFCM Representative. 
 
  The A/E shall prepare Change 
Orders and Construction Change Directives with 
specific documentation and data for the DFCM’s 
approval and execution in accordance with the 
Contract Documents, and may issue ASIs not 
involving an adjustment in the contract sum or an 
extension of the Contract Time which are not 
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inconsistent with the intent of the Contract 
Documents. 
 

7.1.3 CONTRACTOR TO 
PROCEED UNLESS OTHERWISE STATED.  
Changes in the Work shall be performed under 
applicable provisions of the Contract Documents, 
and the Contractor shall proceed promptly, unless 
otherwise provided in the Change Order, 
Construction Change Directive or ASI. 
 

7.1.4 ADJUSTING UNIT PRICES.  If 
unit prices are stated in the Contract Documents or 
subsequently agreed upon, and if quantities 
originally contemplated are so changed in a 
proposed Change Order or Construction Change 
Directive that application of such unit prices to 
quantities of Work proposed will cause a 
substantial inequity to the DFCM or Contractor, 
the applicable unit prices may be equitably 
adjusted. 
 

7.1.5 SPECIAL NOTICES  
REQUIRED IN ORDER TO BE ELIGIBLE 
FOR ANY CONTRACT MODIFICATION.  In 
order to be eligible for any Modification under this 
Article 7, the Contractor must have met the 
following special notice requirements: 
 

(1) CONCEALED OR  
UNKNOWN CONDITIONS.  The Contractor 
must file a written notice with the DFCM 
Representative within seven (7) calendar days of 
that the Contractor knew or should have known of 
a site condition described below or the Contractor 
shall be deemed to waive any right to file any 
PCO, PRE or Claim for additional monies or time 
related to such condition: 
 

(a) If the Contractor 
encounters unknown and reasonably unforeseeable 
subsurface or otherwise concealed physical 
conditions, including hazardous or 
historical/cultural materials under Article 6, which 
differ materially from those indicated by the 
Contract Documents or a site inspection; or  

 
(b) If the Contractor 

encounters unknown physical conditions of an 
unusual nature which differ materially from those 
ordinarily found to exist and generally recognized 

as inherent in construction activities of the 
character provided for in the Contract Documents. 

 
(2) INCREASE IN  

CONTRACT TIME.  If the Contractor 
encounters a situation in which the Contractor 
knows or should have known that such situation 
would cause a delay, disruption, interruption, 
suspension or the like to the Project, the 
Contractor must file a notice with the DFCM 
Representative within seven (7) working days of 
when the Contractor knew or should have known 
of such circumstance or the Contractor shall be 
deemed to waive any right to file any PCO, PRE 
or Claim for additional monies or time related to 
such circumstance.  To the extent the DFCM 
and/or the State of Utah is damaged by the failure 
of the Contractor to provide such notice after the 
Contractor knows or should have known of such 
circumstance, the Contractor shall be liable for 
liquidated damages attributable thereto, as well as 
any damages to the State of Utah and/or DFCM 
that are allowable in addition to liquidated 
damages. 
 
7.2 CONTRACTOR INITIATED 
REQUESTS. 
 

7.2.1 THE REQUEST FOR  
INFORMATION, RFI, PROCESS AND TIME  
TO FILE.  The Contractor may file an RFI with 
the A/E regarding any concern which will assist 
the Contractor in the proper completion of the 
Work including, but not limited to issues related to 
the Contract Documents, plans and specifications.  
The RFI shall be filed with the A/E in a timely 
manner so as not to prejudice the DFCM as to the 
quality, time or money related to the Work.  

 
7.2.2 PROPOSED CHANGE ORDER 

(“PCO”).  Within twenty-one (21) days after the 
Contractor knows or should have known of a 
situation or concern where the Contractor is going 
to request additional monies or time, the 
Contractor must file a Proposed Change Order 
(“PCO”) with the DFCM Representative, or the 
Contractor shall be deemed to waive any right to 
claim additional monies or time related to such 
situation or concern.  The PCO shall include all 
available documentation supporting the PCO 
available to the Contractor at the time of filing and 
the Contractor shall thereafter diligently pursue the 
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supplementation(s) of such documentation and 
promptly deliver such supplementation(s) to the 
DFCM Representative.   
 

(1) DFCM 
REPRESENTATIVE RESPONSE.  One of the 
following may occur after a PCO is filed with the 
DFCM Representative: 

 
(a) The DFCM 

Representative, after considering any input by the 
A/E, may reach an agreement with the Contractor 
and issue a Change Order. 

 
(b) The DFCM, after 

considering any input by the A/E, may issue a 
Construction Change Directive. 

 
(c) If the DFCM 

Representative, after considering any input by the 
A/E, disagrees with the Contractor’s PCO, the 
DFCM representative may seek additional 
information or verification from the Contractor, 
the A/E or other sources, may negotiate with the 
Contractor, may issue a Change Order upon such 
later agreement, may retract the PR, or may issue a 
Construction Change Directive. 

 
(d) If a Construction 

Change Directive is issued which identifies the 
DFCM Representative’s position in regard to the 
subject contract sum and/or time adjustment or if 
the PCO is denied by the DFCM Representative, 
the Contractor must file a PRE under Article 7.7 
below no later than twenty-one (21) days after the 
Contractor’s receipt of the Construction Change 
Directive or such denial of the PCO.  Failure to 
file a PRE in these instances shall be deemed to 
waive any right to additional time or money 
related to the PCO, Construction Change Directive 
or denial of the PCO.  Such waiver shall entitle the 
DFCM to convert the Construction Change 
Directive into a Change Order, whether or not 
executed by the Contractor. 

 
If the Construction Change Directive leaves open 
the determination of additional time or money 
related to the directed change, then the time period 
for commencement of filing the PRE shall not 
accrue until such time as the DFCM has conveyed 
to the Contractor a position as to the time and 
money owing as a result of the directed change. 

 
The A/E must continually work with the DFCM in 
providing data, documentation and efforts to 
resolve the issues related to the PR. 
 
7.3 PROPOSAL REQUEST INITIATED BY 
DFCM.  DFCM may file a Proposal Request with 
the Contractor seeking information, data and/or 
pricing relating to a change in the contract time 
and or monies owing for particular scope changes 
or other modifications to the Contract Documents.  
The PR shall provide a time limit for the 
Contractor to file a response with the A/E and the 
DFCM Representative.  If a proposal is not timely 
provided by the Contractor, DFCM may calculate 
the Change Order under Article 7.4.2 below.  
Upon such timely receipt of the proposal, one of 
the following shall occur: 
 

7.3.1 IF AGREEMENT, CHANGE 
ORDER ISSUED.   The DFCM Representative, 
after considering any input by the A/E, may reach 
an agreement with the Contractor and issue a 
Change Order. 

 
7.3.2 IF DISAGREEMENT.  If the 

DFCM Representative disagrees with the 
Contractor’s proposal, after considering any input 
from the A/E, the DFCM representative may seek 
additional information or verification from the 
Contractor or other sources, may negotiate with 
the Contractor, may issue a Change Order upon 
such later agreement, may retract the PR, or may 
issue a Construction Change Directive.  If a 
Construction Change Directive is issued which 
identifies the DFCM representative’s position in 
regard to the subject contract sum and/or time 
adjustment, the Contractor must file a PRE within 
twenty-one (21) days of the Contractor’s receipt of 
the Construction Change Directive, or the 
Contractor shall be deemed to waive any such 
request for additional time or money as a result of 
the issuance of the Construction Change Directive.  
Such waiver shall entitle the DFCM to convert the 
Construction Change Directive into a Change 
Order, whether or not executed by the Contractor.  
If the Construction Change Directive leaves open 
the determination of additional time or money 
related to the directed change, then the time period 
for commencement of filing the PRE shall not 
accrue until such time as the DFCM has conveyed 
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to the Contractor a position as to the time and 
money owing as a result of the directed change. 
 
7.4 EVALUATION OF PROPOSAL FOR 
ISSUING CHANGE ORDERS. 
 

7.4.1 ADJUSTING SUM BASED 
UPON AGREEMENT.  If the Change Order 
provides for an adjustment to the Contract Sum, 
the adjustment shall be based on the mutual 
agreement of the Contractor and DFCM, including 
any terms mandated by unit price agreements or 
other terms of the Contract Documents.  
 

7.4.2 DFCM RESOLUTION OF SUM 
AND STANDARDS IN THE ABSENCE OF 
AN AGREEMENT UNDER PARAGRAPH 
7.4.1.  In the absence of an agreement under 
Paragraph 7.4.1 above, the adjustment shall be 
based on an itemized accounting of costs and 
savings supported by appropriate data.  Unless 
otherwise provided in the Contract Documents, 
costs for the purposes of this Paragraph shall be 
limited to the following: 
 
 (1) All direct and indirect costs 
of labor; including workers compensation 
insurance, social security and other federal and 
state payroll based taxes, and payroll based fringe 
benefits paid by Contractor so long as they are 
reasonable and no higher than that charged to 
other clients; 
 
 (2) Costs of materials, on-site 
temporary facilities, supplies and equipment 
(except hand tools) required for or incorporated 
into the work;  
 
 (3) Rental costs of machinery, 
equipment, tools (except hand tools), and on-site 
temporary facilities, whether rented from the 
Contractor or others; 
 
 (4) Costs of permits and other 
fees, sales, use or similar taxes related to the 
Work;  
 
 (5) Additional costs of field 
supervision and field office personnel directly 
attributable to the change; and 
 

 (6) Overhead and profit by the 
following liquidated formula which is not a 
penalty but a reasonable calculation agreed upon 
at the time of execution of the Contractor's 
Agreement, and provided by formula herein due to 
the fact that the actual amount due for said 
overhead and profit cannot easily be ascertained at 
the time of such execution.  The markups in 
7.4.2(6)(a) and (b) below are to cover the 
Contractor's additional payment and performance 
bond premiums, insurance premiums not specified 
under Paragraph 7.4.2(1), home office and on-site 
overhead and profit.  Overhead and profit 
includes, but is not limited to the Contractor’s 
Project Manager and Cost Estimator.  Each request 
for pricing shall stand on its own and not be 
combined with other requests for pricing in 
determining the allowed markup described below.  
A particular request for pricing shall include all 
items reasonably related together and determinable 
at the time of the request.  If several unrelated 
requests for pricing are grouped together in a 
single Change Order, each request for pricing will 
be considered separately for purposes of 
calculating the markup under the following 
formula: 
 
 (a) A markup of 15% 
shall be applied to the cost of each individual 
charge up to $20,000 in cost, but in no case shall 
the markup be less than $150; 
 
 (b) A markup of 10% 
shall be applied to the portion of the cost of each 
individual charge in excess of $20,000;  
 
 (c) Subcontractors at 
any tier shall be entitled to markup their costs 
related to a Change Order with the same 
percentages as specified in Paragraphs 7.4.2(6)(a) 
and (b) above, except that the minimum markup 
shall be $50 for any individual change. 
 
 7.4.3 CREDITS.  The amount of credit 
to be allowed by the Contractor to the DFCM for a 
deletion or change which results in a net decrease 
in the Contract Sum shall be actual net cost as 
confirmed to DFCM based upon corroboration by 
an appropriate source. 
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7.5 CONSTRUCTION CHANGE  
DIRECTIVES. 
 

7.5.1 WHEN USED AND  
CONTRACTOR’S RIGHT TO CHALLENGE.  
A Construction Change Directive may be issued 
by the DFCM Representative in the case of a need 
for the Work to commence.  If the Construction 
Change Directive leaves open the determination of 
additional time or money related to the directed 
change, then the Construction Change Directive 
shall indicate the timeframe(s) in which further 
information is to be provided to resolve the matter.  
At any time that the DFCM and the Contractor 
agree upon the time and money related to a 
Construction Change Directive, a Change Order 
shall be executed by the parties.  Additionally, the 
Construction Change Directive may be converted 
to a Change Order under Paragraph 7.2.2 or 
Article 7.3 above. 
 

7.5.2 PROCEED WITH WORK AND 
NOTIFY DFCM ABOUT ADJUSTMENT 
METHOD.  Upon receipt of a Construction 
Change Directive, the Contractor shall promptly 
proceed with the change in the Work involved. 
 

7.5.3 INTERIM PAYMENTS BY 
DFCM.  Pending the final determination of the 
total cost of the Construction Change Directive, 
DFCM shall pay any undisputed amount to the 
Contractor. 
 
7.6 A/E’S SUPPLEMENTAL  
INSTRUCTION (Commonly referred to as an 
“ASI”).  The A/E may at any time that is 
consistent with maintaining the quality, safety, 
time, budget and function of the Work, issue to the 
Contractor a supplemental instruction (“ASI”) 
after approval from the DFCM Representative is 
obtained.  The Contractor must file with the 
DFCM Representative a PCO under Paragraph 
7.2.2 above, within 21 calendar days of the 
Contractor’s receipt of the ASI, or the Contactor 
shall be deemed to have waived any right to 
additional time or monies as a result of such ASI.   
 
7.7 PROCEDURE FOR PRELIMINARY 
RESOLUTION EFFORTS. 
 
 
 

7.7.1 REQUEST FOR  
PRELIMINARY RESOLUTION EFFORT 
(PRE).   A Contractor raising an issue related to a 
breach of contract or an issue concerning time or 
money shall file a PRE as a prerequisite for any 
consideration of the issue by the DFCM.  The 
labeling of the notice or request shall not preclude 
the consideration of the issue by the DFCM. 

 
7.7.2 TIME FOR FILING.  The PRE 

must be filed in writing with the DFCM 
Representative within twenty-one (21) days of any 
of the following: 

 
(1) Issuance of a Construction 

Change Directive that defines the time and sum 
due the Contractor but the Contractor disagrees 
with such assessment; 

 
(2) Issuance of DFCM’s 

position in regard to a Construction Change 
Directive that originally left open the time and/or 
sum due to the Contractor; 
 

(3) Issuance of a denial of a 
PCO by DFCM;  
 

(4) In the case of a 
Subcontractor, after the expiration of the time 
period for the Contractor/Subcontractor PRE 
process under Paragraph 7.7.5 below; or 
 

(5) When the Contractor 
knows or should have known about any other issue 
where the Contractor seeks additional monies, 
time or other relief from the State of Utah or 
DFCM. 
 

7.7.3 CONTENT REQUIREMENT.   
The PRE shall be required to include in writing to 
the extent information is reasonably available at 
the time of such filing: 

 
(1) A description of the issue;  

 
(2) The potential impact on 

cost and time or other breach of contract; and  
 

(3) An indication of the relief 
sought. 
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7.7.4 SUPPLEMENTATION.  
Additional detail of the content requirement under 
Paragraph 7.7.3 above shall be provided later if the 
detail is not yet available at the initial filing as 
follows:  
 

(1) While the issue is 
continuing or the impact is being determined, the 
Contractor shall provide a written updated status 
report every 30 days or as otherwise reasonably 
requested by the DFCM Representative; and  

 
(2) After the scope of work or 

other factors addressing the issue are completed, 
the complete information, including any impacts 
on time, cost or other relief requested, must be 
provided to the DFCM Representative within 
twenty-one (21) days of such completion. 
 

7.7.5 SUBCONTRACTORS. 

(1) Under no circumstances 
shall any provision of these Contract Documents 
be intended or construed to create any contractual 
relationship between the DFCM and any 
Subcontractor.   

 
(2) The Contractor must 

include the provisions of this Paragraph 7.7.5 in its 
contract with the first tier Subcontractor, and each 
Subcontractor must do likewise.  At the 
Contractor’s discretion, the Contractor may allow 
a Subcontractor at the 2nd tier and beyond to 
submit the PRE directly with the Contractor. 

 
(3) In order for a 

Subcontractor at any tier to be involved with the 
PRE  of the DFCM, the following conditions and 
process shall apply: 
 

(a) The Subcontractor 
must have attempted to resolve the issue with the 
Contractor including the submission of a PRE with 
the Contractor. 
 

(b) The Subcontractor 
must file a copy of the PRE with the DFCM 
Representative; 

 
(c) The PRE to the 

Contractor must meet the time, content and 
supplementation requirements of Paragraphs 7.7.2, 
7.7.3 and 7.7.4.  The triggering event for a 

Subcontractor to file a PRE shall be the time at 
which the issue cannot be resolved through the 
normal business practices associated with the 
contract, excluding arbitration and litigation;  
 

(d) The PRE submitted 
to the Contractor shall only be eligible for 
consideration in the DFCM’s PRE process to the 
extent the issue is reasonably related to the 
performance of the DFCM or an entity for which 
the DFCM is liable; 

 
(e) The Contractor shall 

resolve the PRE to the satisfaction of the 
Subcontractor within sixty (60) days of its 
submittal to the Contractor or such other time 
period as subsequently agreed to by the 
Subcontractor in writing.  If the Contractor fails to 
resolve the PRE with the Subcontractor within 
such required time period, the Subcontractor may 
submit in writing the PRE with the Contractor and 
the DFCM.  In order to be eligible for DFCM 
consideration of the PRE, the Subcontractor must 
submit the PRE within twenty-one (21) days of the 
expiration of the time period for the 
Contractor/Subcontractor PRE process.  The 
DFCM shall consider the PRE as being submitted 
by the Contractor on behalf of the Subcontractor; 

 
(f) Upon such PRE 

being submitted, the Contractor shall cooperate 
with the DFCM Representative in reviewing the 
issue;   
 

(g) The DFCM shall not 
be obligated to consider any submission which is 
not in accordance with any provision of this 
Article 7.7; 

 
(h) The Subcontractor 

may accompany the Contractor in participating 
with the DFCM regarding the PRE raised by the 
Subcontractor.  The DFCM is not precluded from 
meeting with the Contractor separately and it shall 
be the responsibility of the Contractor to keep the 
Subcontractor informed of any such meetings; and 
 

(i) Notwithstanding any 
provision of this Paragraph 7.7.5, a Subcontractor 
shall be entitled to pursue a payment bond claim.   
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7.7.6 PRE RESOLUTION  
PROCEDURE.  The DFCM Representative may 
request additional information and may meet with 
the parties involved with the issue. 
 

7.7.7 CONTRACTOR REQUIRED 
TO CONTINUE PERFORMANCE.  Pending 
the final resolution of the issue, unless otherwise 
agreed upon in writing by the DFCM 
Representative, the Contractor shall proceed 
diligently with performance of the Contract and 
the DFCM shall continue to make payments in 
accordance with the Contract Documents.  
 

7.7.8 DECISION.  The DFCM shall 
issue to the Contractor, and any other party 
brought into the process by the DFCM 
Representative as being liable to the DFCM, a 
written decision providing the basis for the 
decision on the issues presented by all of the 
parties within thirty (30) days of receipt of all the 
information required under Paragraphs 7.7.3 and 
7.7.4. 

 
7.7.9 DECISION FINAL UNLESS 

CLAIM SUBMITTED.  The decision by the 
DFCM shall be final, and not subject to any 
further administrative or judicial review (not 
including judicial enforcement) unless a Claim is 
submitted in accordance with these General 
Conditions. 

 
7.7.10 EXTENSION REQUIRES 

MUTUAL AGREEMENT.  Any time period 
specified in this Article 7.7 may be extended by 
mutual agreement of the Contractor and the 
DFCM. 

 
7.7.11 IF DECISION NOT ISSUED.  If 

the decision is not issued within the thirty (30) day 
period, including any agreed to extensions, the 
issue may be pursued as a Claim. 
 

7.7.12 PAYMENT FOR 
PERFORMANCE. 

 
(1) Except as otherwise 

provided in the Contract Documents, any final 
decision where the DFCM is to pay additional 
monies to the Contractor, shall not be delayed by 
any PRE, Claim or appeal by another party. 

 

(2) Payment to the Contractor 
of any final decision shall be made by the DFCM 
in accordance with the contract for the completed 
work. 

 
(3) Notwithstanding any other 

provision of the Contract Documents, payment to 
the Contractor shall be subject to any set-off, 
claims or counterclaims of the DFCM. 
 

(4) Payment to the Contractor 
for a Subcontractor issue submitted by the 
Contractor shall be paid by the Contractor to the 
Subcontractor in accordance with the contract 
between the Contractor and the Subcontractor. 
 

(5) Any payment or 
performance determined owing by the Contractor 
to the DFCM shall be made in accordance with the 
Contract Documents.   
 
7.8. RESOLUTION OF CLAIM. 
 

7.8.1 CLAIM.  If the decision on the 
PRE is not issued within the required timeframe or 
if the Contractor is not satisfied with the decision, 
the Contractor or other party brought into the 
process by the DFCM, may submit a Claim in 
accordance with this Article 7.8 as a prerequisite 
for any further consideration by the DFCM or the 
right to any judicial review of the issue giving rise 
to the claim. 

 
7.8.2 SUBCONTRACTORS.  In order 

for a Subcontractor to have its issue considered in 
the Claim process by the DFCM, the 
Subcontractor that had its issue considered under 
Paragraph 7.7.5 may submit the issue as a Claim 
by filing it with the Contractor and the DFCM 
within the same timeframe and with the same 
content requirements as required of a Claim 
submitted by the Contractor under this rule.  The 
DFCM shall consider the Claim as being 
submitted by the Contractor on behalf of the 
Subcontractor. Under no circumstances shall any 
provision of these General Conditions or the 
Contract Documents be intended or construed so 
as to create any contractual relationship between 
the DFCM and any Subcontractor. 
 

(1) Upon such Claim being 
submitted, the Contractor shall fully cooperate 
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with the Director, the person(s) evaluating the 
claim and any subsequent reviewing authority.   

  
(2) The Director shall not be 

obligated to consider any submission which is not 
in accordance with this Paragraph 7.8.2.   

 
(3) The Subcontractor may 

accompany the Contractor in participating with the 
Director, the person(s) evaluating the Claim and 
any subsequent reviewing authority regarding the 
Claim.  The Director, the person(s) evaluating the 
Claim and any subsequent reviewing authority is 
not precluded from meeting with the Contractor 
separately, and it shall be the responsibility of the 
Contractor to keep the Subcontractor informed of 
any such meetings and matters discussed. 

 
(4) Notwithstanding any 

provision of this Article 7.8, a Subcontractor shall 
be entitled to pursue a payment bond claim.   

 
7.8.3 TIME FOR FILING.  The Claim 

must be filed in writing promptly with the 
Director, but in no case more than twenty-one (21) 
days after the decision is issued on the PRE under 
Paragraph 7.7.8 or no more than twenty-one (21) 
days after the thirty (30) day period under 
Paragraph 7.7.11 has expired with a decision not 
issued, whichever is later. 

 
7.8.4 CONTENT REQUIREMENT.  The 

written Claim shall include: 
 

(1) A description of the issues 
in dispute; 

 
(2) The basis for the Claim, 

including documentation and analysis required by 
the contract and applicable law and rules that 
allow for the proper determination of the Claim; 

 
(3) A detailed cost estimate for 

any amount sought, including copies of any related 
invoices; and 

 
(4) A specific identification of 

the relief sought. 
 

7.8.5 EXTENSION OF TIME TO 
SUBMIT DOCUMENTATION.  The time 
period for submitting documentation and any 

analysis to support a Claim may be extended by 
the Director upon written request of the claimant 
showing just cause for such extension, which 
request must be included in the initial Claim 
submittal. 

 
7.8.6 CONTRACTOR REQUIRED 

TO CONTINUE PERFORMANCE.  Pending 
the final determination of the Claim, including any 
judicial review or appeal process, and unless 
otherwise agreed upon in writing by the Director, 
the Contractor shall proceed diligently with 
performance of the Contract and the DFCM shall 
continue to make payments in accordance with the 
Contract Documents.  

 
7.8.7 AGREEMENT OF CLAIMANT 

ON METHOD AND PERSON(S) 
EVALUATING THE CLAIM.  The Director 
shall first attempt to reach agreement with the 
claimant on the method and person(s) to evaluate 
the Claim.  If such agreement cannot be made 
within fourteen (14) days of filing of the Claim, 
the Director shall select the method and person(s), 
considering the purposes described in Rule R23-
26-1.  Unless agreed to by the Director and the 
claimant, any selected person shall not have a 
conflict of interest or appearance of impropriety.  
Any party and the person(s) evaluating the Claim 
has a duty to promptly raise any circumstances 
regarding a conflict of interest or appearance of 
impropriety.  If such a reasonable objection is 
raised, and unless otherwise agreed to by the 
Director and the claimant, the Director shall take 
appropriate action to eliminate the conflict of 
interest or appearance of impropriety.  The dispute 
resolution methods and person(s) may include any 
of the following: 

 
 (1) A single expert and/or 
hearing officer qualified in the field that is the 
subject of the Claim; 
 
 (2) An expert panel, consisting 
of members that are qualified in a field that is the 
subject of the Claim; 
 
 (3) An arbitration process 
which may be binding if agreed to by the parties to 
the Claim; 
 
 (4) A mediator; or 
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  (5) Any other method that 
best accomplishes the purposes set forth in Rule 
R23-26-1. 
 
 7.8.8 THE EVALUATION PROCESS, 
TIMEFRAMES OF EVALUATOR(S), 
DIRECTOR’S DETERMINATION, 
ADMINISTRATIVE APPEAL TO THE 
EXECUTIVE DIRECTOR AND JUDICIAL 
REVIEW.  The Claim shall be evaluated, the 
timeframe for specific events related to the 
person(s) evaluating the Claim, the Director’s 
determination, any appeal to the Executive 
Director and any judicial review shall be subject to 
the provisions of Rule R23-26-5(8), R23-26-5(9), 
R23-26-6 and R23-26-8.  A copy of these 
Administrative Rules are available at DFCM.  

 
7.8.9 APPEAL PROCESS  

PREREQUISITE FOR FURTHER 
CONSIDERATION OR JUDICIAL REVIEW.  
The administrative appeal to the Executive 
Director is a prerequisite for any further 
consideration by the State of Utah, or to judicial 
review of the issue giving rise to the Claim.  It 
shall be considered that the Contractor, or another 
party brought into the process by the DFCM, has 
not exhausted its administrative remedies if such 
an administrative appeal is not undertaken.  
 
7.9 PAYMENT OF CLAIM. 
 

7.9.1 When a stand alone component of a 
Claim has received a final determination, and is no 
longer subject to review or appeal, that amount 
shall be paid in accordance with the payment 
provisions of the Contract Documents or judicial 
order. 

 
7.9.2 When the entire Claim has received 

a final determination, and is no longer subject to 
review or appeal, the full amount shall be paid 
within fourteen (14) days of the date of the final 
determination unless the work or services has not 
been completed, in which case the amount shall be 
paid in accordance with the payment provisions of 
the Contract Documents to the point that the work 
or services is completed. 

 
7.9.3 The final determination date is the 

earlier of the date upon which the claimant 
accepted the settlement in writing with an 

executed customary release document and waived 
its rights of appeal, or the expiration of the appeal 
period, with no appeal filed, or the determination 
made resulting from the final appeal. 

 
7.9.4 Any final determination where the 

Division is to pay additional monies to the 
Contractor shall not be delayed by any appeal or 
request for judicial review by another party 
brought into the process by the Division as being 
liable to the DFCM.   
 

7.9.5 Notwithstanding any other 
provision of the Contract Documents, payment of 
all or part of a Claim is subject to any set-off, 
claims or counterclaims of the DFCM.   

 
7.9.6 Payment to the Contractor for a 

Subcontractor issue (Claim) deemed filed by the 
Contractor, shall be paid by the Contractor to the 
Subcontractor in accordance with the contract 
between the Contractor and the Subcontractor. 

 
7.9.7 The execution of a customary 

release document related to any payment may be 
required as a condition of making the payment. 
 
7.10 ALLOCATION OF COSTS OF 
CLAIM RESOLUTION PROCESS. 
 

7.10.1 In order to file a Claim, a claimant 
must pay a $1500 filing fee to the DFCM.  When 
the Claim is a pass-through from a Subcontractor 
in accordance with Paragraph 7.7.5, the payment 
of the fee shall be made by the Subcontractor. 

 
7.10.2 Unless otherwise agreed to by the 

parties to the Claim, the costs of resolving the 
Claim shall be allocated among the parties on the 
same proportionate basis as the determination of 
financial responsibility for the Claim. 

 
7.10.3 The costs of resolving the Claim 

that are subject to allocation include the claimant’s 
filing fee, the costs of any person(s) evaluating the 
Claim, the costs of making any required record of 
the process, and any additional testing or 
inspection procured to investigate and/or evaluate 
the Claim. 

 
7.10.4 Each party is responsible for its 

own attorney fees. 
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7.11 ALTERNATIVE PROCEDURES.  To the 
extent otherwise permitted by law, if all parties to 
a Claim agree in writing, a protocol for resolving a 
Claim may be used that differs from the process 
described in this Article 7. 
 
7.12 IMPACT ON FUTURE SELECTIONS. 
 

7.12.1 The presentation of a good faith and 
non-frivolous issue or Claim shall not be 
considered by the DFCM’s selection process for a 
future award of contract; and 
 

7.12.2 The submission of a bad faith and 
frivolous issue or Claim, or the failure by a 
Contractor to facilitate resolution of a Claim, may 
be considered in the DFCM’s evaluation of 
performance. 
 
7.13 REPORT TO BUILDING BOARD.  The 
DFCM may report on the claim to the Utah State 
Building Board. 
 
7.14 DFCM’S RIGHT TO HAVE ISSUES, 
DISPUTES OR CLAIMS CONSIDERED.  As 
stated in Rule R23-26-1(6), Articles 7.7 through 
7.13 above do not limit the right of DFCM to have 
any of its issues, disputes or claims considered.  
DFCM reserves all rights to pursue its issues, 
disputes or claims in law or equity including, but 
not limited to, any or all of the following:  
damages, delay damages and impacts, losses, 
liability, patent or latent defects, or failure to 
perform under the Contract Documents.  If the 
Director appoints an expert or a panel to consider 
any such issue(s), dispute(s) or claim(s) of DFCM, 
the Contractor shall cooperate with such expert or 
panel process.   
 
 
ARTICLE 8.  PAYMENTS AND 
COMPLETION. 
 
8.1 SCHEDULE OF VALUES.  With the first 
Application for Payment, the Contractor shall 
submit to the A/E and the DFCM Representative a 
schedule of values allocated to all the various 
portions of the Work.  The Schedule of Values 
shall be submitted on the form approved and 
provided by DFCM.  The A/E shall make 
recommendations to the DFCM Representative 

regarding the Schedule of Values including any 
suggested modifications.  When approved, 
including any approved modifications, by the 
DFCM Representative, it shall be the basis for 
future Contractor Applications for Payments.  The 
Contractor shall not be entitled to payment until 
receipt and acceptance of the Schedule of Values. 
 
8.2 APPLICATIONS FOR PAYMENT. 
 
 8.2.1 IN GENERAL.  The following 
general requirements shall be met: 
 

(1) The Contractor shall 
submit to the A/E an itemized Application for 
Payment for Work completed in accordance with 
the schedule of values and that reflects retainage 
as provided for in the Contractor's Agreement.  
The Application for Payment shall be on a special 
form approved and provided by DFCM. 

 
(2) Such application shall be 

supported by such data substantiating the 
Contractor's right to payment as the DFCM or A/E 
may require.  Said data may include, but is not 
limited to, copies of requisitions from 
Subcontractors.   
 
 (3) Such applications may 
include requests for payment pursuant to approved 
Change Orders or Construction Change Directives.  
 
 (4) Such applications may not 
include requests for payment for portions of the 
Work performed by a subcontractor when the 
Contractor does not intend to pay to a 
Subcontractor because of a dispute or other reason. 
 

(5) In executing the 
Application for Payment, the Contractor shall 
attest that subcontractors involved with prior 
applications for payment have been paid, unless 
the Contractor provides a detailed explanation why 
such payment may not have occurred.  DFCM 
reserves the right to require the Contractor to 
submit a payment waiver from one or more 
subcontractors.  
 
 8.2.2 PAYMENT FOR MATERIAL 
AND EQUIPMENT.  Unless otherwise provided 
in the Contract Documents, payments shall be 
made on account of materials and equipment 
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delivered and suitably stored at the site for 
subsequent incorporation in the Work.  If 
approved in advance by the DFCM and A/E, 
payment may similarly be made for materials and 
equipment suitably stored off the site at a location 
agreed upon in writing.  Payment for materials and 
equipment stored on or off the site shall be 
conditioned upon compliance by the Contractor 
with procedures satisfactory to the DFCM to 
establish the DFCM's title to such materials and 
equipment or otherwise protect the DFCM's 
interest, and shall include applicable insurance, 
storage and transportation to the site for such 
materials and equipment stored off the site.  The 
DFCM may require copies of invoices or other 
suitable documentation. 
 
 8.2.3 WARRANTY OF TITLE.  The 
Contractor warrants that title to all Work covered 
by an Application for Payment will pass to the 
DFCM no later than the time for payment.  The 
Contractor further warrants that upon submittal of 
an Application for Payment, all Work for which 
Certificates for Payment have been previously 
issued and payments received from the DFCM 
shall, to the best of the Contractor's knowledge, 
information and belief, be free and clear of liens, 
claims, security interests or encumbrances in favor 
of the Contractor, Subcontractors, or other persons 
or entities making a claim by reason of having 
provided labor, materials and/or equipment 
relating to the Work.   
 
 8.2.4 HOLDBACK BY DFCM.  
Notwithstanding anything to the contrary 
contained in the Contract Documents, the DFCM 
may, as a result of the claims resolution process, 
withhold any payment to the Contractor hereunder 
if and for so long as the Contractor fails to perform 
any of its obligations hereunder or otherwise is in 
default under any of the Contract Documents.  
 
8.3 CERTIFICATES FOR PAYMENT. 
 
 8.3.1 ISSUED BY A/E.  The A/E shall 
within ten (10) days after receipt of the 
Contractor's Application for Payment, either issue 
to the DFCM a Certificate for Payment, with a 
copy to the Contractor, for such amount as the A/E 
determines due, or notify the Contractor and 
DFCM in writing of the A/E's reasons for 
withholding certification in whole or in part as 

provided in Paragraph 8.4.1.  If the A/E fails to act 
within said ten (10) day period, the Contractor 
may file the Application for Payment directly with 
the DFCM Representative and the DFCM will 
thereafter have twenty (20) days from the date of 
the DFCM’s receipt to resolve the amount to be 
paid and to pay the undisputed amount.  The 
accuracy of the Contractor's Applications for 
Payment shall be Contractor's responsibility, not 
A/E's. 
 
 8.3.2 A/E'S REPRESENTATIONS.  
The A/E’s issuance of a Certificate for Payment 
shall constitute a representation to the DFCM that 
to the best of the A/E’s knowledge, information 
and belief, based upon the A/E’s observations at 
the site, the data comprising the Application for 
Payment, and what is reasonably inferable from 
the observations and data, that the Work has 
progressed to the point indicated in the 
Application and that the quality of the work is in 
accordance with the Contract Documents.  The 
foregoing representations are subject to minor 
deviations from the Contract Documents 
correctable prior to completion and to specific 
qualifications expressed by the A/E.  The issuance 
of a Certificate for Payment will further constitute 
a representation that the Contractor is entitled to 
payment in the amount certified.  However, the 
issuance of a Certificate for Payment shall not be a 
representation that the A/E has (a) made 
exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work, (b) 
reviewed construction means, methods, 
techniques, sequences or procedures, (c) reviewed 
copies of requisitions received from 
Subcontractors and material suppliers and other 
data requested by the DFCM to substantiate the 
Contractor's right to payment, (d) ascertained how 
or for what purpose the Contractor used money 
previously paid on account of Contract Sum, or (e) 
any duty to make such inquiries. 
 
8.4 DECISIONS TO WITHHOLD 
CERTIFICATION. 
 
 8.4.1 WHEN WITHHELD.  The A/E 
may decide not to certify payment and may 
withhold a Certificate for Payment in whole or in 
part, to the extent reasonably necessary to protect 
the DFCM, if in the A/E's judgment the 
representations to the DFCM required in 
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Paragraph 8.3.2 above can not be made.  If the 
A/E is unable to certify payment in the amount of 
the Application, the A/E shall notify the 
Contractor and DFCM as provided in Paragraph 
8.3.1 above.  If the Contractor and A/E can not 
agree on a revised amount, the A/E shall promptly 
issue a Certificate for Payment for the amount to 
which the A/E makes such representations to the 
DFCM.  The A/E may also decide not to certify 
payment or, because of subsequently discovered 
evidence or observations, may nullify the whole or 
part of a Certificate for Payment previously issued, 
to such extent as may be necessary in the A/E's 
opinion to protect the DFCM from loss because of: 
 
 (1) Defective Work not 
remedied; 
 
 (2) Third party claims filed or 
reasonable evidence indicating probable filing of 
such claims; 
 
 (3) Failure of the Contractor to 
make payments properly to Subcontractors or for 
labor, materials or equipment; 
 
 (4) Reasonable evidence that 
the Work cannot be completed for the unpaid 
balance of the Contract Sum; 
 
 (5) Damage to the DFCM or 
another contractor; 
 
 (6) Reasonable evidence that 
the Work will not be completed within the 
Contract Time, and that the unpaid balance would 
not be adequate to cover actual or liquidated 
damages for the anticipated delay; or 
 
 (7) Failure to carry out the 
Work in accordance with the Contract Documents. 
 
 8.4.2 CERTIFICATION ISSUED 
WHEN REASONS FOR WITHHOLDING 
REMOVED.  When the reasons stated in 
Paragraph 8.4.1 for withholding certification are 
removed, certification will be made for such 
related amounts.  
 
 8.4.3 CONTINUE WORK EVEN IF 
CONTRACTOR DISPUTES A/E'S 
DETERMINATION.  If the Contractor disputes 

any determination by the A/E or the result of the 
claims resolution process with regard to any 
Certification of Payment, the Contractor 
nevertheless shall expeditiously continue to 
prosecute the Work. 
 
 8.4.4 DFCM NOT IN BREACH.  The 
DFCM shall not be deemed to be in breach of this 
Contract by reason of the withholding of any 
payment pursuant to any provision of the Contract 
Documents provided the DFCM's action or such 
withholding is consistent with the results of the 
dispute resolution process.  
 
8.5 PROGRESS PAYMENTS. 
 
 8.5.1 IN GENERAL, INTEREST OR 
LATE PAYMENTS. 

 
(1) Except as provided in 

Paragraph 8.3.1, the DFCM shall pay any 
undisputed amount within thirty (30) days of the 
date that the application for payment was 
submitted to the A/E.  In no event shall DFCM be 
required to pay any disputed amount.  

 
(2) Except as otherwise 

provided by law, if any payment is late based upon 
the provisions of the Contract Documents, the 
Contractor shall be paid interest in an amount 
equal to the published Wall Street Journal prime 
rate plus 2%.  The published Wall Street Journal 
Prime Rate shall be determined using such rate 
that is published closest to the 1st of the month for 
each month of the late period.  The amount of 
payment of interest shall be apportioned using 
such rate(s) for the late period.   
 

8.5.2 CONTRACTOR AND  
SUBCONTRACTOR RESPONSIBILITY.  The 
Contractor shall promptly pay each Subcontractor, 
upon receipt of payment from the DFCM, out of 
the amount paid to the Contractor on account of 
such Subcontractor's portion of the Work, the 
amount to which said Subcontractor is entitled.  
The Contractor shall, by appropriate agreement 
with each Subcontractor, require each 
Subcontractor to make payment to its 
Subcontractors in a similar manner. 
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8.5.3 INFORMATION FURNISHED 
BY A/E OR DFCM TO SUBCONTRACTOR.  
The A/E or DFCM shall, on request, furnish to the 
Subcontractor, if practicable, information 
regarding percentages of completion or amounts 
applied for by the Contractor and action taken 
thereon by the A/E and DFCM on account of 
portions of the Work done by such Subcontractor. 
 

8.5.4 DFCM AND A/E NOT LIABLE.  
Neither the DFCM or A/E shall have an obligation 
to pay, monitor or enforce the payment of money 
to a Subcontractor, except to the extent as may 
otherwise be required by law.  
 

8.5.5 CERTIFICATE, PAYMENT OR 
USE NOT ACCEPTANCE OF IMPROPER 
WORK.  A Certificate for Payment, a progress 
payment, or partial or entire use or occupancy of 
the Project by the DFCM shall not constitute 
acceptance of Work that is not in accordance with 
the Contract Documents. 
 
8.6   PAYMENT UPON SUBSTANTIAL 
COMPLETION.  Upon Substantial Completion 
of the Work or designated portion thereof and 
upon application by the Contractor and 
certification by the A/E, the DFCM shall make 
payment, reflecting adjustment in retainage, if any, 
for such Work or portion thereof as provided in 
the Contract Documents.  To the extent allowed by 
law, the DFCM may retain up to 200% of the fair 
market value of the work that has not been 
completed in accordance with the Contract 
Documents. 
 
8.7 PARTIAL OCCUPANCY OR USE. 
 

8.7.1 IN GENERAL.  The DFCM may 
occupy or use any completed or partially 
completed portion of the Work at any stage when 
such portion is designated by separate agreement 
with the Contractor, and authorized by public 
authorities having jurisdiction over the Work.  
Such partial occupancy or use may commence 
whether or not the portion is Substantially 
Complete, provided the DFCM and Contractor 
have accepted in writing the responsibilities 
assigned to each of them for payments, retainage if 
any, security, maintenance, heat, utilities, damage 
to the Work and insurance, and have agreed in 
writing concerning the period for correction of the 

Work and commencement of the warranties 
required by the Contract Documents.  When the 
Contractor considers a portion to be substantially 
complete, the Contractor shall prepare and submit 
a list to the A/E as previously provided for herein.  
Consent of the Contractor to partial occupancy or 
use shall not be unreasonably withheld.  
Contractor shall have continuing responsibility to 
protect the site and the Work during such partial 
occupancy and shall be responsible for damage 
except to the extent caused solely by the DFCM 
during such partial occupancy or use. 
 
The stage of progress of the Work shall be 
determined by written agreement between the 
DFCM and Contractor. 
 

8.7.2 INSPECTION.  Immediately prior 
to such partial occupancy or use, the DFCM, 
Contractor and A/E shall jointly inspect the area to 
be occupied or portion of the Work to be used in 
order to determine and record the condition of the 
Work. 
 

8.7.3 NOT CONSTITUTE 
ACCEPTANCE.  Except to the extent it is agreed 
upon in writing by the DFCM, partial occupancy 
or use of a portion or portion of the Work shall not 
constitute acceptance of Work not complying with 
the requirement of the Contract Documents. 
 
8.8 FINAL PAYMENT. 
 

8.8.1 CERTIFICATE FOR  
PAYMENT.  The A/E's final Certificate for 
Payment shall constitute a further representation 
that the conditions listed in Paragraph 8.8.2 as 
precedent to the Contractor's being entitled to final 
payment have been fulfilled. 
 

8.8.2 CONDITIONS FOR FINAL 
PAYMENT.  Neither final payment nor any 
remaining retained percentage shall become due 
until the Contractor submits to the A/E the 
following to the extent required by the DFCM 
Representative:  
 
 (1) An affidavit that payrolls, 
bills for material and equipment, and other 
indebtedness connected with the Work for which 
the DFCM or the  State of Utah’s property might 
be responsible or encumbered (less amounts 
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withheld by DFCM) have been paid or otherwise 
satisfied;  
 
 (2) A current or additional 
certificate evidencing that insurance required by 
the Contract Documents to remain in force after 
final payment is currently in effect and will not be 
canceled or allowed to expire until at least 30 days 
prior written notice, by certified mail, return 
receipt requested, has been given to the DFCM;   
 
 (3) A written statement that 
the Contractor knows of no substantial reason that 
the insurance will not be renewable to cover the 
period required by the Contract Documents; 
 
 (4) If requested by surety in a 
timely manner or by DFCM, consent of surety, to 
final payment;  
 
 (5) Receipt of Record 
Drawings, Specifications, Addenda, Change 
Orders and other Modifications maintained at the 
site; the warranties, instructions, operation and 
maintenance manuals, and training videos required 
to be furnished by the Contract Documents;  
 
 (6) Other data establishing 
payment or satisfaction of obligations, such as 
receipts, releases and waivers of liens, claims, 
security interests or encumbrances arising out of 
the Contract, to the extent and in such form as may 
be designated by the DFCM.  If a Subcontractor 
refuses to furnish a release or waiver required by 
the DFCM, the DFCM may require consent of 
Surety to the final payment.  If such liens, claims, 
security interests or encumbrances remain 
unsatisfied after payments are made, the 
Contractor shall refund to the DFCM all money 
that the DFCM may be compelled to pay in 
discharging such lien, including all costs and 
reasonable attorneys' fees; and 
 
 (7) A written statement 
demonstrating how the Contractor will distribute 
interest earned on retention to Subcontractors as 
required by Section 13.8.5, U.C.A. 
 

8.8.3 WAIVER OF CLAIMS: FINAL 
PAYMENT.  The making of final payment shall 
constitute a waiver of Claims by the DFCM except 
those arising from: 

 
(1) Liens, Claims, security 

interests or encumbrances arising out of the 
Contract and unsettled; 
 

(2) Failure of the Work to 
comply with the requirements of the Contract 
Documents; 
 

(3) Terms of warranties 
required by the Contract Documents; or 
 
 (4) The one-year guaranty 
period and any corrected Work. 
 

8.8.4 DELAYS NOT 
CONTRACTOR'S FAULT.  If, after Substantial 
Completion of the Work, final completion thereof 
is materially delayed through no fault of the 
Contractor or by issuance of Change Orders 
affecting final completion, the DFCM shall, upon 
application by the Contractor and certification by 
the A/E, and without terminating the Contract, 
make payment of the balance due for that portion 
of the Work fully completed and accepted.  Such 
payment shall be made under terms and conditions 
governing final payment, except that it shall not 
constitute a waiver of claims.  Unless otherwise 
stated by the DFCM in writing, the making of final 
payment shall constitute a waiver of claims by the 
DFCM as provided in Paragraph 8.8.3 for that 
portion of that Work fully completed and accepted 
by the DFCM. 
 

8.8.5 WAIVER BY ACCEPTING 
FINAL PAYMENT.  Acceptance of final 
payment by the Contractor or a Subcontractor 
shall constitute a waiver of Claims by that payee 
except those Claims previously made in writing 
and identified by that payee as unsettled at the 
time of final Application for Payment.  Such 
waivers shall be in addition to the waiver 
described in Paragraph 8.8.3. 
 
 
ARTICLE 9.  TESTS AND INSPECTIONS, 
SUBSTANTIAL AND FINAL COMPLETION, 
UNCOVERING, CORRECTION OF WORK 
AND GUARANTY PERIOD. 
 
9.1 TESTS AND INSPECTIONS. 
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9.1.1 IN GENERAL.  Tests, inspections 
and approvals of portions of the Work required by 
the Contract Documents or by laws, ordinances, 
rules, regulations, resolutions or orders of public 
authorities having jurisdiction shall be made at an 
appropriate time.  Unless otherwise specifically set 
forth in the Contract Documents or agreed to by 
the DFCM in writing, the DFCM shall contract for 
such tests, inspections and approvals with an 
independent entity, or with the appropriate public 
authority, and the DFCM shall bear all related 
costs of tests, inspections and approvals except as 
provided below.  If any of the Work is required to 
be inspected or approved by the terms of the 
Contract Documents or by any public authority, 
the Contractor shall, at least two working days 
prior to the time of the desired inspection, and 
following the procedures established by the 
DFCM, request such inspection or approval to be 
performed.  The Contractor shall give the A/E 
timely notice of when and where tests and 
inspections are to be made so that the A/E may 
observe such procedures. 

 
9.1.2 FAILURE OF AN INSPECTOR 

TO APPEAR.  Work shall not proceed without 
any required inspection and the associated 
authorization by DFCM to proceed unless the 
following procedures and requirements have been 
met: 
 

(1) The inspection or approval 
was requested in a timely manner as provided in 
Paragraph 9.1.1; 
 

(2) The Contractor received 
written confirmation from the inspection entity 
that the inspection was scheduled;  
 

 (3) The Contractor has 
contacted or attempted to contact the inspector to 
confirm that the inspector is unable to perform the 
inspection as scheduled; 
 

 (4) If the inspector has 
confirmed that it is unable to perform the 
inspection as scheduled or if the Contractor is 
unable to contact the inspector, the contractor shall 
attempt to contact the State Building Official or 
DFCM Representative for instruction; and   
 

 (5) The Contractor has 
documented the condition of the work prior to 
being covered through photos or other means. 
 

9.1.3 NONCONFORMING WORK.  If 
such procedures for testing, inspection or approval 
under Paragraph 9.1.1 reveal failure of portions of 
the Work to comply with the requirements 
established by the Contract Documents, the 
Contractor shall bear all costs made necessary by 
such failure including those of repeated procedures 
and compensation for the DFCM's expenses, 
including the cost of retesting for verification of 
compliance if necessary, until the DFCM accepts 
the Work in question as complying with the 
requirements of the Contract Documents. 
 

9.1.4 CERTIFICATES.  Required 
certificates of testing, inspection or approval shall, 
unless otherwise required by the Contract 
Documents, be secured by the Contractor and 
promptly delivered to the A/E. 
 

9.1.5 A/E OBSERVING.  If the A/E is 
to observe tests, inspections or approvals required 
by the Contract Documents, the A/E shall do so 
with reasonable promptness and, where 
practicable, at the normal place of testing.  
 

9.1.6 PROMPTNESS.  Tests, 
inspections and arrangements for approvals 
conducted pursuant to the Contract Documents 
shall be made promptly to avoid unreasonable 
delay in the Work. 
 
9.2 INSPECTIONS:  SUBSTANTIAL AND 
FINAL.  
 
 9.2.1 SUBSTANTIAL COMPLETION 
INSPECTION.  Prior to requesting a substantial 
completion inspection, the Contractor shall 
prepare a comprehensive initial punchlist, 
including unresolved items from prior inspections, 
for review by the DFCM and A/E to determine if 
the Project is ready for a substantial completion 
inspection.  If the DFCM determines that the 
initial punchlist indicates that the Project is not 
substantially complete, the initial punchlist will be 
returned to the Contractor with written comments.  
If the DFCM determines that the initial punchlist 
indicates that the Project may be substantially 
complete, the A/E shall promptly organize and 
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perform a Substantial Completion inspection in the 
presence of the DFCM and all appropriate 
authorities.   
 
 (1) If the A/E reasonably 
determines that the initial punchlist prepared by 
the Contractor substantially understates the 
amount of the Work remaining to be completed 
and the Project is not substantially complete, the 
A/E shall report this promptly to the DFCM, and 
upon concurrence of the DFCM, the Contractor 
will be assessed the costs of the inspection and 
punchlist preparation incurred by the A/E and the 
DFCM.  
 
 (2) When the Work or 
designated portion thereof is Substantially 
Complete, the A/E shall prepare a Certificate of 
Substantial Completion which shall establish the 
date of Substantial Completion; shall establish 
responsibilities of the DFCM and Contractor for 
security, maintenance, heat, utilities, damage to 
the work and insurance; and shall fix the time 
within which the Contractor shall finish all items 
on the punchlist accompanying the Certificate.  
The Certificate of Substantial Completion shall 
require approval by the DFCM Representative.  If 
there is a punchlist, the Contractor shall proceed 
promptly to complete and correct items on the list. 
Failure to include an item on the punchlist does 
not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract 
Documents.   
 
 (3) Warranties required by the 
Contract Documents shall commence on the date 
of Substantial Completion of the Work or 
designated portion thereof except to the extent as 
provided otherwise in the Contract Documents or 
if such warranty is related to an item where the 
work is not complete.  Such warranty documents 
shall state the length of the warranty, which must 
comply with the Contract Documents. 
 
 (4) The Certificate of 
Substantial Completion shall be submitted by the 
A/E to the DFCM and Contractor for their written 
acceptance of responsibilities assigned to them in 
such Certificate. 
 
  (5) Except to the extent the 
DFCM Representative otherwise approves in 

advance and in writing, the Contractor shall 
submit the following documents in order to 
achieve Substantial Completion:  written 
warranties, guarantees, operation and maintenance 
manuals, and all complete as-built drawings.  The 
Contractor must also provide or obtain any 
required approvals for occupancy.  The Contractor 
is responsible for the guaranty of all Work, 
whether performed by it or by its Subcontractors at 
any tier. 
 

9.2.2 FINAL COMPLETION  
INSPECTION.  Prior to requesting a final 
inspection, the Contractor shall verify all punchlist 
items are corrected/completed.  Once all punchlist 
items are corrected/completed the Contractor shall 
notify the DFCM and request a final inspection.  
The DFCM shall notify the A/E and perform a 
final inspection.  Two final inspections may be 
allowed due to required weather changes required 
to complete some items.  When all punchlist items 
are completed a final pay request will be provided 
by the Contractor, authorized by the A/E and 
processed by the DFCM. 
 
9.3 UNCOVERING OF WORK. 
 

9.3.1 UNCOVER UNINSPECTED 
WORK.  Except as provided in Paragraph 9.3.3, if 
a portion of the Work is covered prior to an 
Inspector's approval to proceed, it must, be 
uncovered for the Inspector's inspection and be 
replaced at the Contractor's expense without 
change in the Contract Time. 
 
 9.3.2 OBSERVATION PRIOR TO 
COVERING.  Except as provided in Paragraph 
9.3.3, if the DFCM or the A/E has requested in 
writing to observe conditions prior to any Work 
being covered or if such observation is specified in 
the Contract Documents, and the Work is covered 
without such observation, the Contractor shall be 
required to uncover and appropriately replace the 
Work at the Contractor's expense without change 
in the Contract Time.  If the Contractor requests an 
inspection and the DFCM or A/E, including any 
inspector of each, does not appear, the Contractor 
shall immediately notify the DFCM of such lack 
of appearance, but shall not cover the Work 
without such inspection. 
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9.3.3 WHEN AN INSPECTOR FAILS 
TO APPEAR OR A/E OR DFCM DID NOT 
MAKE PRIOR REQUEST.  If Work is 
performed by the Contractor without an inspection 
as provided in Paragraph 9.1.2 or if a portion of 
the Work has been covered which the A/E or 
DFCM has not specifically requested to observe 
prior to its being covered or such observation is 
not specified by the Contract Documents, the A/E 
or DFCM may request to see such Work and it 
shall be uncovered by the Contractor.  If such 
Work is in accordance with the Contract 
Documents, costs of uncovering and replacement, 
shall, by appropriate Change Order, be charged to 
the DFCM.  If such Work is not in accordance 
with the Contract Documents, the Contractor shall 
pay such costs unless the condition was caused by 
the DFCM or a separate contractor in which event 
the DFCM shall be responsible for payment of 
such costs. 
 
9.4 CORRECTION OF WORK AND 
GUARANTY PERIOD.   
 

9.4.1 CONTRACTOR CORRECT 
THE WORK.  The Contractor shall correct Work 
rejected by the A/E, Inspector or DFCM, or failing 
to conform to the requirements of the Contract 
Documents, whether observed before or after 
Substantial Completion and whether or not 
fabricated, installed or completed.  The Contractor 
shall bear the costs of correcting such rejected 
Work, including additional testing and inspections 
and compensation for the A/E's and Inspector's 
services and expenses made necessary thereby. 
 

9.4.2 GUARANTY AND  
CORRECTION AFTER SUBSTANTIAL 
COMPLETION.  If within one year after the date 
of Substantial Completion of the Work or 
designated portion thereof, or after the date for 
commencement of warranties established under 
Paragraph 9.2.1 or by terms of an applicable 
special warranty or guaranty required by the 
Contract Documents, any of the Work is found to 
be not in accordance with the requirements of the 
Contract Documents, including failure to perform 
for its intended purpose, the Contractor shall 
correct it promptly after receipt of written notice 
from the DFCM to do so unless the DFCM has 
previously given the Contractor a written 
acceptance of such condition.  The period of one 

year shall be extended with respect to portions of 
the Work first performed after Substantial 
Completion by the period of time between 
Substantial Completion and the actual 
performance of the Work.  This obligation of the 
Contractor under this Paragraph 9.4.2 shall be 
operative notwithstanding the acceptance of the 
Work under the Contract, the final certificate of 
payment, partial or total occupancy and/or 
termination of the Contract.  The DFCM shall give 
notice of observed defects with reasonable 
promptness, however, failure to give such notice 
shall not relieve the Contractor of its obligation to 
correct the Work at the cost that the Contractor 
would have incurred if the DFCM did so report 
with reasonable promptness.  All corrected Work 
shall be subject to a one-year guaranty period the 
same in all respects as the original Work, except 
that such guaranty period shall commence from 
the time of Substantial Completion of the 
corrected Work.  This guaranty period does not 
affect the DFCM's right to pursue any available 
remedies against Contractor. 
 

9.4.3 REMOVAL OF WORK. 
 
 (1) The Contractor shall 
promptly remove from the premises all Work that 
the DFCM and/or the A/E determines as being in 
nonconformance with the Contract Documents, 
whether incorporated or not.  
 
 (2) The Contractor shall 
promptly replace and re-execute the Work in 
accordance with the Contract Documents and 
without expense to the DFCM. 
 
 (3) The Contractor shall bear 
the expense of correcting destroyed or damaged 
construction, whether completed or partially 
completed, of the DFCM or of other contractors 
destroyed or damaged by such removal or 
replacement.   
 
 (4) If the Contractor does not 
remove such rejected Work within a reasonable 
time, fixed by written notice, the DFCM may have 
the materials removed and stored at the expense of 
the Contractor. 
 
 (5) If the Contractor does not 
correct the nonconforming Work within a 
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reasonable time, fixed by written notice, the 
DFCM may correct it in accordance with 
Paragraph 12.2.2 of these General Conditions. 
 
 9.4.4 NOT LIMIT OTHER 
OBLIGATIONS.  Nothing contained in this 
Article 9.4 shall be construed to establish a period 
of limitation with respect to other obligations 
which the Contractor may have under the Contract 
Documents.  Establishment of the time period of 
one year as described in Paragraph 9.4.2 relates 
only to the specific obligation of the Contractor to 
correct the Work, and has no relationship to the 
time within which the obligation to comply with 
the Contract Documents may be sought to be 
enforced, nor to the time within which proceedings 
may be commenced to establish the Contractor's 
liability with respect to the Contractor's 
obligations other than specifically to correct the 
Work. 
 
9.5 ADDITIONAL  WARRANTIES. 
 
 9.5.1 IN GENERAL.  In addition to any 
other provisions of this Article 9, the following 
warranties shall apply: 
 
 (1) The Contractor warrants to 
the DFCM that materials and equipment furnished 
under the Contract will be of good quality and 
new, except to the extent otherwise required or 
expressly permitted by the Contract Documents.   
 
 (2) The Contractor also 
warrants to the DFCM that the Work will be free 
from defects not inherent in the quality required or 
permitted and that the Work will conform with the 
requirements of the Contract Documents.  Work 
not conforming to said requirements, including 
substitutions not properly approved and 
authorized, may be considered defective at the 
DFCM's option. 
 

9.5.2 EXCLUSION.  Unless due to the 
negligent or intentional act or omission of the 
Contractor or those under the Contractor's control, 
or as otherwise stated in the Contract Documents, 
the Contractor's guaranty excludes remedy for 
damage or defect caused by abuse, modifications 
not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or 
normal wear and tear under normal usage. 

 
9.5.3 FURNISH EVIDENCE ON 

REQUEST.  If requested by the A/E or DFCM, 
the Contractor shall furnish satisfactory evidence 
as to the type and quality of materials and 
equipment. 
 
9.6 ACCEPTANCE OF 
NONCONFORMING WORK.  If the DFCM 
prefers to accept Work which is not in accordance 
with the requirements of the Contract Documents, 
the DFCM may do so in writing instead of 
requiring its removal and correction, in which case 
the Contract Sum shall be reduced as appropriate 
and equitable.  Such adjustment shall be effected 
whether or not final payment has been made. 
 
 
ARTICLE 10.  INSURANCE AND BONDS.  
 
10.1 LIABILITY INSURANCE. 
 
 10.1.1 IN GENERAL.  To protect against 
liability, loss and/or expense arising from damage 
to property or injury or death of any person or 
persons incurred in any way out of, in connection 
with or resulting from the Work provided 
hereunder, Contractor shall obtain and maintain in 
force during the entire period of this Contract 
without interruption, at its own expense, the 
following insurance from insurance companies 
authorized to do business in the State of Utah in a 
form and content satisfactory to the DFCM and 
rated “A-“or better with a financial size category 
of (a) Class X or larger where the Contract Sum is 
$1,000,000 or greater or (b) Class VII or larger 
where the Contract Sum is under $1,000,000.  Said 
rating and financial size category shall be as 
published by A.M. Best Company at the time the 
Contract is executed.   
 
 (1) Workers' Compensation 
Insurance and Employers' Liability Insurance.  
Worker's Compensation Insurance shall cover full 
liability under the Worker's Compensation Laws 
of the jurisdiction in which the Project is located at 
the statutory limits required by said jurisdiction's 
laws.  Employer's Liability Insurance shall provide 
the following limits of liability:  $100,000 for each 
accident; $500,000 for Disease-Policy Limit; and 
$100,000 for Disease-Each Employee.  The 
Contractor shall require all Subcontractors to take 
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and maintain similar policies of Workers' 
Compensation Insurance. 
 

(2) Commercial General 
Liability Insurance. 

 
a. Commercial General 

Liability Insurance, on an “occurrence basis,” 
including insurance for operations, independent 
contractors, subcontractors at any tier, 
products/completed operations and contractual 
liability specifically designating the Indemnity 
provisions of these General Conditions as an 
insured contract on the Certificate of Insurance.  
Such Commercial General Liability Insurance 
must be endorsed with a Broad Form Property 
Damage Endorsement (including Completed 
Operations) and afford coverage for explosion, 
collapse and underground hazards.  Such 
Commercial General Liability Insurance shall be 
in limits not less than the following: 

 
$2,000,000 General Aggregate, plus: 
 

i.. If the 
Construction Value is $25,000,000 or more, an 
additional $5,000,000 umbrella policy (which 
covers aggregate and per occurrence)  is required; 
or 

ii. if the 
Construction Value is $10,000,000 or more but 
less than $25,000,000, an additional $2,000,000 
umbrella policy (which covers aggregate and per 
occurrence) is required. 

 
$1,000,000 Products-Completed Operations Aggregate 
$1,000,000 Personal and Advertising Injury 
$1,000,000 Each Occurrence 
 

b. For purposes of this 
subparagraph 2(a), Construction Value means: 

 
i. the Contract 

Sum if the work is being performed under a 
Standard Construction Contractor’s Agreement; 

 
ii. the Fixed 

Limit of Construction Costs if the work is being 
performed under a Construction Manager/General 
Contractor Agreement; or 

 

iii. the 
Guaranteed Fixed contract Amount if the work is 
to be performed under a Design/Build Agreement. 

 
(3) Automobile liability 

insurance for claims arising from the ownership, 
maintenance, or use of a motor vehicle.  The 
insurance shall cover all owned, non-owned, and 
hired automobiles used in connection with the 
Work, with the following minimum limits of 
liability:  
 
$1,000,000 Combined Single Limit Bodily 
Injury and Property Damage Per Occurrence 
 
 (4) Aircraft Use.  Contractor 
using its own aircraft, or employing aircraft in 
connection with the Work performed under this 
Agreement shall maintain Aircraft Liability 
Insurance with a combined single limit of not less 
than $1,000,000 per occurrence.  Said certificate 
shall state that the policy required by this 
paragraph has been endorsed to name the State of 
Utah as Additional Insureds.   
 
 (5) Unless otherwise provided 
by the procurement documents, the insurance 
requirements in 10.1.1(1) through (4) above do not 
apply to subcontractors or suppliers at any tier 
under the Contractor and any insurance 
requirements of subcontractors and suppliers at 
any tier is a matter between the General Contractor 
and such subcontractor or supplier. 
 

10.1.2 CONFIGURATIONS.  Any policy 
required by this Article may be arranged under a 
single policy for the full limit required, or by a 
combination of underlying policies with the 
balance provided by an Excess or Umbrella 
Liability Policy. 

 
10.1.3 CONTRACTOR LIABILITY.  

Irrespective of the requirements as to insurance to 
be carried by Contractor as provided herein; 
insolvency, bankruptcy or failure of any insurance 
company to pay all claims accruing, shall not be 
held to relieve Contractor of any obligations 
hereunder. 

 
10.1.4 CERTIFICATE, NOTICE  

REQUIREMENTS, ADDITIONAL INSURED.  
Before the Contract Agreement is executed, 
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certificates evidencing coverages as specified 
above are in effect, shall be furnished to the 
DFCM.  Such insurance certificates shall contain 
provisions that no cancellation, material change 
therein or non-renewal shall become effective 
except upon thirty (30) days prior written notice to 
the DFCM as evidenced by return receipt, certified 
mail sent to DFCM.  The Contractor shall notify 
the DFCM within thirty (30) days of any claims(s) 
against the Contractor, and if such claim(s) exceed 
20% of the applicable required insured limits, the 
DFCM may require the Contractor to re-instate the 
policy to provide full protection at the original 
limits.  For any risk not covered by the Worker’s 
Compensation Policy, the State of Utah shall be 
named as additional insured parties.  All insurance 
policies provided shall be primary and non-
contributing with, and not in excess of, any other 
insurance or self-insurance available to the State 
of Utah. 
 

10.1.5 DEDUCTIBLE LIABILITY.  
Any and all deductibles in the above described 
policies shall be assumed by, for the account of, 
and at sole risk of Contractor.  The allowable 
deductible for any of the policies required by these 
General Conditions shall be no more than $1,000 
or 0.1 percent of the Contract Amount, whichever 
is greater.  When there is an FLCC, the FLCC 
shall be the Contract Amount for purposes of 
calculating the allowable deductible. 
 

10.1.6 ADDITIONAL 
REQUIREMENTS: 
 

(1) Any type of insurance or 
any increase of limits of liability not described in 
this Agreement which the Contractor requires for 
its own protection or on account of any statute, 
rule or regulation, shall be its own responsibility 
and at its own expense. 
 

(2) The carrying of any 
insurance required by this Agreement shall in no 
way be interpreted as relieving the Contractor or 
Subcontractors of any other responsibility or 
liability under this Agreement or any applicable 
law, statute, rule, regulation or order. 
 

(3) Contractor shall not violate 
or knowingly permit to be violated any of the 

provisions of the policies on insurance required 
under these General Conditions. 
 
10.2 "BUILDER'S RISK" PROPERTY 
INSURANCE. 
 

10.2.1 IN GENERAL.  The State shall 
provide "Builder's Risk" property insurance to 
protect the State, as well as all Contractors and 
Subcontractors, and include them as insureds, with 
respect to Work performed hereunder at  the 
State’s own cost and expense, according to the 
policies and forms currently in force with 
insurance carriers selected by the State’s Risk 
Manager or issued by the State of Utah Risk 
Management Fund.  The State of Utah’s Risk 
Manager shall furnish, upon request, all parties in 
interest with copies of said policies authenticated 
by authorized agents of the insurers or the State of 
Utah’s Risk Management Fund. 
 

10.2.2 INSPECTIONS, 
RECOMMENDATIONS.  DFCM, the Division 
of Risk Management and the Builder's Risk 
insurers shall have the right to inspect the Work.  
The Contractor shall comply with reasonable risk 
control recommendations made by insurers or the 
Division of Risk Management.  Such inspections 
or recommendations do not relieve the Contractor 
of any of its responsibilities under the Contract 
Documents. 

 
10.2.3 DEDUCTIBLE.  The above 

described "Builders Risk" policies shall be subject 
to a total deductible of $5,000 per loss occurrence, 
which shall be assumed by all Contractors or 
Subcontractors, in proportion to their share of the 
total amount of an insured loss occurrence. 

 
10.2.4 ADJUSTED WITH AND 

PAYABLE TO RISK MANAGER AS 
TRUSTEE.  Any insured property loss is to be 
adjusted with the  State of Utah Risk Manager, and 
made payable to the State of Utah Risk Manager 
as trustee for the Contractor and Subcontractors, as 
their interests may appear, subject to the 
requirements of any applicable loss payable 
clause. 
 

10.2.5 WAIVER.  Contractor, including 
all Subcontractors, and DFCM hereby waive all 
rights against each other for damages caused by 
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perils insured against under the "Builder's Risk" 
insurance provided by DFCM, except such rights 
as Contractor may have to the proceeds of such 
insurance held by the State of Utah’s Risk 
Manager as trustee.  The DFCM and the 
Contractor each shall require similar waivers from 
their contractors, subcontractors, subconsultants 
and agents, at any tier. 
 

10.2.6 SPECIAL HAZARDS.  DFCM 
shall bear the risk of loss, delay and/or damage 
due to earthquake and/or flood and may either 
insure or self-insure that risk.  If the Contractor 
requests in writing that insurance for other special 
hazards be included in the "Builder's Risk" policy, 
the State of Utah’s Risk Manager shall, if possible, 
include such insurance in the policy and the cost 
thereof shall be charged to the Contractor by 
Change Order. 
 
10.3 PERFORMANCE BOND AND 
PAYMENT  BOND.  The Contractor shall submit 
and maintain in full force and effect as required by 
law and the Contract Documents, at its own 
expense, on forms provided by the Division of 
Facilities Construction and Management, and 
include as part of the quoted total all costs 
involved in securing and furnishing, the bonds 
listed below, based on the completed cost of the 
Contract and effective upon execution of the 
Contract.  Said bonds shall be from surety 
companies which are authorized to do business in 
the State of Utah, listed in the U. S. Department of 
Treasury Circular 570, Companies Holding 
Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring 
Companies, and acting within the limitation listed 
therein. 
 
 10.3.1 A full 100 percent performance 
bond covering the faithful execution of the 
Contract in accordance with the Contract 
Documents; and 
 
 10.3.2 A full 100 percent payment bond 
covering payment of all obligations arising under 
the Contract Documents, for the protection of each 
person supplying labor, service, equipment, or 
material for the performance of the Work. 
 
 10.3.3 Any required insurance required 
under the U.S. Terrorism Risk Insurance Act of 

2002, any similar applicable law, or as such Act 
may be amended. 
 
 
ARTICLE  11.    MISCELLANEOUS  
PROVISIONS. 
 
11.1 A/E’S RESPONSIBILITIES.   
These General Conditions are not intended to 
provide an exhaustive or complete list of the A/E's 
responsibilities.  A separate agreement between 
the DFCM and A/E incorporates these General 
Conditions by reference and includes additional 
Design responsibilities. 
 
11.2 SUCCESSORS AND ASSIGNS.  The 
DFCM and Contractor respectively bind 
themselves, their partners, successors, assigns and 
legal representatives to the other party hereto and 
to partners, successors, assigns and legal 
representatives of such other party in respect to 
covenants, agreements and obligations contained 
in the Contract Documents.  The Contractor shall 
not assign the Contract without the prior written 
consent of the DFCM, nor shall the Contractor 
assign any amount due or to become due as well as 
any rights under the Contract, without prior 
written consent of the DFCM. 
 
11.3 WRITTEN  NOTICE. 
 
 11.3.1 PERSONAL DELIVERY AND 
REGISTERED OR CERTIFIED MAIL.  
Written notice shall be deemed to have been duly 
served if delivered in person to the individual or a 
member of the firm or entity or to an officer of the 
corporation for which it was intended, or if 
delivered at or sent by registered or certified mail, 
return receipt requested, to the last business 
address known to the party giving notice. 
 
 11.3.2 FAX.  Notwithstanding any other 
provision of these General Conditions, written 
notice shall also be deemed to have been duly 
served by verified use of a FAX system by using 
the known and operative calling number.  Service 
by use of the FAX system is encouraged when 
timely notice will benefit the DFCM, A/E or 
Contractor.  Notice shall be considered complete 
and verified upon the sending and confirmation of 
delivery using the FAX system, if on the same day 
notice is also sent by registered or certified mail, 
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return receipt requested, to the last business 
address known to the party giving notice, 
confirming the FAX delivery. 
 
11.4 RIGHTS AND REMEDIES. 
 
 11.4.1 NOT LIMIT.  Duties and 
obligations imposed by the Contract Documents 
and rights and remedies available thereunder shall 
be in addition to and not a limitation of duties, 
obligations, rights and remedies otherwise 
imposed or available by law. 
 
 11.4.2 NOT WAIVER.  Except as 
expressly provided elsewhere in the Contract 
Documents, no action or failure to act by the 
DFCM, A/E or Contractor shall constitute a 
waiver of a right or duty afforded them under the 
Contract Documents, nor shall such action or 
failure to act constitute approval or acquiescence 
in a breach thereunder, except as any of the above 
may be specifically agreed to in writing.  In no 
case shall the Contractor or any Subcontractors be 
entitled to rely upon any waiver of any of these 
General Conditions unless agreed to in writing by 
the DFCM. 
 
11.5 COMMENCEMENT OF  
STATUTORY LIMITATION PERIOD. 
 
 11.5.1 BEFORE SUBSTANTIAL  
COMPLETION.  Except as provided in 11.5.4 
below, as to acts or failures to act occurring prior 
to the relevant date of Substantial Completion, any 
applicable statute of limitations shall commence to 
run and any alleged cause of action shall be 
deemed to have accrued in any and all events not 
later than such date of Substantial Completion. 
 
 12.5.2 BETWEEN SUBSTANTIAL  
COMPLETION AND FINAL 
CERTIFICATION FOR PAYMENT.   
Except as provided in Paragraph 11.5.4 below, as 
to acts or failures to act occurring subsequent to 
the relevant date of Substantial Completion and 
prior to issuance of the final Certification for 
Payment, any applicable statute of limitations shall 
commence to run and any alleged cause of action 
shall be deemed to have accrued in any and all 
events not later than the date of issuance of the 
final Certification for Payment. 
 

11.5.3 AFTER FINAL  
CERTIFICATION FOR PAYMENT.   
Except as provided in Paragraph 11.5.4 below, as 
to acts or failures to act occurring after the 
relevant date of issuance of the final Certificate for 
Payment, any applicable statute of limitations shall 
commence to run and any alleged cause of action 
shall be deemed to have accrued in any and all 
events not later than the date of any act or failure 
to act by the Contractor pursuant to any guaranty 
provided under Article 9 the date of any correction 
of the Work or failure to correct the Work by the 
Contractor under Paragraph 9.4.2, or the date of 
actual commission of any other act or failure to 
perform any duty or obligation by the Contractor 
or DFCM, whichever occurs last. 
 
 11.5.4 EXCEPTION.  Notwithstanding 
any other provision of this Article 11.5 to the 
contrary, no applicable statute of limitations shall 
be deemed to have commenced with respect to any 
portion of the Work which is not in accordance 
with the requirements of the Contract Documents, 
which would not be visible or apparent upon 
conducting a reasonable investigation, and which 
is not discovered by the DFCM until after the date 
which, but for this Paragraph 11.5.4, would be the 
date of commencement of the applicable statute of 
limitations; the applicable statute of limitations 
instead shall be deemed to have commenced on 
the date of such discovery by the DFCM. 
 
11.6 NOT DISCRIMINATE, NO SEXUAL 
HARASSMENT.  Pursuant to the laws of the 
State of Utah, the Contractor, Subcontractors, or 
anyone for whose act any of them may be liable, 
will take affirmative action to not discriminate 
against any employee or applicant for employment 
because of race, creed, color, sex, religion, 
ancestry or national origin.  To the extent 
applicable, said persons will comply with all 
provisions of Executive Order No. 11246 dated 
September 24, 1965 and rules, regulations, orders, 
instructions, designations and other directives 
promulgated pursuant thereto.  Contractor, 
Subcontractors, or anyone for whose act any of 
them may be liable, shall not act in any manner as 
would violate the laws, regulations and policies of 
the United States or the State of Utah prohibiting 
sexual harassment. 
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11.7 APPLICABLE LAWS.  The applicable 
laws and regulations of the State of Utah, as well 
as any applicable local laws and regulations not 
superseded or exempted by State law, shall govern 
the execution of the Work embodied in the 
Contract Documents as well as the interpretation 
of the Contract Documents. 
 
11.8 INTERPRETATION.  In the interest of 
brevity, the Contract Documents frequently omit 
modifying words such as “all” and “any” and 
articles such as “the” and “an”, but the fact that a 
modification or an article is absent from the 
statement and appears in another is not intended to 
affect the interpretation of either statement.  
 
11.9 VENUE.  In case of any dispute, which may 
arise under the Contract Documents, the place of 
venue shall be in the County of Salt Lake, Utah, 
unless otherwise agreed to by all the parties in 
writing. 
 
11.10 SEVERABILITY.  The invalidity of any 
part, paragraph, subparagraph, phase, provision or 
aspect of the Contract documents shall not impair 
or affect in any manner the validity, enforceability 
or effect of the remainder of the Contract 
Documents. 
 
11.11 CONSTRUCTION OF WORDS.  
Unless otherwise stated in the Contract 
Documents, words, which have well-known 
technical or construction industry meanings, shall 
be construed as having such recognized meanings.  
Unless the context requires otherwise, all other 
technical words shall be construed in accordance 
with the meaning normally established by the 
particular, applicable profession or industry.  All 
other words, unless the context requires otherwise, 
shall be construed with an ordinary, plain 
meaning. 
 
11.12 NO THIRD PARTY RIGHTS.  These 
General Conditions create rights and duties only as 
between DFCM and Contractor, and DFCM and 
A/E.  Nothing contained herein shall be deemed as 
creating third party beneficiary contract rights or 
other actionable rights or duties as between 
Contractor and A/E, or as between DFCM, 
Contractor, or A/E on the one hand, and any other 
person or entity. 
 

ARTICLE 12.  TERMINATION OR  
SUSPENSION OF THE CONTRACT. 
 
12.1 TERMINATION BY CONTRACTOR. 
 
 12.1.1 IN GENERAL.  If the Work is 
stopped for a period of sixty (60) days through no 
act or fault of the Contractor or a Subcontractor, or 
their agents or employees or any other persons 
performing portions of the Work under contract 
with any of the above, the Contractor, may 
terminate the Contract in accordance with 12.1.2 
hereinbelow for any of the following reasons: 
 
 (1) Because the DFCM has 
persistently failed to fulfill fundamental DFCM's 
obligations under the Contract Documents with 
respect to matters important to the progress of the 
Work; 
 
 (2) Issuance of an order of a 
court or other public authority having jurisdiction 
which necessitates such termination, except that 
where the Contractor has standing, the Contractor 
must cooperate in efforts to stay and/or appeal 
such order;  
 
 (3) An act of government, such 
as a declaration of national emergency, making 
material unavailable; or 
 
 (4) Unavoidable casualties or 
other similar causes as listed in Paragraph 
12.2.2(2) hereinbelow. 
 
 12.1.2 NOTICE.  If one of the reasons 
for termination in Paragraph 12.1.1 hereinabove 
exist, the Contractor may, upon ten (10) additional 
days' written notice to the DFCM and A/E, and 
such condition giving cause for termination still 
not cured, terminate the Contract and recover from 
the DFCM payment for Work executed and for 
proven loss with respect to materials, equipment, 
tools, and construction equipment and machinery, 
including reasonable overhead, profit and damages 
associated only with work completed prior to the 
notice of termination. 
 
12.2 TERMINATION BY THE DFCM FOR 
CAUSE. 
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 12.2.1 IN GENERAL.  The DFCM 
Director or Designee may terminate the Contract if 
the Contractor fails to cure any of the following 
within a period of ten (10) days (or longer if the 
DFCM so approves in writing) after receipt of 
notice from the DFCM specifying the cause for 
termination: 
 
 (1) The Contractor persistently 
or repeatedly refuses or fails to supply enough 
properly skilled workers or proper materials; 
 
 (2) The Contractor fails to 
make payment to Subcontractors for materials or 
labor in accordance with the respective agreements 
between the Contractor and the Subcontractors;  
 
 (3) The Contractor persistently 
disregards laws, ordinances, or rules, regulations, 
resolutions or orders of a public authority having 
jurisdiction; or 
 
 (4) The Contractor fails to 
perform the Work within the time specified in the 
Contract Documents or any authorized extension 
thereof or the Contractor fails to make progress 
with the Work as to endanger such compliance; 
 
 (5) The Contractor fails to 
perform the Work or is otherwise in breach of a 
material provision of the Contract Documents; 
 
 (6) The Contractor fails to 
respond promptly to the financial responsibility 
inquiry under the Contractor's Agreement; 
 
 (7) As permissible by law for a 
reason to terminate, the Contractor is adjudged 
bankrupt; 
 
 (8) As permissible by law for a 
reason to terminate, the Contractor should make a 
general assignment for the benefit to creditors; 
 
 (9) As permissible by law for a 
reason to terminate, the Contractor should have a 
receiver appointed on account of the Contractor's 
insolvency; or 
 
 (10) The Contractor fails to 
follow the material safety requirements and 
precautions either as expressly provided in the 

Contract Documents or as consistent with the 
customary practices in the industry.   
 
 12.2.2 DFCM'S RIGHT TO CARRY 
OUT THE WORK. 
 
 (1) If the Contractor defaults 
or neglects to carry out the Work in accordance 
with the Contract Documents and fails within a ten 
(10) day period (or longer if approved by the 
DFCM in writing) after receipt of written notice 
from the DFCM to cure such default or neglect, 
the DFCM may without prejudice to other 
remedies the DFCM may have, correct such 
deficiencies, including taking over the Work and 
prosecuting the same to completion, by contract or 
otherwise, and may take possession of, and utilize 
in completing the Work, such materials, 
appliances, and facilities as may be on the site of 
the Work as well as the site as necessary for its 
proper completion.  In such case, the DFCM shall 
offset from payments then or thereafter due the 
Contractor the cost of correcting such deficiencies, 
including compensation for the A/E, DFCM's staff 
and legal counsel's additional services and 
expenses made necessary by such default, neglect 
or failure.  If payments then or thereafter due the 
Contractor are not sufficient to cover such 
amounts, the Contractor shall pay the difference to 
the DFCM.  The Contractor shall continue 
performance of the Contract to the extent not 
terminated. 
 
 (2) Except with respect to 
defaults of Subcontractors, the Contractor shall not 
be liable for any excess costs if the failure to 
perform the Contract arises out of causes beyond 
the control and without the fault or negligence of 
the Contractor or anyone for whom the Contractor 
may be liable.  Such causes may include, but are 
not limited to, acts of God or of the public enemy, 
acts of the State of Utah or federal government in 
either their sovereign or contractual capacity, fires, 
floods, epidemics, quarantine restrictions, strikes, 
freight embargoes, and unusually severe weather; 
but in every case the failure to perform must be 
beyond the control and without the fault or 
negligence of the Contractor or anyone for whom 
the Contractor may be liable.  If the failure to 
perform is caused by the default of a 
Subcontractor, and if such default arises out of 
causes beyond the control of both the Contractor 
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and the Subcontractor, and without the fault or 
negligence of either of them or anyone for whom 
either may be liable, the Contractor shall not be 
liable for any excess costs for failure to perform 
unless the supplies or services to be furnished by 
the Subcontractor were obtainable from other 
sources in sufficient time to permit the Contractor 
to meet the required delivery or completion 
schedule. 
 
 12.2.3 ITEMS REQUIRED TO BE 
TRANSFERRED OR DELIVERED.  The 
DFCM may require the Contractor to transfer title 
and deliver to the DFCM, in the manner and to the 
extent directed by the DFCM: 
 
 (1) Any completed portion of 
the Work; and 
 
 (2) Any partially completed 
portion of the Work and any parts, tools, dies, jigs, 
fixtures, drawings, information, and contract rights 
(hereinafter called "construction materials") as the 
Contractor has specifically produced or 
specifically acquired for the performance of such 
part of this Contract as has been terminated; and 
the Contractor shall, upon direction of the DFCM, 
protect and preserve property in the possession of 
the Contractor in which the DFCM has an interest. 
 
 12.2.4 PAYMENT.  When the DFCM 
terminates the Contract for one or more of the 
reasons stated in Paragraph 12.2.1, the DFCM may 
withhold payment and/or pursue all available 
remedies. 
 
 12.2.5    DFCM PROTECTION IF 
LIENABLE.  When the subject property is 
lienable, the DFCM may withhold from amounts 
otherwise due the Contractor for such completed 
Work or construction materials such sum as the 
DFCM determines to be necessary to protect the 
State against loss because of outstanding liens or 
claims for former lien holders.   
 
 12.2.6 CREDITS AND DEFICITS.  If 
the unpaid balance of the Contract Sum exceeds 
the full cost of finishing the Work, including 
compensation for the A/E's services and expenses 
made necessary thereby, such excess shall be paid 
to the Contractor.  If such cost exceeds the unpaid 
balance, the Contractor shall pay the difference to 

the DFCM this obligation for payment shall 
survive the termination of the Contract.   
 
 12.2.7 IF CONTRACTOR FOUND 
NOT IN DEFAULT OR EXCUSABLE.  If, after 
notice of termination of the Contract under the 
provisions of this Article, it is determined for any 
reason that the Contractor was not in default under 
the provisions of this Article, or that the default 
was excusable under the provisions of this Article, 
the rights and obligations of the parties shall be the 
same as if the notice of termination had been 
issued pursuant to the termination for convenience 
provisions.  
 
 12.2.8   RIGHTS AND REMEDIES 
NOT EXCLUSIVE.  The rights and remedies of 
the DFCM provided in this Article 12.2 shall not 
be exclusive and are in addition to any other rights 
and remedies provided by law or under this 
Contract. 
 
12.3 SUSPENSION, DELAY OR  
INTERRUPTION OF WORK BY THE DFCM 
FOR CONVENIENCE. 
 
  12.3.1   BY DFCM IN WRITING.  The 
DFCM may in writing and without cause, order 
the Contractor to suspend, delay or interrupt the 
Work in whole or in part for such period of time as 
the DFCM may determine to be appropriate for the 
convenience of the DFCM. 
 
 12.3.2 TIME PERIOD FOR CLAIMS.  
Any PRE by the Contractor for adjustment under 
this Article 12.3 must be asserted by the 
Contractor, in writing, within twenty-one (21) 
days from the date of termination of such 
suspension, delay or interruption; provided that the 
DFCM may, in its sole discretion, receive and act 
upon any such PRE asserted at any time prior to 
final payment under this Contract. 
 
 12.3.3 ADJUSTMENTS. 
Any adjustment in Contract Sum and Time shall 
be in accordance with Articles 3, 4, and 7. 
 
12.4 TERMINATION FOR 
CONVENIENCE OF THE DFCM. 
 
 12.4.1  IN GENERAL. 
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The performance of Work under this Contract may 
be terminated by the DFCM in accordance with 
this Article 12.4 in whole, or from time to time, in 
part, whenever the DFCM shall determine that 
such termination is in the best interest of the 
DFCM or any person for whom the DFCM is 
acting under this Contract.  Any such termination 
shall be effected by delivery to the Contractor of a 
notice of termination specifying the extent to 
which performance of Work under the Contract is 
terminated, and the date upon which such 
termination becomes effective. 
 
 12.4.2  CONTRACTOR 
OBLIGATIONS.  After receipt of a notice of 
termination, and except as otherwise directed by 
the DFCM in writing, the Contractor shall: 
 
 (1) Stop work under the 
Contract on the date and to the extent specified in 
the notice of termination; 
 
 (2) Place no further orders or 
subcontracts for materials, services or facilities, 
except as may be necessary for completion of such 
portion of the Work under the Contract as is not 
terminated; 
 
 (3) Terminate all orders and 
subcontracts to the extent that they relate to 
performance of Work terminated by the notice of 
termination; 
 
 (4) Assign to the DFCM in the 
manner, at the times, and to the extent directed by 
the DFCM, all of the right, title and interest of the 
Contractor under the orders and subcontracts so 
terminated, in which case the DFCM shall have 
the right, in its discretion, to settle or pay any or 
all claims arising out of the termination of such 
orders and subcontracts; 
 
 (5) Settle all outstanding 
liabilities and all claims arising out of such 
termination of orders and subcontracts, with the 
approval or ratification of the DFCM, which 
approval or ratification shall be final for all the 
purposes of this Article 12.4; 
 
 (6) Transfer title and deliver to 
the DFCM in the manner, at the times, and to the 
extent, if any, directed by the DFCM: 

 
 (a) The fabricated or 
unfabricated parts, work in process, completed 
work, supplies, and other material produced as a 
part of, or acquired in connection with the 
performance of the Work terminated by the notice 
of termination; and 
 
 (b) The completed or 
partially completed drawings, information, and 
other property which, if the Contract had been 
completed, would have been required to be 
furnished to the DFCM; 
 
 (7) Use best efforts to sell, in 
the manner, at the times, to the extent, and at the 
price or prices directed or authorized by the 
DFCM, any property of the types referred to in 
Paragraph 12.4.2(6) above; provided, however, 
that the Contractor: 
 
 (a) Shall not be 
required to extend credit to any purchaser; and 
 
 (b) May acquire any 
such property under the conditions prescribed by 
and at a price or prices approved by the DFCM; 
and provided further that the proceeds of any such 
transfer of or disposition shall be applied in 
reduction of any payments to be made by the 
DFCM to the Contractor under this Contract or 
shall otherwise be credited to the price or cost of 
the Work covered by this Contract or paid in such 
other manner as the DFCM may direct;  
 
 (8) Complete performance of 
such part of the Work as shall not have been 
terminated by the notice of termination; and 
 
 (9) Take such action as may be 
necessary, or as the DFCM may direct, for the 
protection and preservation of the property related 
to this Contract which is in the possession of the 
Contractor in which the State has or may acquire 
an interest. 
 
 12.4.3 TERMINATION CLAIM. 
After receipt of a notice of termination, the 
Contractor may submit to the DFCM a PRE, in the 
form and with certification prescribed by the 
DFCM.  Such PRE shall be submitted promptly 
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but in no event not later than sixty (60) days from 
the effective date of termination. 
 
 12.4.4 AGREED UPON PAYMENT.  
Subject to the provisions of Paragraph 12.4.3 
above, the Contractor and the DFCM may agree 
upon the amount to be paid to the Contractor by 
reason of the total or partial termination of Work 
pursuant to this Article 12.4. 
 
 12.4.5 PAYMENT NOT AGREED 
UPON.  In the event of the failure of the 
Contractor and the DFCM to agree, as provided in 
Paragraph 12.4.4, upon the whole amount to be 
paid to the Contractor by reason of the termination 
of Work pursuant to this Article 12.4, the DFCM 
shall pay to the Contractor the amounts 
determined by the DFCM as follows, but without 
duplication of any amounts agreed upon in 
accordance with Paragraph 12.4.4: 
 
 (1) With respect to all Contract 
Work performed prior to effective date of the 
notice of termination, the total (without 
duplication of any items) of: 
 
 (a) The cost of such 
Work including undisputed Claim amounts; 
 
 (b) The cost of 
terminating, settling and paying claims arising out 
of the termination of Work under subcontracts or 
orders as provided in Paragraph 12.4.2(5) above, 
exclusive of the amounts paid or payable on 
account of supplies or materials delivered or 
services furnished by Subcontractors prior to the 
effective date of the notice of termination under 
this Contract, which amounts shall be included in 
the cost on account of which payment is made 
under Paragraph 12.4.5(1)(a) above;  
 
 (c) A sum, as 
overhead and profit on Paragraph 12.4.5(1)(a) 
above, determined by the DFCM to be fair and 
reasonable;  
 
 (d) The reasonable 
cost of the preservation and protection of property 
incurred pursuant to Paragraph 12.4.2(9); and any 
other reasonable cost incidental to termination of 
Work under this Contract, including expenses 
incidental to the determination of the amount due 

to the Contractor as the result of the termination of 
Work under this Contract. 
 
 (2) The total sum to be paid to 
the Contractor under Paragraph 12.4.5(1) above 
shall not exceed the total Contract Sum as reduced 
by the amount of payments otherwise made and as 
further reduced by the Contract price of work not 
terminated.  Except for normal spoilage, and 
except to the extent that the DFCM shall have 
otherwise expressly assumed the risk of loss in 
writing, there shall be excluded from the amounts 
payable to the Contractor under Paragraph 
12.4.5(1) above, the fair value of property which is 
destroyed, lost, stolen, or damaged so as to 
become undeliverable to the DFCM, or to a buyer 
pursuant to Paragraph 12.4.2(7).  
 

12.4.6  DEDUCTIONS.  In arriving at 
the amount due the Contractor under this Article 
12.4, there shall be deducted: 
 
 (1) All unliquidated advance 
or other payments on account theretofore made to 
the Contractor, applicable to the terminated 
portion of this Contract; 
 
 (2) Any Claim which the State 
may have against the Contractor in connection 
with this Contract; and 
 
 (3) The agreed price for, or the 
proceeds of sale of, any materials, supplies, or 
other things acquired by the Contractor or sold, 
pursuant to the provisions of this Article 13.4, and 
not otherwise recovered by or credited to the 
DFCM. 
 

12.4.7  PARTIAL TERMINATION.  If 
the termination is partial, the Contractor may file 
with the DFCM a PRE for the amounts specified 
in the Contract relating to the continued portion of 
the Contract and such equitable adjustment as may 
be agreed upon shall be made in such amounts.  
Any PRE under this Paragraph 12.4.7 must be 
filed within twenty-one (21) days from the 
effective date of the notice of termination. 
 

12.4.8  PARTIAL PAYMENTS.  The 
DFCM may, from time to time, under such terms 
and conditions as it may prescribe, make partial 
payments and payments on account against costs 
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incurred by the Contractor in connection with the 
terminated portion of this Contract whenever, in 
the opinion of the DFCM the aggregate of such 
payments shall be within the amount to which the 
Contractor will be entitled hereunder.  If the total 
of such payments is in excess of the amount 
finally agreed or determined to be due under this 
Article 12.4, such excess shall be payable by the 
Contractor to the DFCM upon demand, together 
with interest at a rate equal to the average rate at 
the time being received from the investment of 
state funds, as determined by the State Treasurer, 
for the period until the date such excess is repaid 
to the DFCM; provided, however, that no interest 
shall be charged with respect to any such excess 
payment attributable to a reduction in the 
Contractor's claim by reason of retention or other 
disposition of termination inventory until ten (10) 
days after the date of such retention or disposition, 
or such later date as determined by the DFCM by 
reason of the circumstances. 
 

12.4.9  PRESERVE AND MAKE 
AVAILABLE RECORDS.  Unless otherwise 
provided for in this Contract, or by applicable law, 
the Contractor shall, from the effective date of 
termination until the expiration of three years after 
final settlement under this Contract, preserve and 
make available to the DFCM at all reasonable 
times at the office of the Contractor, but without 
direct charge to the DFCM, all books, records, 
documents and other evidence bearing on the costs 
and expenses of the Contractor under this Contract 
and relating to the Work terminated hereunder, or, 
to the extent approved by the DFCM 
Representative, photographs, micrographs, or 
other authentic reproductions thereof. 
 
12.5 DFCM’S RIGHT TO STOP THE 
WORK.  If the Contractor fails to correct Work or 
fails to carry our Work, as required by the 
Contract Documents or fails to comply with all 
required and customary safety precautions; the 
DFCM, by written order signed personally or by 
an agent specifically so empowered by the DFCM 
in writing, may order the Contractor to stop the 
Work, or any portion thereof, until the cause for 
such order has been eliminated; however, the right 
of the DFCM to stop the Work shall not give rise 
to a duty on the part of the DFCM to exercise this 
right for the benefit of the Contractor or any other 
person or entity. 
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S U P P L E M E N T A L 

G E N E R A L    C O N D I T I O N S 
 

May 5, 2008 
 
 

ARTICLE 1.      SENATE BILL 220 - 2008 
 
The 2008 Utah Legislature passed Senate Bill 220 
entitled “Cause of Action for Defective 
Construction” which law became effective on May 5, 
2008.   There are rulings from the Utah Supreme 
Court that apply to the rights of cause of action for 
construction defects.  Also, the Constitution of the 
State of Utah provides the following: 
 
Sec. 11. [Courts open - Redress of injuries.] 
 

“All courts shall be open, and every person, for an 
injury done to him in his person, property or 
reputation, shall have remedy by due course of law, 
which shall be administered without denial or 
unnecessary delay; and no person shall be barred 
from prosecuting or defending before any tribunal in 
this State, by himself or counsel, any civil cause to 
which he is a party. “ 
 
To the fullest extent permitted by law, and for the 
consideration stated for the work and/or services 
required under this Agreement (Contract), the 
following shall apply: 
 
ARTICLE 2. CONSTRUCTION CONTRACTS 
 
2.1 “Entities under the Contractor” shall mean 
any and all agents, independent contractors, 
subcontractors, suppliers, manufacturers and 
providers at every tier under the Contractor. 
 
 2.1.1 In addition to all other remedies 
allowed by law and under this Contract, the Owner 
may recover damages to property or personal injury 
against the Contractor and all Entities under the 

Contractor for failure to perform in accordance with 
the Contract Documents, whether intentionally or 
through negligence, and such damages may include, 
along with all other damages allowed by law and 
under this Contract, damages related to the 
diminution in value of the constructed property 
because of the defective construction.   The Owner 
shall be entitled to all such damages for such 
negligent or intentional defective construction even if 
it is due to the failure of the construction to function 
as designed. 
  
 2.1.2 Every Entity under the Contractor 
has an obligation to comply with the requirements of 
this Contract, including the indemnification of the 
Owner for negligent or intentional construction 
defects and to provide materials and construction that 
meets all expressed or implied warranties under the 
Uniform Commercial Code, including fitness for a  
particular purpose, merchantability, workmanlike 
construction (work completed in a skillful manner 
and is non-defective) and habitability, and is 
performed with the reasonable care to protect persons 
and property.   In regard to toxic, hazardous materials 
and other matters of construction where applicable 
statutory and case law allows, strict liability shall 
apply. 
 
 2.1.3 The Contractor shall make these 
requirements applicable to every Entity under the 
Contractor.  The Contractor hereby assigns to the 
Owner all rights the Contractor has or shall acquire 
against each and every Entity under the Contractor.   
The Contractor shall require said assignment from 
each and every Entity under the Contractor, and if the 
Contractor or any of said Entities under the 
Contractor fails to provide such assignment, then 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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Contractor and the Entity under the Contractor that 
failed to obtain the assignment shall be responsible 
for any liability or damages to the Owner that the 
Owner would have been entitled to had such 
assignment been in place. 
 
 2.1.4 The Owner may recover damages, 
including but not limited to, damages to person(s) or 
property, economic damages, including but not 
limited to the cost of repairs and/or diminution in 
value of property, directly for any negligent, 
intentional or willful breach of a duty allowed by law 
against any of the agents, independent contractors, 
subcontractors, suppliers, manufacturers and 
providers at any tier under the Contractor directly, 
regardless whether the Owner has privity of contract 
with any of said entities and without having to bring 
the action against the Contractor, or any entity at a 
higher tier than the entity from which the Owner 
seeks recovery. 
 
 2.1.5 The Contractor and/or every Entity 
under the Contractor shall be liable to the Owner for 
any breach of an independent duty of care under tort 
law, even if: the Owner has suffered only economic 
losses; there is no privity of contract with the 
Contractor or Entity under the Contractor at fault;  
and/or even if such duty would not otherwise arise 
out of a written contract.    [ Note:  Hermansen v. 
Tasulis, 48 P.3rd 2335, (Utah 2002)]. 
 
 2.1.6 In addition to all other remedies 
allowed by law and under this Contract, the 
Contractor and/or its agents, independent contractors, 
subcontractors, suppliers, manufacturers and 
providers at any tier shall be liable for fraudulent 
concealment whenever: (1) there is a legal duty to 
communicate information, including, but not limited 
to, the duty to disclose information which the entity 
at any tier knows or should know makes the land or 
facility unsuitable for the intended Project under this 
Contract; (2) the nondisclosed information is known 
to the party failing to disclose; and (3) the 
nondisclosed information is material.  This liability 
for fraudulent concealment shall entitle the Owner to 
an action against any such entity at any tier even if 
the Owner has only suffered economic losses and 
even if such duty would not otherwise arise out of a 
written contract.    [NOTE: Yazd v. Woodside Homes 
Corporation, 143 P.3rd 283 (Utah 2006), 
 
 2.1.7 To the extent any of the above 
provisions are inconsistent with any defenses of the 
Contractor and/or any Entity under the Contractor, 

the Contractor has waived the exercise of such rights 
by entering into this Contract and being entitled to 
the consideration of this Contract and the Contractor 
shall require such waiver for Entity under the 
Contractor. 
 
 2.1.8 These Supplemental General 
Conditions, or any provision herein, shall not be 
construed in any manner which would create a 
contract between the Owner and any Entity under the 
Contractor, except for the assignment of rights 
provided by the any Entity under the Contractor and 
the ability of the Owner to seem remedies against 
such Entity under the Contractor as provided for in 
these Supplemental General Conditions. 
 
ARTICLE 3.  PROFESSIONAL SERVICES 
  AND DESIGN AGREEMENTS 
  RELATED TO  DESIGN OF 
  CONSTRUCTION PROJECTS  
 
3.1 Entities under the Designer” shall mean 
any and all agents, independent contractors, 
subcontractors, consultants, subconsultants, suppliers, 
manufacturers and providers at every tier under the 
Designer. 
 

3.1.1 In addition to all other remedies 
allowed by law and under this Agreement, the Owner 
may recover damages to property or personal injury 
against the Designer (or Consultant, etc. whatever is 
applicable to the agreement)  for failure to perform in 
accordance with this Agreement, whether 
intentionally or through negligence, and such 
damages may include, along with all other damages 
allowed by law and under this Agreement, damages 
related to the diminution in value of the resulting 
constructed property because of negligence or fault in 
performance under this Agreement.   The Owner 
shall be entitled to all such damages for such 
negligent or intentional defective construction even if 
it is due to the failure of the construction to function 
as designed, when such is related to the negligent or 
intentional act of the Designer or Entity under the 
Designer. 

   
3.1.2 Every Entity under the Designer has 

an obligation to comply with the requirements of this 
Agreement including the indemnification of the 
Owner for negligent or intentional performance under 
this Agreement including, but not limited to any 
resulting design or construction defects,  and the 
provision of  materials or construction related to any 
or all implied or express warranties under the 
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Uniform Commercial Code, including fitness for a  
particular purpose, merchantability, design that can 
result in workmanlike construction (work completed 
in a skillful manner and is non-defective)  and 
habitability, and is performed with the reasonable 
care to protect persons and property.   In regard to 
toxic or hazardous materials, and other matters of 
construction where applicable statutory and case law 
allows, strict liability shall apply. 
 

3.1.3 The Designer shall make these 
requirements applicable to every Entity under the 
Designer.  The Designer hereby assigns to the Owner 
all rights the Designer has or shall acquire against 
each and every Entity under the Designer.   The 
Designer shall require said assignment from each and 
every Entity under the Designer, and if the Designer 
or any of said Entities under the Designer fails to 
provide such assignment, then Designer and the 
Entity under the Designer that failed to obtain the 
assignment shall be responsible for any liability or 
damages to the Owner that the Owner would have 
been entitled to had such assignment been in place. 

 
3.1.4 The Owner may recover damages, 

including but not limited to, damages to person(s) or 
property, economic damages, including but not 
limited to the cost of repairs and/or diminution in 
value of property, directly for any negligent, 
intentional or willful breach of a duty allowed by law 
against any of the agents, independent contractors, 
subcontractors, consultants, subconsultants, suppliers, 
manufacturers and providers at any tier under the 
Designer directly, regardless whether the Owner has 
privity of contract with any of said entities and 
without having to bring the action against the 
Designer, or any entity at a higher tier than the entity 
from which the Owner seeks recovery. 

 
3.1.5 The Designer and/or every Entity 

under the Designer shall be liable to the Owner for 
any breach of an independent duty of care under tort 
law,  even if the Owner has suffered only economic 
losses; there is no privity of contract with the 
Designer or Entity under the Designer at fault;  
and/or even if such duty would not otherwise arise 
out of a written contract.    [ Note:  Hermansen v. 
Tasulis, 48 P.3rd 2335, (Utah 2002)]. 

 
3.1.6 In addition to all other remedies 

allowed by law and under this Agreement,  the 
Designer and/or its agents, independent contractors, 
subcontractors, consultants, subconsultants, suppliers, 
manufacturers and providers at any tier shall be liable 

for fraudulent concealment whenever: (1) there is a 
legal duty to communicate information, including, 
but not limited to, the duty to disclose information 
which the entity at any tier knows or should know 
makes the land or facility unsuitable for the intended 
Project under this Agreement; (2) the nondisclosed 
information is known to the party failing to disclose; 
and (3) the nondisclosed information is material.  
This liability for fraudulent concealment shall entitle 
the Owner to an action against any such entity at any 
tier even if the Owner has only suffered economic 
losses and even if such duty would not otherwise 
arise out of a written contract.  [NOTE: Yazd v. 
Woodside Homes Corporation, 143 P.3rd 283 (Utah 
2006), 

 
3.1.7 To the extent any of the above 

provisions are inconsistent with any defenses of the 
Designer and/or any Entity under the Designer, the 
Designer has waived the exercise of such rights by 
entering into this Agreement  and being entitled to 
the consideration of this Agreement and the Designer 
shall require such waiver for every Entity under the 
Designer.  

 
3.1.8 These Supplemental General 

Conditions, or any provision herein, shall not be 
construed in any manner which would create a 
contract between the Owner and any Entity under the 
Designer, except for the assignment of rights 
provided by the any Entity under the Designer and 
the ability of the Owner to seem remedies against 
such Entity under the Designer as provided for in this 
these Supplemental General Conditions. 
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. W ork covered by the Contract Documents.

2. Type of the Contract.

3. Use of premises.

4. W ork restrictions.

5. Specification formats and conventions.

1.3 W ORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification: Ogden Bay Great Salt Lake Ecosystem Storage Building. South Ogden, Utah

B.  Owner: D ivision of Facilities Construction and Managem ent, State of Utah. 

C. Architect: JRCA Architects, 577 South 200 East, SLC, UT 84111

D. The W ork consists of the following:

1. The W ork includes but is not limited to:

a. Asphalt Paving.

b. Earthwork.

c. Concrete.

d. Pre-engineered Metal Building System.

e. Electrical Systems.

f. Mechanical Systems.

1.4 TYPE OF CONTRACT

A. Project will be constructed under a s ingle prime contract.  The Owner will issue other contracts for

work on or near the site to run concurrently with this project.

1.5 USE OF PREMISES

A. General: Contractor shall have co-ordinated use of premises for construction operations, including

use of Project site, during construction period. Contractor's use of premises is limited to co-

operation with other contractors and contracts that may be underway or planned to run concurrently

on the site.  Owner reserves the right to perform  work or to retain other contractors on portions of

Project.

B. Use of Site:  Limit use of premises to work in areas indicated. Do not disturb portions of Project site

beyond areas in which the W ork is indicated.
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1.6 W ORK RESTRICTIONS

A. On-Site W ork Hours:  W ork shall be generally performed inside the existing building during normal

business working hours of seven a.m. to six p.m., Monday through Friday, except otherwise

indicated.

1. W eekend Hours: Same as weekdays. 

1.7 SPECIFICATION FORMATS AND CONVENTIONS

A. Specification Format:  The Specifications are organized into Divisions and Sections using the

50-division format and CSI/CSC's "Master Format" numbering system.

1. Section Identif ication:  The Specifications use Section numbers and titles to help

cross-referencing in the Contract Documents.  Sections in the Project Manual are in num eric

sequence; however, the sequence is incomplete because all available Section num bers are

not used.  Consult the table of contents at the beginning of the Project Manual to determine

numbers and names of Sections in the Contract Documents.

2. Division 01:  Sections in Division 01 govern the execution of the Work of all Sections in the

Specifications.

B. Specification Content:  The Specifications use certain conventions for the style of language and the

intended meaning of certain terms, words, and phrases when used in particular situations.  These

conventions are as follows:

1. Abbreviated Language:  Language used in the Specifications and other Contract Docum ents

is abbreviated.  W ords and m eanings shall be interpreted as appropriate.  Words implied, but

not stated, shall be inferred as the sense requires.  Singular words shall be interpreted as

plural, and plural words shall be interpreted as singular where applicable as the context of

the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.

Requirements expressed in the imperative mood are to be performed by Contractor.

Occasionally, the indicative or subjunctive mood may be used in the Section Text for clarity

to describe responsib ilities that must be fulfilled indirectly by Contractor or by others when

so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the context, are

implied where a colon (:) is used within a sentence or phrase.

1.8 MISCELLANEOUS PROVISIONS

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the Bidding Requirements that may be added to or deducted from the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, 
of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred 
for later consideration.  Include a complete description of negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification 
Sections referenced in schedule contain requirements for materials necessary to achieve the 
work described under each alternate. 

PART 2 - PRODUCTS (Not Used) 



 

ALTERNATES 012300 - 2 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate “A”.  
1. Provide and install four foot high 8”.CMU block wall at perimeter of building as illustrated 

in wall section A 2/AE351. Details of structural requirements for this wall are included in 
structural drawings.  Concrete masonry is specified in section 042200 – Concrete Unit 
Masonry.  Delete bottom four feet of metal building wall panels and framing.  

 

B. Alternate “B”.  
1. Alternate: Provide and install structural steel columns crane rail, trolley and hoist as 

shown on structural and architectural drawings and specified in section 115010 – Trolleys 
and Hoists.  

 

C. Alternate “C”.  
1. Alternate: Provide and install compressor and piping illustrated on plumbing drawings.  

 

END OF SECTION 012300 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

1. Coordination Drawings.
2. Project meetings.

B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility will
be assigned to a specific contractor.

C. Related Sections include the following:

1. Division 01 Section "Execution" for procedures for coordinating general installation and
field-engineering services, including establishment of benchmarks and control points.

1.3 COORDINATION

A. Coordination:  Coordinate construction operations included in different Sections of the Specifications
to ensure efficient and orderly installation of each part of the Work.  Coordinate construction
operations, included in different Sections, that depend on each other for proper installation,
connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before or
after its own installation.

2. Coordinate installation of different components with other contractors to ensure maximum
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.
4. Where availability of space is limited, coordinate installation of different components to

ensure maximum performance and accessibility for required maintenance, service, and
repair of all components, including mechanical and electrical.

B. Prepare memoranda for distribution to each party involved, outlining special procedures required
for coordination.  Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work
is required.

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures
with other construction activities and activities of other contractors to avoid conflicts and to ensure
orderly progress of the Work.  Such administrative activities include, but are not limited to, the
following:

1. Installation and removal of temporary facilities and controls.
2. Delivery and processing of submittals.
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3. Progress meetings.
4. Preinstallation conferences.
5. Startup and adjustment of systems.

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually incorporated
into, the Work. 

1.4 SUBMITTALS

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates
maximum utilization of space for efficient installation of different components or if coordination is
required for installation of products and materials fabricated by separate entities.

1. Content:  Project-specific information, drawn accurately to scale.  Do not base Coordination
Drawings on reproductions of the Contract Documents or standard printed data.  Include the
following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural, structural,
civil, mechanical, and electrical systems.

b. Indicate required installation sequences.
c. Indicate dimensions shown on the Contract Drawings and make specific note of

dimensions that appear to be in conflict with submitted equipment and minimum
clearance requirements.  Provide alternate sketches to Architect for resolution of such
conflicts.  Minor dimension changes and difficult installations will not be considered
changes to the Contract.

2. Sheet Size:  At least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40 inches
(750 by 1000 mm).

3. Number of Copies:  Submit one electronic pdf copy of each submittal. Architect will return
one copy.

4. Refer to individual Sections for Coordination Drawing requirements for Work in those
Sections.

B. Key Personnel Names:  Within 5 days of starting construction operations, submit a list of key
personnel assignments, including superintendent and other personnel in attendance at Project site.
Identify individuals and their duties and responsibilities; list addresses and telephone numbers,
including home and office telephone numbers.  Provide names, addresses, and telephone numbers
of individuals assigned as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each temporary
telephone.  Keep list current at all times.

1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL

A. General:  In addition to Project superintendent, provide other administrative and supervisory
personnel as required for proper performance of the Work.

1.6 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.
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1. Attendees:  Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting
dates and times.

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.

B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction,
at a time convenient to Owner and Architect, but no later than 7 days after execution of the
Agreement.  Hold the conference at Project site or another convenient location.  Conduct the
meeting to review responsibilities and personnel assignments.

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor
and its superintendent; major subcontractors; suppliers; and other concerned parties shall
attend the conference.  All participants at the conference shall be familiar with Project and
authorized to conclude matters relating to the Work.

2. Agenda:  Discuss items of significance that could affect progress, including the following:

a. Tentative construction schedule.
b. Phasing.
c. Critical work sequencing and long-lead items.
d. Designation of key personnel and their duties.
e. Procedures for processing field decisions and Change Orders.
f. Procedures for RFIs.
g. Procedures for testing and inspecting.
h. Procedures for processing Applications for Payment.
i. Submittal procedures.
j. Preparation of Record Documents.
k. Work restrictions.
l. Responsibility for temporary facilities and controls.
m. Construction waste management and recycling.
n. Parking availability.
o. Office, work, and storage areas.
p. First aid.
q. Security.
r. Progress cleaning.
s. Working hours.

3. Minutes:  Architect will record and distribute meeting minutes.

C. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of meetings
with preparation of payment requests.

1. Attendees:  In addition to representatives of Ownerand Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings.  All participants at the conference shall be familiar with Project and authorized to
conclude matters relating to the Work.

2.Agenda:  Review and correct or approve minutes of previous progress meeting.  Review
other items of significance that could affect progress.  Include topics for discussion as
appropriate to status of Project.

a. Contractor's Construction Schedule:  Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's Construction Schedule.  Determine how construction behind
schedule will be expedited; secure commitments from parties involved to do so.
Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:
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1) Status of submittals.
2) Access.
3) Work hours.
4) Quality and work standards.
5) Status of correction of deficient items.
6) Field observations.
7) RFIs.
8) Status of proposal requests.
9) Pending changes.
10) Status of Change Orders.
11) Pending claims and disputes.
12) Documentation of information for payment requests.

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes.
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should

have been present.

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized.  Issue
revised schedule concurrently with the report of each meeting.

1.7 REQUESTS FOR INTERPRETATION (RFIs)

A. Software-Generated RFIs:  Software-generated form.

1. Form shall be electronic files in Adobe Acrobat PDF format.

B. Architect'sAction:  Architectwill review each RFI, determine action required, and return it.  Allow
seven working days for Architect's response for each RFI.  RFIs received after 1:00 p.m. will be
considered as received the following working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for coordination information already indicated in the Contract Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case Architect's
time for response will start again.

C. On receipt of Architect'saction, update the RFI log and immediately distribute the RFI response to
affected parties.  Review response and notify Architect within 3 days if Contractor disagrees with
response.

D. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit
log weekly.  Software log with not less than the following:

1. Project name.
2. Name and address of Contractor.
3. Name and address of Architect.
4. RFI number including RFIs that were dropped and not submitted.
5. RFI description.
6. Date the RFI was submitted.
7. Date Architect'sresponse was received.
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8.Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

9. Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for documenting the progress of
construction during performance of the Work, including the following:

1. Daily construction reports.
2. Field condition reports.

B. Related Sections include the following:

1. Division 01 Section "Quality Requirements" for submitting a schedule of tests and
inspections.

1.3 SUBMITTALS

A. Daily Construction Reports:  Submit one electronic copy copies at weekly intervals.

B. Field Condition Reports:  Submit one electronic copy copies at time of discovery of differing
conditions.

1.4 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of construction
activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts,
Submittals Schedule, progress reports, payment requests, and other required schedules and
reports.

1. Secure time commitments for performing critical elements of the Work from parties involved.
2. Coordinate each construction activity in the network with other activities and schedule them

in proper sequence.

PART 2 - PRODUCTS

2.1 REPORTS

A. Daily Construction Reports:  Prepare a daily construction report recording the following information
concerning events at Project site:

1. List of subcontractors at Project site.
2. Approximate count of personnel at Project site.
3. Equipment at Project site.
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4. Material deliveries.
5. High and low temperatures and general weather conditions.
6. Accidents.
7. Meetings and significant decisions.
8. Unusual events (refer to special reports).
9. Stoppages, delays, shortages, and losses.
10. Orders and requests of authorities having jurisdiction.
11. Change Orders received and implemented.
12.Construction Change Directives received and implemented.
13. Substantial Completions authorized.

B. Field Condition Reports:  Immediately on discovery of a difference between field conditions and the
Contract Documents, prepare and submit a detailed report.  Submit with a request for
interpretation on CSI Form 13.2A.  Include a detailed description of the differing conditions, together
with recommendations for changing the Contract Documents.

PART 3 - NOT USED

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop Drawings,
Product Data, Samples, and other submittals.

B. Related Sections include the following:

1. Division 01 Section "Quality Requirements" for submitting test and inspection reports.
2. Division 01 Section "Project Record Documents" for submitting Record Drawings, Record

Specifications, and Record Product Data.
3. Division 01 Section "Operation and Maintenance Data" for submitting operation and

maintenance manuals.
4. Divisions 02 through 49 Sections for specific requirements for submittals in those Sections.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information that requires Architect's responsive action.

B. Informational Submittals:  Written information that does not require Architect's responsive action.
Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by
Architect for Contractor's use in preparing submittals.

B. Coordination:  Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

2.Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination with
other submittals until related submittals are received.

C. Submittals Schedule:  Comply with requirements in General Conditions for list of submittals and
time requirements for scheduled performance of related construction activities.

D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as
follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of the
Work to permit processing, including resubmittals.
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1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if
coordination with subsequent submittals is required.  Architect will advise Contractor when
a submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as
initial submittal.

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
4.Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner,

or other parties is indicated, allow 21 days for initial review of each submittal.

a. All Division 3, 4, 5, 21, 22, 23, 26, 27, 28, 31, 32 submittals.

E. Identification:  Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title block

to record Contractor's review and approval markings and action taken by Architect.
3. Include the following information on label for processing and recording action taken:

a. Project name.
b. Date.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h.Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a decimal
point and then a sequential number (e.g., 061000.01).  Resubmittals shall
include an alphabetic suffix after another decimal point (e.g., 061000.01.A).

i. Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.

F. Deviations:  Encircle or otherwise specifically identify deviations from the Contract Documents on
submittals.

G. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form.  Architect will discard submittals received from
sources other than Contractor.

1.On an attached separate sheet, prepared on Contractor's letterhead, record relevant
information, requests for data, revisions other than those requested by Architect on previous
submittals, and deviations from requirements in the Contract Documents, including minor
variations and limitations.  Include same label information as related submittal.

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of revision.
3. Resubmit submittals until they are marked “Reviewed” or “furnish as corrected."

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities.  Show distribution on transmittal forms.

J. Use for Construction:  Use only final submittals with mark indicating “Reviewed” or “furnish as
corrected” taken by Architect.
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PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A. General:  Prepare and submit Action Submittals required by individual Specification Sections.

1. Submit electronic submittals directly to extranet specifically established for Project.

B. Product Data:  Collect information into a single submittal for each element of construction and type
of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are not
suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Standard color charts.
d. Manufacturer's catalog cuts.
e. Standard product operation and maintenance manuals.
f. Compliance with specified referenced standards.
g. Application of testing agency labels and seals.
h. Notation of coordination requirements.

4. Submit Product Data before or concurrent with Samples.
5. Number of Copies:  Submit one electronic pdf copy of product data, unless otherwise

indicated. Architect will return electronic copy with notations. Retain one returned copy as a
Project Record Document.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop
Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following
information, as applicable:

a. Dimensions.
b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Wiring diagrams showing field-installed wiring, including power, signal, and control

wiring.
f. Shopwork manufacturing instructions.
g. Design calculations.
h. Notation of coordination requirements.
i. Notation of dimensions established by field measurement.
j. Relationship to adjoining construction clearly indicated.
k. Seal and signature of professional engineer if specified.
l. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed

wiring.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40
inches (750 by 1000 mm).

3. Number of Copies:  Submit one electronic pdf copy of each submittal. Architect will return
one copy.
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D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between submittal
and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.

2. Identification:  Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of appropriate Specification Section.

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity.  Sample sets may be used to
determine final acceptance of construction associated with each set.

a. Samples not incorporated into the Work, or otherwise designated as Owner's property,
are the property of Contractor.

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples:  Submit one full set of available choices where color, pattern,
texture, or similar characteristics are required to be selected from manufacturer's
product line.  Architect will return submittal with options selected.

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from
same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected.  Samples include, but are not limited to, the following:
partial sections of manufactured or fabricated components; small cuts or containers of
materials; complete units of repetitively used materials; swatches showing color, texture, and
pattern; color range sets; and components used for independent testing and inspection.

a. Number of Samples:  Submit three sets of Samples.  Architect will retain two Sample
sets; remainder will be returned.

1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to be
demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies:  Submit one electronic pdf copy of each submittal, unless otherwise
indicated.  Architect will not return copies.

2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity
responsible for preparing certification.  Certificates and certifications shall be signed by an
officer or other individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports:  Comply with requirements specified in Division 01 Section
"Quality Requirements."

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project
Management and Coordination."
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C. Qualification Data:  Prepare written information that demonstrates capabilities and experience of
firm or person.  Include lists of completed projects with project names and addresses, names and
addresses of architects and owners, and other information specified.

D. Welding Certificates:  Prepare written certification that welding procedures and personnel comply
with requirements in the Contract Documents.  Submit record of Welding Procedure Specification
(WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include names of firms and
personnel certified.

E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is authorized
by manufacturer for this specific Project.

F. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

G. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with requirements
in the Contract Documents.

H. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 Section
"Quality Requirements."

I. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed before
installation of product.  Include written recommendations for primers and substrate preparation
needed for adhesion.

J. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during installation
of product or after product is installed in its final location, for compliance with requirements in the
Contract Documents.

K. Manufacturer's Instructions:  Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating a product
or equipment.  Include name of product and name, address, and telephone number of
manufacturer.  Include the following, as applicable:

1. Preparation of substrates.
2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

L. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance
or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage,
amounts of deductibles, if any, and term of the coverage.

M. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to
Architect.

1. Architect will not review submittals that include MSDSs and will return the entire submittal for
resubmittal.

2.3 DELEGATED DESIGN
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A. Performance and Design Criteria:  Where professional design services or certifications by a design
professional are specifically required of Contractor by the Contract Documents, provide products
and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a
written request for additional information to Architect.

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required
submittals, submit one electronic pdf copy of a statement, signed and sealed by the responsible
design professional, for each product and system specifically assigned to Contractor to be designed
or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents.  Include list of codes, loads, and other factors used in performing these
services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents.  Note corrections and field dimensions. Attach pdf cover
sheet with approval stamp before submitting to Architect.

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and
location, submittal number, Specification Section title and number, name of reviewer, date of
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.

3.2 ARCHITECT'S/ ACTION

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and will
return them without action.

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it.  Architect will attach cover sheet indicating action taken for
each submittal.

C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it
if it does not comply with requirements.  Architect will forward each submittal to appropriate party.

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without
review.

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for quality assurance and quality
control.

B. Testing and inspecting services are required to verify compliance with requirements specified or
indicated.  These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities are
specified in the Sections that specify those activities.  Requirements in those Sections may
also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other
quality-assurance and -control procedures that facilitate compliance with the Contract
Document requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required by
Architect, Owner, or authorities having jurisdiction are not limited by provisions of this
Section.

C. Related Sections include the following:

1. Division 01 Section "Cutting and Patching" for repair and restoration of construction disturbed
by testing and inspecting activities.

2. Divisions 02 through 49 Sections for specific test and inspection requirements.

1.3 DEFINITIONS

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and completed
construction comply with requirements.  Services do not include contract enforcement activities
performed by Architect.

C. Preconstruction Testing:  Tests and inspections that are performed specifically for the Project before
products and materials are incorporated into the Work to verify performance or compliance with
specified criteria.

D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with industry standards.

E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., plant,
mill, factory, or shop.
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F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of
the Work and for completed Work.

G. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing
laboratory shall mean the same as testing agency.

H. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee,
Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including
installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities must be
performed by accredited or unionized individuals of a corresponding generic name, such as
"carpenter."  It also does not imply that requirements specified apply exclusively to
tradespeople of the corresponding generic name.

I. Experienced:  When used with an entity, "experienced" means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with
special requirements indicated; and having complied with requirements of authorities having
jurisdiction.

1.4 CONFLICTING REQUIREMENTS

A. General:  If compliance with two or more standards is specified and the standards establish different
or conflicting requirements for minimum quantities or quality levels, comply with the most stringent
requirement.  Refer uncertainties and requirements that are different, but apparently equal, to
Architect for a decision before proceeding.

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the
minimum provided or performed.  The actual installation may comply exactly with the minimum
quantity or quality specified, or it may exceed the minimum within reasonable limits.  To comply with
these requirements, indicated numeric values are minimum or maximum, as appropriate, for the
context of requirements.  Refer uncertainties to Architect for a decision before proceeding.

1.5 SUBMITTALS

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to demonstrate their
capabilities and experience.  Include proof of qualifications in the form of a recent report on the
inspection of the testing agency by a recognized authority.

B. Schedule of Tests and Inspections:  Prepare in tabular form and include the following:

1. Specification Section number and title.
2. Description of test and inspection.
3. Identification of applicable standards.
4. Identification of test and inspection methods.
5. Number of tests and inspections required.
6. Time schedule or time span for tests and inspections.
7. Entity responsible for performing tests and inspections.

C. Reports:  Prepare and submit certified written reports that include the following:

1. Date of issue.
2. Project title and number.
3. Name, address, and telephone number of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
6. Description of the Work and test and inspection method.
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7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
10. Record of temperature and weather conditions at time of sample taking and testing and

inspecting.
11. Comments or professional opinion on whether tested or inspected Work complies with the

Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

1.6 QUALITY ASSURANCE

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work
similar in material, design, and extent to that indicated for this Project, whose work has resulted in
construction with a record of successful in-service performance.

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to
those indicated for this Project and with a record of successful in-service performance, as well as
sufficient production capacity to produce required units.

D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for
this Project and with a record of successful in-service performance, as well as sufficient production
capacity to produce required units.

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice
in jurisdiction where Project is located and who is experienced in providing engineering services of
the kind indicated.  Engineering services are defined as those performed for installations of the
system, assembly, or product that are similar to those indicated for this Project in material, design,
and extent.

F. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience
and capability to conduct testing and inspecting indicated, as documented according to
ASTM E 548; and with additional qualifications specified in individual Sections; and where required
by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory

Accreditation Program.

G. Factory-Authorized Service Representative Qualifications:  An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's
products that are similar in material, design, and extent to those indicated for this Project.

H. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction testing for
compliance with specified requirements for performance and test methods, comply with the
following:

1. Contractor responsibilities include the following:

a. Provide test specimens representative of proposed products and construction.
b. Submit specimens in a timely manner with sufficient time for testing and analyzing

results to prevent delaying the Work.
c. Provide sizes and configurations of test assemblies, mockups, and laboratory

mockups to adequately demonstrate capability of products to comply with performance
requirements.
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d.Build site-assembled test assemblies and mockups using installers who will perform
same tasks for Project.

e. Build laboratory mockups at testing facility using personnel, products, and methods
of construction indicated for the completed Work.

f. When testing is complete, remove test specimens, assemblies, mockups, and
laboratory mockups; do not reuse products on Project.

2. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection,
and similar quality-assurance service to Architect, with copy to Contractor.  Interpret tests and
inspections and state in each report whether tested and inspected work complies with or
deviates from the Contract Documents.

1.7 QUALITY CONTROL

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that
failed to comply with the Contract Documents will be charged to Contractor, and the Contract
Sum will be adjusted by Change Order.

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction.  Perform quality-control services required of Contractor by authorities having
jurisdiction, whether specified or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing
or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a certified
written report, in duplicate, of each quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract Documents
are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction, when
they so direct.

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative
to inspect field-assembled components and equipment installation, including service connections.
Report results in writing as specified in Division 01 Section "Submittal Procedures."

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for construction
that replaced Work that failed to comply with the Contract Documents.

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of duties.
Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work
during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests are
conducted.
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3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

6. Do not perform any duties of Contractor.

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar
quality-control services, and provide reasonable auxiliary services as requested.  Notify agency
sufficiently in advance of operations to permit assignment of personnel.  Provide the following:

1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and

inspecting.  Assist agency in obtaining samples.
4. Facilities for storage and field curing of test samples.
5.Delivery of samples to testing agencies.
6. Preliminary design mix proposed for use for material mixes that require control by testing

agency.
7. Security and protection for samples and for testing and inspecting equipment at Project site.

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and
-control services with a minimum of delay and to avoid necessity of removing and replacing
construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar
quality-control services required by the Contract Documents.  Submit schedule within 15 days of
date established for the Notice to Proceed.

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each party
involved in performance of portions of the Work where tests and inspections are required.

1.8 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections:  Conducted by a qualified special inspector as required by authorities
having jurisdiction, as indicated in individual Specification Sections, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and
reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the
Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control service
to Architect with copy to Contractor and to authorities having jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion, which
includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected
work complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
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3.1 TEST AND INSPECTION LOG

A. Prepare a record of tests and inspections.  Include the following:

1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to test
and inspection log for Architect’s reference during normal working hours.

3.2 REPAIR AND PROTECTION

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged
construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Specification
Sections.  Restore patched areas and extend restoration into adjoining areas with durable
seams that are as invisible as possible.

2.Comply with the Contract Document requirements for Division 01 Section "Cutting and
Patching."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility
for quality-control services.

END OF SECTION 014000
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

B. Related Sections include the following:

1. Division 01 Section "Summary" for limitations on utility interruptions and other work
restrictions.

2. Division 01 Section "Execution" for progress cleaning requirements.
3. Divisions 02 through 49 Sections for temporary heat, ventilation, and humidity requirements

for products in those Sections.

1.3 USE CHARGES

A. General:  Cost or use charges for temporary facilities shall be included in the Contract Sum.  Allow
other entities to use temporary services and facilities without cost, including, but not limited to,
Architect, occupants of Project, testing agencies, and authorities having jurisdiction.

B. Electric Power Service:  Pay electric power service use charges for electricity used by all entities
for construction operations.

1.4 SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for
construction personnel.

1.5 QUALITY ASSURANCE

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service.  Install service to comply with NFPA 70.

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary
utility before use.  Obtain required certifications and permits.

1.6 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume
responsibility for operation, maintenance, and protection of each permanent service during its use
as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.
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PART 2 - PRODUCTS

2.1 TEMPORARY FACILITIES

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature controls,
and foundations adequate for normal loading.

B. Common-Use Field Office:  Of sufficient size to accommodate needs of construction personnel.
Keep office clean and orderly. Furnish and equip offices as follows:

1. Furniture required for Project-site documents including file cabinets, plan tables, plan racks,
and bookcases.

2. Conference room of sufficient size to accommodate meetings of 6 individuals.  Provide
electrical power service and 120-V ac duplex receptacles, with not less than 1 receptacle on
each wall.  Furnish room with conference table, chairs, and 4-foot- (1.2-—) square tack
board.

3. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68 to
72 deg F (20 to 22 deg C).

4. Lighting fixtures capable of maintaining average illumination of 20 fc (215 lx) at desk height.

2.2 EQUIPMENT

A. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented,
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating
units is prohibited.

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a testing agency
acceptable to authorities having jurisdiction, and marked for intended use.

3.Permanent HVAC System:  If Owner authorizes use of permanent HVAC system for
temporary use during construction, provide filter with MERV of 8 at each return air grille in
system and remove at end of construction.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference with
performance of the Work.  Relocate and modify facilities as required by progress of the Work.

1. Locate facilities to limit site disturbance as specified in Division 01 Section "Summary."

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are
no longer needed or are replaced by authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A. General:  Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.

B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel.  Comply with authorities having jurisdiction for type, number, location,
operation, and maintenance of fixtures and facilities.
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C. Heating and Cooling:  Provide temporary heating and cooling required by construction activities for
curing or drying of completed installations or for protecting installed construction from adverse
effects of low temperatures or high humidity.  Select equipment that will not have a harmful effect
on completed installations or elements being installed.

D. Ventilation and Humidity Control:  Provide temporary ventilation required by construction activities
for curing or drying of completed installations or for protecting installed construction from adverse
effects of high humidity.  Select equipment that will not have a harmful effect on completed
installations or elements being installed.  Coordinate ventilation requirements to produce ambient
condition required and minimize energy consumption.

E. Electric Power Service:  Provide electric power service and distribution system of sufficient size,
capacity, and power characteristics required for construction operations.

1. Install electric power service underground, unless otherwise indicated.
2.Connect temporary service to Owner's existing power source, as directed by Owner.

F. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for
construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements without
operating entire system.

G. Telephone Service:  Provide cell phone service in common-use facilities for use by all construction
personnel. 

1. At each telephone, post a list of important telephone numbers.

a. Police and fire departments.
b. Ambulance service.
c. Contractor's home office.
d. Architect's office.
e. Engineers' offices.
f. Owner's office.
g. Principal subcontractors' field and home offices.

2. Provide superintendent with cellular telephone or portable two-way radio for use when away
from field office.

3.3 SUPPORT FACILITIES INSTALLATION

A. General:  Comply with the following:

1. Provide incombustible construction for offices, shops, and sheds located within construction
area or within 30 feet (9 m) of building lines.  Comply with NFPA 241.

2. Maintain support facilities until near Substantial Completion.  Remove before Substantial
Completion.  Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to Owner.

B. Traffic Controls:  Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

C. Dewatering Facilities and Drains:  Comply with requirements of authorities having jurisdiction.
Maintain Project site, excavations, and construction free of water.
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1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining
properties nor endanger permanent Work or temporary facilities.

2. Remove snow and ice as required to minimize accumulations.

D. Project Identification and Temporary Signs:  Provide Project identification and other signs as
indicated on Drawings.  Install signs where indicated to inform public and individuals seeking
entrance to Project.  Unauthorized signs are not permitted.

1. Provide temporary, directional signs for construction personnel and visitors.
2. Maintain and touchup signs so they are legible at all times.

E. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste
from construction operations.  Comply with requirements of authorities having jurisdiction.  Comply
with Division 01 Section "Execution" for progress cleaning requirements.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction
in ways and by methods that comply with environmental regulations and that minimize possible air,
waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Division 01 Section "Summary."

B. Temporary Erosion and Sedimentation Control:  Comply with requirements specified in Division 31
Section "Site Clearing."

C. Stormwater Control:  Comply with authorities having jurisdiction.  Provide barriers in and around
excavations and subgrade construction to prevent flooding by runoff of stormwater from heavy rains.

3.5 OPERATION, TERMINATION, AND REMOVAL

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse,
limit availability of temporary facilities to essential and intended uses.

B. Maintenance:  Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation,
and similar facilities on a 24-hour basis where required to achieve indicated results and to
avoid possibility of damage.

C. Temporary Facility Changeover:  Do not change over from using temporary security and protection
facilities to permanent facilities until Substantial Completion.

D. Termination and Removal:  Remove each temporary facility when need for its service has ended,
when it has been replaced by authorized use of a permanent facility, or no later than Substantial
Completion.  Complete or, if necessary, restore permanent construction that may have been
delayed because of interference with temporary facility.  Repair damaged Work, clean exposed
surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner
reserves right to take possession of Project identification signs.

2. At Substantial Completion, clean and renovate permanent facilities used during construction
period.  Comply with final cleaning requirements specified in Division 01 Section "Closeout
Procedures."

END OF SECTION 015000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for selection of products for use
in Project; product delivery, storage, and handling; manufacturers' standard warranties on products
and special warranties.

B. Related Sections include the following:

1. Division 01 Section "Alternates" for products selected under an alternate.
2. Divisions 02 through 49 Sections for specific requirements for warranties on products and

installations specified to be warranted.

1.3 DEFINITIONS

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken
from previously purchased stock.  The term "product" includes the terms "material," "equipment,"
"system," and terms of similar intent.

1. Named Products:  Items identified by manufacturer's product name, including make or model
number or other designation shown or listed in manufacturer's published product literature,
that is current as of date of the Contract Documents.

2. New Products:  Items that have not previously been incorporated into another project or
facility.  Products salvaged or recycled from other projects are not considered new products.

3. Comparable Product:  Product that is demonstrated and approved through submittal process,
or where indicated as a product substitution, to have the indicated qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and other
characteristics that equal or exceed those of specified product.

B. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and
accompanied by the words "basis of design," including make or model number or other designation,
to establish the significant qualities related to type, function, dimension, in-service performance,
physical properties, appearance, and other characteristics for purposes of evaluating comparable
products of other named manufacturers.

1.4 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more products
for use on Project, product selected shall be compatible with products previously selected, even if
previously selected products were also options.

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
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B. Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding
of construction spaces.

2. Deliver products to Project site in an undamaged condition in manufacturer's original sealed
container or other packaging system, complete with labels and instructions for handling,
storing, unpacking, protecting, and installing.

3. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
3. Store products that are subject to damage by the elements, under cover in a weathertight

enclosure above ground, with ventilation adequate to prevent condensation.
4. Store cementitious products and materials on elevated platforms.
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of

installation and concealment.
6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation,

and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.

1.6 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer
for a particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents,
either to extend time limit provided by manufacturer's warranty or to provide more rights for
Owner.

B. Special Warranties:  Prepare a written document that contains appropriate terms and identification,
ready for execution.  Submit a draft for approval before final execution.

1. Specified Form:  When specified forms are included with the Specifications, prepare a written
document using appropriate form properly executed.

2. Refer to Divisions 02 through 49 Sections for specific content requirements and particular
requirements for submitting special warranties.

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A. General Product Requirements:  Provide products that comply with the Contract Documents, that
are undamaged and, unless otherwise indicated, that are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed
for a complete installation and indicated use and effect.

2. Standard Products:  If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used successfully
in similar situations on other projects.
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3. Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected," Architect will make selection.
5. Where products are accompanied by the term "match sample," sample to be matched is

Architect's.
6. Descriptive, performance, and reference standard requirements in the Specifications

establish "salient characteristics" of products.

B. Product Selection Procedures:

1. Product:  Where Specifications name a single product and manufacturer, provide the named
product that complies with requirements.

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, provide
a product by the named manufacturer or source that complies with requirements.

3.Manufacturers:  Where Specifications include a list of manufacturers' names, provide a
product by one of the manufacturers listed that complies with requirements.

4.Basis-of-Design Product:  Where Specifications name a product and include a list of
manufacturers, provide the specified product or a comparable product by one of the other
named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, and
other characteristics that are based on the product named. 

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes general procedural requirements governing execution of the Work including,
but not limited to, the following:

1. Construction layout.
2. Field engineering and surveying.
3. General installation of products.
4. Progress cleaning.
5. Starting and adjusting.
6. Protection of installed construction.
7. Correction of the Work.

B. Related Sections include the following:

1. Division 01 Section "Project Management and Coordination" for procedures for coordinating
field engineering with other construction activities.

2. Division 01 Section "Cutting and Patching" for procedural requirements for cutting and
patching necessary for the installation or performance of other components of the Work.

1.3 SUBMITTALS

A. Qualification Data:  For land surveyor.

1.4 QUALITY ASSURANCE

A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to practice in
jurisdiction where Project is located and who is experienced in providing land-surveying services
of the kind indicated.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions:  The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed.  Before beginning work, investigate and verify
the existence and location of mechanical and electrical systems and other construction affecting the
Work.

1. Before construction, verify the location and points of connection of utility services.
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B. Existing Utilities:  The existence and location of underground and other utilities and construction
indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the
existence and location of underground utilities and other construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of connection of sanitary
sewer, storm sewer, and water-service piping; and underground electrical services.

2. Furnish location data for work related to Project that must be performed by public utilities
serving Project site.

C. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator
present where indicated, for compliance with requirements for installation tolerances and other
conditions affecting performance.  Record observations.

1. Written Report:  Where a written report listing conditions detrimental to performance of the
Work is required by other Sections, include the following:

a. Description of the Work.
b. List of detrimental conditions, including substrates.
c. List of unacceptable installation tolerances.
d. Recommended corrections.

2. Verify compatibility with and suitability of substrates, including compatibility with existing
finishes or primers.

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.

4. Examine walls, floors, and roofs for suitable conditions where products and systems are to
be installed.

5. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Existing Utility Information:  Furnish information to local utility that is necessary to adjust, move, or
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located
in or affected by construction.  Coordinate with authorities having jurisdiction.

B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck
measurements before installing each product.  Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before fabrication.
Coordinate fabrication schedule with construction progress to avoid delaying the Work.

C. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically
on Drawings.

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect.  Include a
detailed description of problem encountered, together with recommendations for changing the
Contract Documents.

3.3 CONSTRUCTION LAYOUT

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings,
in relation to the property survey and existing benchmarks.  If discrepancies are discovered, notify
Architect promptly.

B. General:  Engage a land surveyor to lay out the Work using accepted surveying practices.
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1. Establish benchmarks and control points to set lines and levels at each story of construction
and elsewhere as needed to locate each element of Project.

2. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain required
dimensions.

3. Inform installers of lines and levels to which they must comply.
4. Check the location, level and plumb, of every major element as the Work progresses.
5. Notify Architect when deviations from required lines and levels exceed allowable tolerances.
6. Close site surveys with an error of closure equal to or less than the standard established by

authorities having jurisdiction.

C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill and
topsoil placement, utility slopes, and invert elevations.

D. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building
foundations, column grids, and floor levels, including those required for mechanical and electrical
work.  Transfer survey markings and elevations for use with control lines and levels.  Level
foundations and piers from two or more locations.

E. Record Log:  Maintain a log of layout control work.  Record deviations from required lines and
levels.  Include beginning and ending dates and times of surveys, weather conditions, name and
duty of each survey party member, and types of instruments and tapes used.  Make the log
available for reference by Architect.

3.4 FIELD ENGINEERING

A. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference
points before beginning the Work.  Preserve and protect permanent benchmarks and control points
during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior written
approval of Architect.  Report lost or destroyed permanent benchmarks or control points
promptly.  Report the need to relocate permanent benchmarks or control points to
Architect before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base
replacements on the original survey control points.

B. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on Project site,
referenced to data established by survey control points.  Comply with authorities having jurisdiction
for type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record
Documents.

2. Where the actual location or elevation of layout points cannot be marked, provide temporary
reference points sufficient to locate the Work.

3. Remove temporary reference points when no longer needed.  Restore marked construction
to its original condition.

3.5 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance and

ease of removal for replacement.
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
4. Maintain minimum headroom clearance of 8 feet (2.4 m) in spaces without a suspended

ceiling.
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B. Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.  Maintain
conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory
prepared and field installed.  Check Shop Drawings of other work to confirm that adequate
provisions are made for locating and installing products to comply with indicated requirements.

G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component
securely in place, accurately located and aligned with other portions of the Work.

1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights
directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry.  Deliver such items to
Project site in time for installation.

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered
hazardous.

3.6 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas.  Coordinate progress
cleaning for joint-use areas where more than one installer has worked.  Enforce requirements
strictly.  Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature
is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark
containers appropriately and dispose of legally, according to regulations.

B. Site:  Maintain Project site free of waste materials and debris.

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper
execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire

work area, as appropriate.

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions
of manufacturer or fabricator of product installed, using only cleaning materials specifically
recommended.  If specific cleaning materials are not recommended, use cleaning materials that are
not hazardous to health or property and that will not damage exposed surfaces.
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E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste
materials down sewers or into waterways will not be permitted.

H. During handling and installation, clean and protect construction in progress and adjoining materials
already in place.  Apply protective covering where required to ensure protection from damage or
deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary through the
remainder of the construction period.  Adjust and lubricate operable components to ensure
operability without damaging effects.

J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction,
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious
exposure during the construction period.

3.7 STARTING AND ADJUSTING

A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning
units, replace with new units, and retest.

B. Adjust operating components for proper operation without binding.  Adjust equipment for proper
operation.

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to inspect
field-assembled components and equipment installation, comply with qualification requirements in
Division 01 Section "Quality Requirements."

3.8 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

3.9 CORRECTION OF THE WORK

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.
Comply with requirements in Division 01 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with
matching materials, and properly adjusting operating equipment.

B. Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.



017300 - EXECUTION Page 6 of  6

D. Repair components that do not operate properly.  Remove and replace operating components that
cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 017300
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SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:

1.Divisions 02 through 49 Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other
Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation
of other Work.

1.4 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their
load-carrying capacity or load-deflection ratio.

B. Operational Elements:  Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety.  Operating elements include the following:

1. Primary operational systems and equipment.
2. Mechanical systems piping and ducts.
3. Communication systems.

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in
a manner that could change their load-carrying capacity, that results in reducing their capacity to
perform as intended, or that results in increased maintenance or decreased operational life or
safety.  Miscellaneous elements include the following:

1. Water, moisture, or vapor barriers.
2. Membranes and flashings.
3. Exterior curtain-wall construction.
4. Equipment supports.

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence
of cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied
spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic qualities.
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Remove and replace construction that has been cut and patched in a visually unsatisfactory
manner.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be
performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including
compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide
protection from adverse weather conditions for portions of Project that might be exposed during
cutting and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

3.3 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and
patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of
other construction, and subsequently patch as required to restore surfaces to their original
condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction.  If possible, review proposed procedures with original Installer; comply with
original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering
and chopping.  Cut holes and slots as small as possible, neatly to size required, and with
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.
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2.Proceed with patching after construction operations requiring cutting are complete.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work.  Patch with durable seams that are as invisible as possible.
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate
integrity of installation.

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.

b. Restore damaged pipe covering to its original condition.

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove
paint, mortar, oils, putty, and similar materials.

END OF SECTION 017329
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

1. Operation manuals for systems, subsystems, and equipment.
2. Maintenance manuals for the care and maintenance of products, materials, and finishes,

systems and equipment.

B. Related Sections include the following:

1. Division 01 Section "Project Record Documents" for preparing Record Drawings for operation
and maintenance manuals.

2. Divisions 02 through 49 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

1.3 DEFINITIONS

A. System:  An organized collection of parts, equipment, or subsystems united by regular interaction.

B. Subsystem:  A portion of a system with characteristics similar to a system.

1.4 SUBMITTALS

A. Final Submittal:  Submit one copy of each manual in final form at least 15 days before substantial
completion.  Architect will return copy with comments within 15 days after final inspection.

1. Correct or modify each manual to comply with Architect's comments.  Submit 3 copies of
each corrected manual within 15 days of receipt of Architect's comments.

1.5 COORDINATION

A. Where operation and maintenance documentation includes information on installations by more
than one factory-authorized service representative, assemble and coordinate information furnished
by representatives and prepare manuals.

PART 2 - PRODUCTS

2.1 MANUALS, GENERAL
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A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each
system and subsystem, and a separate section for each piece of equipment not part of a system.
Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information:

1. Subject matter included in manual.
2. Name and address of Project.
3. Name and address of Owner.
4. Date of submittal.
5. Name, address, and telephone number of Contractor.
6. Name and address of Architect.
7. Cross-reference to related systems in other operation and maintenance manuals.

C. Table of Contents:  List each product included in manual, identified by product name, indexed to the
content of the volume, and cross-referenced to Specification Section number in Project Manual.

1. If operation or maintenance documentation requires more than one volume to accommodate
data, include comprehensive table of contents for all volumes in each volume of the set.

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by
system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment,
and components of one system into a single binder.

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear
plastic sleeve on spine to hold label describing contents and with pockets inside covers to
hold folded oversize sheets.

a. If two or more binders are necessary to accommodate data of a system, organize data
in each binder into groupings by subsystem and related components.  Cross-reference
other binders if necessary to provide essential information for proper operation or
maintenance of equipment or system.

b.Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of contents.
Indicate volume number for multiple-volume sets.

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each tab
to indicate contents.  Include typed list of products and major components of equipment
included in the section on each divider, cross-referenced to Specification Section number and
title of Project Manual.

3.Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic
software diskettes for computerized electronic equipment.

4.Supplementary Text:  Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper.
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings to same size as text pages and use
as foldouts.

b.If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual.  At appropriate locations in manual,
insert typewritten pages indicating drawing titles, descriptions of contents, and drawing
locations.

2.2 OPERATION MANUALS
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A. Content:  In addition to requirements in this Section, include operation data required in individual
Specification Sections and the following information:

1. System, subsystem, and equipment descriptions.
2. Performance and design criteria if Contractor is delegated design responsibility.
3. Operating standards.
4. Operating procedures.
5. Operating logs.
6. Wiring diagrams.
7. Control diagrams.
8. Piped system diagrams.
9. Precautions against improper use.
10. License requirements including inspection and renewal dates.

B. Descriptions:  Include the following:

1. Product name and model number.
2. Manufacturer's name.
3. Equipment identification with serial number of each component.
4. Equipment function.
5. Operating characteristics.
6. Limiting conditions.
7. Performance curves.
8. Engineering data and tests.
9. Complete nomenclature and number of replacement parts.

C. Operating Procedures:  Include the following, as applicable:

1. Startup procedures.
2. Equipment or system break-in procedures.
3. Routine and normal operating instructions.
4. Regulation and control procedures.
5. Instructions on stopping.
6. Normal shutdown instructions.
7. Seasonal and weekend operating instructions.
8. Required sequences for electric or electronic systems.
9. Special operating instructions and procedures.

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as
installed.

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for
identification.

2.3 PRODUCT MAINTENANCE MANUAL

A. Content:  Organize manual into a separate section for each product, material, and finish.  Include
source information, product information, maintenance procedures, repair materials and sources,
and warranties and bonds, as described below.

B. Source Information:  List each product included in manual, identified by product name and arranged
to match manual's table of contents.  For each product, list name, address, and telephone number
of Installer or supplier and maintenance service agent, and cross-reference Specification Section
number and title in Project Manual.

C. Product Information:  Include the following, as applicable:

1. Product name and model number.
2. Manufacturer's name.
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3. Color, pattern, and texture.
4. Material and chemical composition.
5. Reordering information for specially manufactured products.

D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:

1. Inspection procedures.
2. Types of cleaning agents to be used and methods of cleaning.
3. List of cleaning agents and methods of cleaning detrimental to product.
4. Schedule for routine cleaning and maintenance.
5. Repair instructions.

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related
services.

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

2.4 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL

A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source
information, manufacturers' maintenance documentation, maintenance procedures, maintenance
and service schedules, spare parts list and source information, maintenance service contracts, and
warranty and bond information, as described below.

B. Source Information:  List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents.  For each product,
list name, address, and telephone number of Installer or supplier and maintenance service agent,
and cross-reference Specification Section number and title in Project Manual.

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including
the following information for each component part or piece of equipment:

1. Standard printed maintenance instructions and bulletins.
2. Drawings, diagrams, and instructions required for maintenance, including disassembly and

component removal, replacement, and assembly.
3. Identification and nomenclature of parts and components.
4. List of items recommended to be stocked as spare parts.

D. Maintenance Procedures:  Include the following information and items that detail essential
maintenance procedures:

1. Test and inspection instructions.
2. Troubleshooting guide.
3. Precautions against improper maintenance.
4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
5. Aligning, adjusting, and checking instructions.
6. Demonstration and training videotape, if available.

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required
lubricants for equipment, and separate schedules for preventive and routine maintenance and
service with standard time allotment.

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, quarterly,
semiannual, and annual frequencies.

2. Maintenance and Service Record:  Include manufacturers' forms for recording maintenance.
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F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts
identified and cross-referenced to manufacturers' maintenance documentation and local sources
of maintenance materials and related services.

G. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1 MANUAL PREPARATION

A. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and
maintenance of each product, material, and finish incorporated into the Work.

B. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data
indicating operation and maintenance of each system, subsystem, and piece of equipment not part
of a system.

1. Engage a factory-authorized service representative to assemble and prepare information for
each system, subsystem, and piece of equipment not part of a system.

2. Prepare a separate manual for each system and subsystem, in the form of an instructional
manual for use by Owner's operating personnel.

C. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only
sheets pertinent to product or component installed.  Mark each sheet to identify each product or
component incorporated into the Work.  If data include more than one item in a tabular format,
identify each item using appropriate references from the Contract Documents.  Identify data
applicable to the Work and delete references to information not applicable.

1. Prepare supplementary text if manufacturers' standard printed data are not available and
where the information is necessary for proper operation and maintenance of equipment or
systems.

D. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the relationship
of component parts of equipment and systems and to illustrate control sequence and flow diagrams.
Coordinate these drawings with information contained in Record Drawings to ensure correct
illustration of completed installation.

1. Do not use original Project Record Documents as part of operation and maintenance
manuals.

2. Comply with requirements of newly prepared Record Drawings in Division 01 Section "Project
Record Documents."

END OF SECTION 017823
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for Project Record Documents,
including the following:

1. Record Drawings.
2. Record Product Data.

B. Related Sections include the following:

1. Division 01 Section "Operation and Maintenance Data" for operation and maintenance
manual requirements.

2. Divisions 02 through 49 Sections for specific requirements for Project Record Documents of
the Work in those Sections.

1.3 SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit one set(s) of marked-up Record Prints.

B. Record Product Data:  Submit one copy of each Product Data submittal.

1. Where Record Product Data is required as part of operation and maintenance manuals,
submit marked-up Product Data as an insert in manual instead of submittal as Record
Product Data.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and
Shop Drawings.

1. Preparation:  Mark Record Prints to show the actual installation where installation varies from
that shown originally.  Require individual or entity who obtained record data, whether
individual or entity is Installer, subcontractor, or similar entity, to prepare the marked-up
Record Prints.

a. Give particular attention to information on concealed elements that would be difficult
to identify or measure and record later.

b. Accurately record information in an understandable drawing technique.
c. Record data as soon as possible after obtaining it.  Record and check the markup

before enclosing concealed installations.
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2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Locations and depths of underground utilities.
d. Revisions to routing of piping and conduits.
e. Revisions to electrical circuitry.
f. Actual equipment locations.
g. Duct size and routing.
h. Locations of concealed internal utilities.
i.Changes made by Change Order or Construction Change Directive.
j. Changes made following Architect's written orders.
k. Details not on the original Contract Drawings.
l. Field records for variable and concealed conditions.
m. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual
physical conditions, completely and accurately.  If Shop Drawings are marked, show
cross-reference on the Contract Drawings.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between
changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted from
original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers,
and similar identification, where applicable.

B. Newly Prepared Record Drawings:  Prepare new Drawings instead of preparing Record Drawings
where Architect determines that neither the original Contract Drawings nor Shop Drawings are
suitable to show actual installation.

1. New Drawings may be required when a Change Order is issued as a result of accepting an
alternate, substitution, or other modification.

2. Consult Architectfor proper scale and scope of detailing and notations required to record the
actual physical installation and its relation to other construction.  Integrate newly prepared
Record Drawings into Record Drawing sets; comply with procedures for formatting,
organizing, copying, binding, and submitting.

C. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into
manageable sets.  Bind each set with durable paper cover sheets.  Include identification on
cover sheets.

2. Identification:  As follows:

a. Project name.
b. Date.
c. Designation "PROJECT RECORD DRAWINGS."
d. Name of Architect.
e. Name of Contractor.

2.2 RECORD PRODUCT DATA

A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies
substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that cannot
be readily identified and recorded later.
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2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3.Note related Change Ordersand Record Drawings where applicable.

2.3 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record
keeping and submittal in connection with actual performance of the Work.  Bind or file
miscellaneous records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record
Document purposes.  Post changes and modifications to Project Record Documents as they occur;
do not wait until the end of Project.

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the
field office apart from the Contract Documents used for construction.  Do not use Project Record
Documents for construction purposes.  Maintain Record Documents in good order and in a clean,
dry, legible condition, protected from deterioration and loss.  Provide access to Project Record
Documents for Architect'sreference during normal working hours.

END OF SECTION 017839
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies cast-in place concrete, including formwork, reinforcement, concrete 
materials, mixture design, placement procedures, and finishes, for the following: 

1. Footings. 
2. Foundation walls. 
3. Slabs-on-grade. 

B. Related Sections include the following:               
     
1. Division 31 Section "Earth Moving" for drainage fill under slabs-on-grade. 
2. Division 32 Section "Concrete Paving" for concrete pavement and walks. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of the 
following: blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-
furnace slag, and silica fume; subject to compliance with requirements. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. 

C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and 
placement.  Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop 
spacing, and supports for concrete reinforcement. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified installer who employs on Project personnel qualified as ACI-
certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified Concrete 
Flatwork Technician. 
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B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities." 

C. Testing Agency Qualifications:  An independent agency, acceptable to authorities having 
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated, as 
documented according to ASTM E 548. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-01 or an equivalent certification program. 

2. Personnel performing laboratory tests shall be ACI-certified Concrete Strength Testing 
Technician and Concrete Laboratory Testing Technician - Grade I.  Testing Agency 
laboratory supervisor shall be an ACI-certified Concrete Laboratory Testing Technician - 
Grade II. 

D. Source Limitations:  Obtain each type or class of cementitious material of the same brand from 
the same manufacturer's plant, obtain aggregate from one source, and obtain admixtures 
through one source from a single manufacturer. 

E. ACI Publications:  Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301, "Specification for Structural Concrete," Sections 1 through 5. 
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 

F. Concrete Testing Service:  Owner will engage a qualified independent testing agency to perform 
material evaluation tests and to design concrete mixtures. 

G. Preinstallation Conference:  Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination." 

1. Before submitting design mixtures, review concrete design mixture and examine 
procedures for ensuring quality of concrete materials.  Require representatives of each 
entity directly concerned with cast-in-place concrete to attend, including the following: 

a. Contractor's superintendent. 
b. Independent testing agency responsible for concrete design mixtures. 
c. Ready-mix concrete manufacturer. 
d. Concrete subcontractor. 

2. Review concrete finishes and finishing, curing procedures, construction contraction and 
isolation joints, and joint-filler strips, semirigid joint fillers, steel reinforcement installation 
and concrete protection. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and 
damage 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 
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A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and 
smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints. 

1. Plywood, metal, or other approved panel materials. 
2. Exterior-grade plywood panels, suitable for concrete forms, complying with DOC PS 1, 

and as follows:                   
  
a. Medium-density overlay, Class 1 or better; mill-release agent treated and edge 

sealed. 
b. Structural 1, B-B or better; mill oiled and edge sealed. 

B. Chamfer Strips:  Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch, minimum. 

C. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and will not impair subsequent treatments of 
concrete surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 

D. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic 
form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 
concrete on removal. 

1. Furnish units that will leave no corrodible metal closer than 1 inch to the plane of exposed 
concrete surface. 

2. Furnish ties that, when removed, will leave holes no larger than 1 inch in diameter in 
concrete surface. 

3. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing 
or waterproofing. 

2.2 STEEL REINFORCEMENT 

A. Epoxy-Coated Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed bars, 
ASTM A 775/A 775M, epoxy coated, with less than 2 percent damaged coating in each 12-inch 
bar length. 

B. Plain-Steel Wire:  ASTM A 82, galvanized. 

2.3 REINFORCEMENT ACCESSORIES 

A. Epoxy-Coated Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60, plain-steel bars, 
ASTM A 775/A 775M epoxy coated. 

B. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and 
fastening reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports 
from steel wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," 
of greater compressive strength than concrete and as follows: 

1. For concrete surfaces exposed to view where legs of wire bar supports contact forms, 
use CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar 
supports. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 
wire bar supports. 

2.4 CONCRETE MATERIALS 
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A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and 
source, throughout Project: 

1. Portland Cement:  ASTM C 150, Type I/II.  Supplement with the following: 

a. Fly Ash:  ASTM C 618, Class [C] [F]. 
b. Ground Granulated Blast-Furnace Slag:  ASTM C 989, Grade 100 or 120. 

2. Blended Hydraulic Cement:  ASTM C 595, Type IS, portland blast-furnace slag cement. 

B. Silica Fume:  ASTM C 1240, amorphous silica. 

C. Normal-Weight Aggregates:  ASTM C 33, Class 3S coarse aggregate or better, graded.  
Provide aggregates from a single source with documented service record data of at least 10 
years' satisfactory service in similar applications and service conditions using similar 
aggregates and cementitious materials. 

1. Maximum Coarse-Aggregate Size:  3/4 inch nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

D. Water:  ASTM C 94/C 94M and potable. 

2.5 ADMIXTURES 

A. Air-Entraining Admixture:  ASTM C 260. 

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with other 
admixtures and that will not contribute water-soluble chloride ions exceeding those permitted in 
hardened concrete.  Do not use calcium chloride or admixtures containing calcium chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

C. Set-Accelerating Corrosion-Inhibiting Admixture:  Commercially formulated, anodic inhibitor or 
mixed cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing 
chloride reactions with steel reinforcement in concrete and complying with 
ASTM C 494/C 494M, Type C. 

2.6 FIBER REINFORCEMENT 

A. Synthetic Fiber:  fibrillated polypropylene fibers engineered and designed for use in concrete 
pavement, complying with ASTM C  1116, Type III, 1/2 to 1-1/2 inches. 

2.7 VAPOR RETARDERS 

A. Granular Fill:  Clean mixture of crushed stone or crushed or uncrushed gravel; ASTM D 448, 
Size 57, with 100 percent passing a 1-1/2-inch sieve and 0 to 5 percent passing a No. 8 sieve. 

2.8 FLOOR AND SLAB TREATMENTS 

A. Penetrating Liquid Floor Treatment:  Clear, chemically reactive, waterborne solution of inorganic 
silicate or siliconate materials and proprietary components; odorless; colorless; that penetrates, 
hardens, and densifies concrete surfaces. 
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2.9 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application 
to fresh concrete. 

B. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 
dissipating. 

C. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, Type 1, 
Class A. 

2.10 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic fiber. 

B. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene 
butadiene. 

C. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of humid curing 
and bonding to damp surfaces, of class suitable for application temperature and of grade to suit 
requirements, and as follows: 

1. Types I and II, non-load bearing, for bonding hardened or freshly mixed concrete to 
hardened concrete. 

2.11 REPAIR MATERIALS 

A. Repair Overlayment:  Cement-based, polymer-modified, self-leveling product that can be 
applied in thicknesses from 1/8 inch and that can be feathered at edges to match adjacent floor 
elevations. 

1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic cement 
as defined in ASTM C 219. 

2. Primer:  Product of topping manufacturer recommended for substrate, conditions, and 
application. 

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended 
by topping manufacturer. 

4. Compressive Strength:  Not less than 5000 psi at 28 days when tested according to 
ASTM C 109/C 109M. 

2.12 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301. 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

B. Cementitious Materials: Limit percentage, by weight, of cementitious materials other than 
portland cement in concrete as follows: 

1. Fly Ash:  25 percent. 
2. Combined Fly Ash and Pozzolan:  25 percent. 
3. Ground Granulated Blast-Furnace Slag:  50 percent. 
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4. Combined Fly Ash or Pozzolan and Ground Granulated Blast-Furnace Slag:  50 percent 
portland cement minimum, with fly ash or pozzolan not exceeding 25 percent. 

5. Silica Fume:  10 percent. 
6. Combined Fly Ash, Pozzolans, and Silica Fume:  35 percent with fly ash or pozzolans not 

exceeding 25 percent and silica fume not exceeding 10 percent. 
7. Combined Fly Ash or Pozzolans, Ground Granulated Blast-Furnace Slag, and Silica 

Fume:  50 percent with fly ash or pozzolans not exceeding 25 percent and silica fume not 
exceeding 10 percent. 

C. Limit water-soluble, chloride-ion content in hardened concrete to 0.06 percent by weight of 
cement. 

D. Admixtures:  Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing admixture in concrete, as required, for placement and workability. 

2.13 CONCRETE MIXTURES FOR BUILDING ELEMENTS 

A. Footings:  Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  3500 psiat 28 days. 
2. Maximum Water-Cementitious Materials Ratio:  0.45. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 
4. Air Content:  6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch nominal 

maximum aggregate size. 

B. Foundation Walls:  Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  3500 psi (24.1 MPa) at 28 days. 
2. Maximum Water-Cementitious Materials Ratio:  0.45. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 
4. Air Content:  6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch nominal 

maximum aggregate size. 

C. Slabs-on-Grade:  Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  4000 psi at 28 days. 
2. Minimum Cementitious Materials Content:  520 lb/cu. yd.. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 
4. Air Content:  6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch nominal 

maximum aggregate size. 
5. Air Content:  Do not allow air content of troweled finished floors to exceed 3 percent. 
6. Synthetic Fiber:  Uniformly disperse in concrete mixture at manufacturer's recommended 

rate, but not less than 1.5 lb/cu. yd. 

2.14 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.15 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 
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1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 
lateral, static, and dynamic loads, and construction loads that might be applied, until structure 
can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117. 

C. Limit concrete surface irregularities, designated by ACI 347R as abrupt or gradual, as follows: 

1. [Class A, 1/8 inch for smooth-formed finished surfaces. 

D. Construct forms tight enough to prevent loss of concrete mortar. 

E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  
Provide crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide 
top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

1. Install keyways, reglets, recesses, and the like, for easy removal. 
2. Do not use rust-stained steel form-facing material. 

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required 
elevations and slopes in finished concrete surfaces.  Provide and secure units to support screed 
strips; use strike-off templates or compacting-type screeds. 

G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork 
is inaccessible.  Close openings with panels tightly fitted to forms and securely braced to 
prevent loss of concrete mortar.  Locate temporary openings in forms at inconspicuous 
locations. 

H. Chamfer exterior corners and edges of permanently exposed concrete. 

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 
required in the Work.  Determine sizes and locations from trades providing such items. 

J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, 
and other debris just before placing concrete. 

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 EMBEDDED ITEMS 
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A. Place and secure anchorage devices and other embedded items required for adjoining work 
that is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

3.3 REMOVING AND REUSING FORMS 

A. General:  Formwork for sides of beams, walls, columns, and similar parts of the Work that does 
not support weight of concrete may be removed after cumulatively curing at not less than 50 
deg F for 24 hours after placing concrete, if concrete is hard enough to not be damaged by 
form-removal operations and curing and protection operations are maintained.    
1. Remove forms only if shores have been arranged to permit removal of forms without 

loosening or disturbing shores. 

B. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, delaminated, or 
otherwise damaged form-facing material will not be acceptable for exposed surfaces.  Apply 
new form-release agent. 

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.  
Align and secure joints to avoid offsets.  Do not use patched forms for exposed concrete 
surfaces unless approved by Architect. 

3.4 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 
would reduce bond to concrete. 

C. Accurately position, support, and secure reinforcement against displacement.  Locate and 
support reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld 
crossing reinforcing bars. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

E. Epoxy-Coated Reinforcement:  Repair cut and damaged epoxy coatings with epoxy repair 
coating according to ASTM D 3963/D 3963M.  Use epoxy-coated steel wire ties to fasten epoxy-
coated steel reinforcement. 

3.5 JOINTS 

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints:  Install so strength and appearance of concrete are not impaired, at 
locations indicated or as approved by Architect. 

1. Form keyed joints as indicated.  Embed keys at least 1-1/2 inches into concrete. 
2. Space vertical joints in walls as indicated.  Locate joints beside piers integral with walls, 

near corners, and in concealed locations where possible. 
3. Use a bonding agent at locations where fresh concrete is placed against hardened or 

partially hardened concrete surfaces. 
4. Use epoxy-bonding adhesive at locations where fresh concrete is placed against 

hardened or partially hardened concrete surfaces. 
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C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning 
concrete into areas as indicated.  Construct contraction joints for a depth equal to at least one-
fourth of concrete thickness as follows: 

1. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades.  Cut 1/8-inch- wide joints into concrete when cutting 
action will not tear, abrade, or otherwise damage surface and before concrete develops 
random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade:  After removing formwork, install joint-filler strips at slab 
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 
other locations, as indicated. 

1. Extend joint-filler strips full width and depth of joint, terminating flush with finished 
concrete surface, unless otherwise indicated. 

2. Terminate full-width joint-filler strips not less than 1/2 inch or more than 1 inch below 
finished concrete surface where joint sealants, specified in Division 07 Section "Joint 
Sealants," are indicated. 

3. Install joint-filler strips in lengths as long as practicable.  Where more than one length is 
required, lace or clip sections together. 

E. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate 
or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items 
is complete and that required inspections have been performed. 

B. Do not add water to concrete during delivery, at Project site, or during placement unless 
approved by Architect. 

C. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301. 

D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete will be placed on concrete that has hardened enough to cause seams or planes of 
weakness.  If a section cannot be placed continuously, provide construction joints as indicated.  
Deposit concrete to avoid segregation. 

1. Deposit concrete in horizontal layers of depth to not exceed formwork design pressures 
and in a manner to avoid inclined construction joints. 

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 
3. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators 

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 
inches into preceding layer.  Do not insert vibrators into lower layers of concrete that 
have begun to lose plasticity.  At each insertion, limit duration of vibration to time 
necessary to consolidate concrete and complete embedment of reinforcement and other 
embedded items without causing mixture constituents to segregate. 

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations so concrete is thoroughly worked 
around reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 
3. Screed slab surfaces with a straightedge and strike off to correct elevations. 
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4. Slope surfaces uniformly to drains where required. 
5. Begin initial floating using bull floats or darbies to form a uniform and open-textured 

surface plane, before excess bleedwater appears on the surface.  Do not further disturb 
slab surfaces before starting finishing operations. 

F. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the temperature 
range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow.  Do not place concrete 
on frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 
chemical accelerators unless otherwise specified and approved in mixture designs. 

G. Hot-Weather Placement:  Comply with ACI 301 and as follows: 

1. Maintain concrete temperature below 90 deg F at time of placement.  Chilled mixing 
water or chopped ice may be used to control temperature, provided water equivalent of 
ice is calculated to total amount of mixing water.  Using liquid nitrogen to cool concrete is 
Contractor's option. 

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

3.7 FINISHING FORMED SURFACES 

A. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in 
an orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and 
defects.  Remove fins and other projections that exceed specified limits on formed-surface 
irregularities. 

1. Apply to concrete surfaces exposed to public view. 

B. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces 
adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent 
formed surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent 
unformed surfaces, unless otherwise indicated. 

3.8 FINISHING FLOORS AND SLABS 

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, and 
finishing operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Float Finish:  Consolidate surface with power-driven floats or by hand floating if area is small or 
inaccessible to power driven floats.  Restraighten, cut down high spots, and fill low spots.  
Repeat float passes and restraightening until surface is left with a uniform, smooth, granular 
texture. 

1. Apply float finish to surfaces to receive trowel finish. 

3.9 MISCELLANEOUS CONCRETE ITEMS 
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A. Filling In:  Fill in holes and openings left in concrete structures, unless otherwise indicated, after 
work of other trades is in place.  Mix, place, and cure concrete, as specified, to blend with in-
place construction.  Provide other miscellaneous concrete filling indicated or required to 
complete the Work. 

B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green 
and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and 
terminations slightly rounded. 

C. Equipment Bases and Foundations:  Provide machine and equipment bases and foundations as 
shown on Drawings.  Set anchor bolts for machines and equipment at correct elevations, 
complying with diagrams or templates from manufacturer furnishing machines and equipment. 

3.10 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 
protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations.  Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported 
slabs, and other similar surfaces.  If forms remain during curing period, moist cure after 
loosening forms.  If removing forms before end of curing period, continue curing for the 
remainder of the curing period. 

D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed 
surfaces, including floors and slabs, concrete floor toppings, and other surfaces. 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall 
within three hours after initial application.  Maintain continuity of coating and repair 
damage during curing period. 

2. After curing period has elapsed, remove curing compound without damaging concrete 
surfaces by method recommended by curing compound manufacturer. 

3.11 LIQUID FLOOR TREATMENTS 

A. Penetrating Liquid Floor Treatment:  Prepare, apply, and finish penetrating liquid floor treatment 
according to manufacturer's written instructions. 

1. Remove curing compounds, sealers, oil, dirt, laitance, and other contaminants and 
complete surface repairs. 

2. Do not apply to concrete that is less than 14 days' old. 
3. Apply liquid until surface is saturated, scrubbing into surface until a gel forms; rewet; and 

repeat brooming or scrubbing.  Rinse with water; remove excess material until surface is 
dry.  Apply a second coat in a similar manner if surface is rough or porous. 

3.12 JOINT FILLING 
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A. Prepare, clean, and install joint filler according to manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least one month.  Do not fill joints until 
construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact 
faces of joint clean and dry. 

C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches deep in formed joints.  
Overfill joint and trim joint filler flush with top of joint after hardening. 

3.13 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  Remove 
and replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two 
and one-half parts fine aggregate passing a No. 16 sieve, using only enough water for handling 
and placing. 

C. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, 
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and 
stains and other discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 
1/2 inch in any dimension in solid concrete, but not less than 1 inch in depth.  Make 
edges of cuts perpendicular to concrete surface.  Clean, dampen with water, and brush-
coat holes and voids with bonding agent.  Fill and compact with patching mortar before 
bonding agent has dried.  Fill form-tie voids with patching mortar or cone plugs secured in 
place with bonding agent. 

2. Repair defects on surfaces exposed to view by blending white portland cement and 
standard portland cement so that, when dry, patching mortar will match surrounding 
color.  Patch a test area at inconspicuous locations to verify mixture and color match 
before proceeding with patching.  Compact mortar in place and strike off slightly higher 
than surrounding surface. 

3. Repair defects on concealed formed surfaces that affect concrete's durability and 
structural performance as determined by Architect. 

D. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish and 
verify surface tolerances specified for each surface.  Correct low and high areas.  Test surfaces 
sloped to drain for trueness of slope and smoothness; use a sloped template. 

1. Repair finished surfaces containing defects.  Surface defects include spalls, popouts, 
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch wide or that 
penetrate to reinforcement or completely through unreinforced sections regardless of 
width, and other objectionable conditions. 

2. After concrete has cured at least 14 days, correct high areas by grinding. 
3. Correct localized low areas during or immediately after completing surface finishing 

operations by cutting out low areas and replacing with patching mortar.  Finish repaired 
areas to blend into adjacent concrete. 

4. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low 
areas to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor 
elevations.  Prepare, mix, and apply repair topping and primer according to 
manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

5. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, 
by cutting out and replacing with fresh concrete.  Remove defective areas with clean, 
square cuts and expose steel reinforcement with at least a 3/4-inch clearance all around.  
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Dampen concrete surfaces in contact with patching concrete and apply bonding agent.  
Mix patching concrete of same materials and mixture as original concrete except without 
coarse aggregate.  Place, compact, and finish to blend with adjacent finished concrete.  
Cure in same manner as adjacent concrete. 

6. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.  
Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, and 
loose particles.  Dampen cleaned concrete surfaces and apply bonding agent.  Place 
patching mortar before bonding agent has dried.  Compact patching mortar and finish to 
match adjacent concrete.  Keep patched area continuously moist for at least 72 hours. 

E. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

F. Repair materials and installation not specified above may be used, subject to Architect's 
approval. 

3.14 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage a special inspector and qualified testing and 
inspecting agency to perform field tests and inspections and prepare test reports. 

B. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain one composite sample for each day's pour of each concrete 
mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus one set for each additional 50 
cu. yd. or fraction thereof. 

2. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. or 
fraction thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

3. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture.  Perform 
additional tests when concrete consistency appears to change. 

4. Air Content:  ASTM C 231, pressure method, for normal-weight concrete;one test for 
each composite sample, but not less than one test for each day's pour of each concrete 
mixture. 

5. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F and below and when 80 deg F and above, and one test for each composite 
sample. 

6. Compression Test Specimens:  ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 
composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each 
composite sample. 

7. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-cured 
specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two specimens 
at 28 days. 
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b. A compressive-strength test shall be the average compressive strength from a set 
of two specimens obtained from same composite sample and tested at age 
indicated. 

8. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, Contractor shall evaluate operations and provide corrective procedures 
for protecting and curing in-place concrete. 

9. Strength of each concrete mixture will be satisfactory if every average of any three 
consecutive compressive-strength tests equals or exceeds specified compressive 
strength and no compressive-strength test value falls below specified compressive 
strength by more than 500 psi. 

10. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests shall contain 
Project identification name and number, date of concrete placement, name of concrete 
testing and inspecting agency, location of concrete batch in Work, design compressive 
strength at 28 days, concrete mixture proportions and materials, compressive breaking 
strength, and type of break for both 7- and 28-day tests. 

11. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Architect but will not be used as sole basis for approval or rejection of 
concrete. 

12. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete 
when test results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Architect.  Testing and inspecting 
agency may conduct tests to determine adequacy of concrete by cored cylinders 
complying with ASTM C 42/C 42M or by other methods as directed by Architect. 

13. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

14. Correct deficiencies in the Work that test reports and inspections indicate dos not comply 
with the Contract Documents. 

END OF SECTION 033000 
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SECTION 042200 - CONCRETE UNIT MASONRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 
 

A. This section applies to work in Alternate ‘A’. 

B. Section Includes: 

1. Concrete masonry units. 
2. Mortar and grout. 
3. Steel reinforcing bars. 
4. Miscellaneous masonry accessories. 
5. Masonry-cell insulation.   

C. Related Sections:                    
   
1. Division 07 Section "Water Repellents" for water repellents applied to concrete unit 

masonry. 

1.3 DEFINITIONS 

A. CMU(s):  Concrete masonry unit(s). 

B. Reinforced Masonry:  Masonry containing reinforcing steel in grouted cells. 

1.4 PERFORMANCE REQUIREMENTS 

A. Provide structural unit masonry that develops indicated net-area compressive strengths at 28 
days. 

1. Determine net-area compressive strength of masonry from average net-area 
compressive strengths of masonry units and mortar types (unit-strength method) 
according to Tables 1 and 2 in ACI 530.1/ASCE 6/TMS 602. 

2. Determine net-area compressive strength of masonry by testing masonry prisms 
according to ASTM C 1314. 

1.5 PRECONSTRUCTION TESTING 

A. Preconstruction Testing Service:  Owner will engage a qualified independent testing agency to 
perform preconstruction testing indicated below.  Retesting of materials that fail to comply with 
specified requirements shall be done at Contractor's expense. 
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1. Concrete Masonry Unit Test:  For each type of unit required, according to ASTM C 140 
for compressive strength. 

2. Mortar Test (Property Specification):  For each mix required, according to ASTM C 780 
for compressive strength. 

3. Grout Test (Compressive Strength):  For each mix required, according to ASTM C 1019. 
4. Prism Test:  For each type of construction required, according to ASTM C 1314. 

1.6 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For the following:                
  
1. Reinforcing Steel:  Detail bending and placement of unit masonry reinforcing bars.  

Comply with ACI 315, "Details and Detailing of Concrete Reinforcement." 

C. Samples for Verification:  For each type and color of the following: 

1. Exposed CMUs. 

D. Qualification Data:  For testing agency. 

E. Material Certificates: For each type and size of the following: 

1. Masonry units. 

a. Include material test reports substantiating compliance with requirements. 
b. For masonry units used in structural masonry, include data and calculations 

establishing average net-area compressive strength of units. 

2. Cementitious materials.  Include brand, type, and name of manufacturer. 
3. Grout mixes.  Include description of type and proportions of ingredients. 
4. Reinforcing bars. 
5. Joint reinforcement. 

F. Mix Designs:  For each type of mortar and grout.  Include description of type and proportions of 
ingredients. 

1. Include test reports for mortar mixes required to comply with property specification.  Test 
according to ASTM C 109/C 109M for compressive strength, ASTM C 1506 for water 
retention, and ASTM C 91 for air content. 

2. Include test reports, according to ASTM C 1019, for grout mixes required to comply with 
compressive strength requirement. 

G. Statement of Compressive Strength of Masonry:  For each combination of masonry unit type 
and mortar type, provide statement of average net-area compressive strength of masonry units, 
mortar type, and resulting net-area compressive strength of masonry determined according to 
Tables 1 and 2 in ACI 530.1/ASCE 6/TMS 602. 

H. Cold-Weather and Hot-Weather Procedures:  Detailed description of methods, materials, and 
equipment to be used to comply with requirements. 

1.7 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Qualified according to ASTM C 1093 for testing indicated. 
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B. Source Limitations for Masonry Units:  Obtain exposed masonry units of a uniform texture and 
color, or a uniform blend within the ranges accepted for these characteristics, from single 
source from single manufacturer for each product required. 

C. Source Limitations for Mortar Materials:  Obtain mortar ingredients of a uniform quality, 
including color for exposed masonry, from single manufacturer for each cementitious 
component and from single source or producer for each aggregate. 

D. Masonry Standard:  Comply with ACI 530.1/ASCE 6/TMS 602 unless modified by requirements 
in the Contract Documents. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Store masonry units on elevated platforms in a dry location.  If units are not stored in an 
enclosed location, cover tops and sides of stacks with waterproof sheeting, securely tied.  If 
units become wet, do not install until they are dry. 

B. Store cementitious materials on elevated platforms, under cover, and in a dry location.  Do not 
use cementitious materials that have become damp. 

C. Store aggregates where grading and other required characteristics can be maintained and 
contamination avoided. 

D. Deliver preblended, dry mortar mix in moisture-resistant containers designed for use with 
dispensing silos.  Store preblended, dry mortar mix in delivery containers on elevated platforms, 
under cover, and in a dry location or in covered weatherproof dispensing silos. 

1.9 PROJECT CONDITIONS 

A. Protection of Masonry:  During construction, cover tops of walls, projections, and sills with 
waterproof sheeting at end of each day's work.  Cover partially completed masonry when 
construction is not in progress. 

1. Extend cover a minimum of 24 inches down both sides of walls and hold cover securely 
in place. 

B. Do not apply uniform floor or roof loads for at least 12 hours and concentrated loads for at least 
three days after building masonry walls or columns. 

C. Stain Prevention:  Prevent grout, mortar, and soil from staining the face of masonry to be left 
exposed or painted.  Immediately remove grout, mortar, and soil that come in contact with such 
masonry. 

1. Protect base of walls from rain-splashed mud and from mortar splatter by spreading 
coverings on ground and over wall surface. 

2. Protect sills, ledges, and projections from mortar droppings. 
3. Protect surfaces of window and door frames, as well as similar products with painted and 

integral finishes, from mortar droppings. 

D. Cold-Weather Requirements:  Do not use frozen materials or materials mixed or coated with ice 
or frost.  Do not build on frozen substrates.  Remove and replace unit masonry damaged by 
frost or by freezing conditions.  Comply with cold-weather construction requirements contained 
in ACI 530.1/ASCE 6/TMS 602. 
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1. Cold-Weather Cleaning:  Use liquid cleaning methods only when air temperature is 40 
deg F and higher and will remain so until masonry has dried, but not less than 7 days 
after completing cleaning. 

E. Hot-Weather Requirements:  Comply with hot-weather construction requirements contained in 
ACI 530.1/ASCE 6/TMS 602. 

PART 2 - PRODUCTS 

2.1 MASONRY UNITS, GENERAL 

A. Defective Units:  Referenced masonry unit standards may allow a certain percentage of units to 
contain chips, cracks, or other defects exceeding limits stated in the standard.  Do not use units 
where such defects will be exposed in the completed Work. 

2.2 CONCRETE MASONRY UNITS 

A. Regional Materials:  Provide CMUs that have been manufactured within 500 miles of Project 
site from aggregates that have been extracted, harvested, or recovered, as well as 
manufactured, within 500 miles of Project site. 

B. Shapes:  Provide shapes indicated and as follows, with exposed surfaces matching exposed 
faces of adjacent units unless otherwise indicated. 

1. Provide special shapes for lintels, corners, jambs, sashes, movement joints, headers, 
bonding, and other special conditions. 

2. Provide square-edged units for outside corners unless otherwise indicated. 

C. CMUs:  ASTM C 90. 

1. Unit Compressive Strength:  Provide units with minimum average net-area compressive 
strength of 2150 psi. 

2. Density Classification:  Normal weight. 
3. Size (Width):  Manufactured to dimensions 3/8 inch less than nominal dimensions. 

2.3 MORTAR AND GROUT MATERIALS 

A. Regional Materials:  Provide aggregate for mortar and grout, cement, and lime that have been 
extracted, harvested, or recovered, as well as manufactured, within 500 miles of Project site. 

B. Portland Cement:  ASTM C 150, Type I or II, except Type III may be used for cold-weather 
construction.  Provide natural color or white cement as required to produce mortar color 
indicated. 

C. Hydrated Lime:  ASTM C 207, Type S. 

D. Portland Cement-Lime Mix:  Packaged blend of portland cement and hydrated lime containing 
no other ingredients. 

E. Masonry Cement:  ASTM C 91. 

F. Mortar Cement:  ASTM C 1329. 

G. Aggregate for Grout:  ASTM C 404. 
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H. Cold-Weather Admixture:  Nonchloride, noncorrosive, accelerating admixture complying with 
ASTM C 494/C 494M, Type C, and recommended by manufacturer for use in masonry mortar of 
composition indicated. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Euclid Chemical Company (The); Accelguard 80. 
b. Grace Construction Products, W. R. Grace & Co. - Conn.; Morset. 
c. Sonneborn Products, BASF Aktiengesellschaft; Trimix-NCA. 

I. Water:  Potable. 

2.4 REINFORCEMENT 

A. Uncoated Steel Reinforcing Bars:  ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60. 

B. Masonry Joint Reinforcement, General:  ASTM A 951/A 951M.         
  
1. Exterior Walls:  Hot-dip galvanized, carbon steel. 
2. Wire Size for Side Rods:   

2.5 MISCELLANEOUS MASONRY ACCESSORIES 

A. Bond-Breaker Strips:  Asphalt-saturated, organic roofing felt complying with ASTM D 226, 
Type I (No. 15 asphalt felt). 

2.6 MASONRY-CELL INSULATION 

A. Loose-Granular Fill Insulation:  Perlite complying with ASTM C 549, Type II (surface treated for 
water repellency and limited moisture absorption) or Type IV (surface treated for water 
repellency and to limit dust generation). 

2.7 MORTAR AND GROUT MIXES 

A. General:  Do not use admixtures, including pigments, air-entraining agents, accelerators, 
retarders, water-repellent agents, antifreeze compounds, or other admixtures unless otherwise 
indicated. 

1. Do not use calcium chloride in mortar or grout. 
2. Use portland cement-lime mortar unless otherwise indicated. 
3. Add cold-weather admixture (if used) at same rate for all mortar that will be exposed to 

view, regardless of weather conditions, to ensure that mortar color is consistent. 

B. Preblended, Dry Mortar Mix:  Furnish dry mortar ingredients in form of a preblended mix.  
Measure quantities by weight to ensure accurate proportions, and thoroughly blend ingredients 
before delivering to Project site. 

C. Mortar for Unit Masonry:  Comply with ASTM C 270, Property Specification.  Provide the 
following types of mortar for applications stated unless another type is indicated.    
  
1. For reinforced masonry, use Type S. 

D. Grout for Unit Masonry:  Comply with ASTM C 476. 
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1. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) that will 
comply with Table 1.15.1 in ACI 530.1/ASCE 6/TMS 602 for dimensions of grout spaces 
and pour height. 

2. Proportion grout in accordance with ASTM C 476, paragraph 4.2.2 for specified 28-day 
compressive strength indicated, but not less than 2000 psi. 

3. Provide grout with a slump of 8 to 11 inchesas measured according to 
ASTM C 143/C 143M. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine conditions, with Installer present, for compliance with requirements for installation 
tolerances and other conditions affecting performance of the Work. 

1. For the record, prepare written report, endorsed by Installer, listing conditions detrimental 
to performance of work. 

2. Verify that foundations are within tolerances specified. 
3. Verify that reinforcing dowels are properly placed. 

B. Before installation, examine rough-in and built-in construction for piping systems to verify actual 
locations of piping connections. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Use full-size units without cutting if possible.  If cutting is required to provide a continuous 
pattern or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp, 
unchipped edges.  Allow units to dry before laying unless wetting of units is specified.  Install cut 
units with cut surfaces and, where possible, cut edges concealed. 

3.3 TOLERANCES 

A. Dimensions and Locations of Elements: 

1. For dimensions in cross section or elevation do not vary by more than plus 1/2 inch or 
minus 1/4 inch. 

2. For location of elements in plan do not vary from that indicated by more than plus or 
minus 1/2 inch. 

3. For location of elements in elevation do not vary from that indicated by more than plus or 
minus 1/4 inch in a story height or 1/2 inch total. 

B. Lines and Levels: 

1. For bed joints and top surfaces of bearing walls do not vary from level by more than 1/4 
inch in 10 feet, or 1/2 inch maximum. 

2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not vary 
from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 inch maximum. 

3. For vertical lines and surfaces do not vary from plumb by more than 1/4 inch in 10 feet, 
3/8 inch in 20 feet, or 1/2 inch maximum. 

4. For conspicuous vertical lines, such as external corners, door jambs, reveals, and 
expansion and control joints, do not vary from plumb by more than 1/8 inch in 10 feet, 1/4 
inch in 20 feet, or 1/2 inch maximum. 
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5. For lines and surfaces do not vary from straight by more than 1/4 inch in 10 feet, 3/8 inch 
in 20 feet, or 1/2 inch maximum. 

6. For vertical alignment of exposed head joints, do not vary from plumb by more than 1/4 
inch in 10 feet, or 1/2 inch maximum. 

C. Joints: 

1. For bed joints, do not vary from thickness indicated by more than plus or minus 1/8 inch, 
with a maximum thickness limited to 1/2 inch. 

2. For exposed bed joints, do not vary from bed-joint thickness of adjacent courses by more 
than 1/8 inch. 

3. For head and collar joints, do not vary from thickness indicated by more than plus 3/8 
inch or minus 1/4 inch. 

4. For exposed head joints, do not vary from thickness indicated by more than plus or minus 
1/8 inch. 

3.4 LAYING MASONRY WALLS 

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint 
thicknesses and for accurate location of openings, movement-type joints, returns, and offsets.  
Avoid using less-than-half-size units, particularly at corners, jambs, and, where possible, at 
other locations. 

B. Bond Pattern for Exposed Masonry:  Unless otherwise indicated, lay exposed masonry in 
running bond; do not use units with less than nominal 4-inch horizontal face dimensions at 
corners or jambs. 

C. Stopping and Resuming Work:  Stop work by racking back units in each course from those in 
course below; do not tooth.  When resuming work, clean masonry surfaces that are to receive 
mortar before laying fresh masonry. 

D. Built-in Work:  As construction progresses, build in items specified in this and other Sections.  
Fill in solidly with masonry around built-in items. 

E. Fill space between steel frames and masonry solidly with mortar unless otherwise indicated. 

F. Where built-in items are to be embedded in cores of hollow masonry units, place a layer of 
metal lath, wire mesh, or plastic mesh in the joint below and rod mortar or grout into core. 

G. Fill cores in hollow CMUs with grout 24 inches under bearing plates, beams, lintels, posts, and 
similar items unless otherwise indicated. 

3.5 MORTAR BEDDING AND JOINTING 

A. Lay hollow CMUs as follows: 

1. With face shells fully bedded in mortar and with head joints of depth equal to bed joints. 
2. With webs fully bedded in mortar in all courses of piers, columns, and pilasters. 
3. With webs fully bedded in mortar in grouted masonry, including starting course on 

footings. 
4. With entire units, including areas under cells, fully bedded in mortar at starting course on 

footings where cells are not grouted. 

B. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint 
thickness unless otherwise indicated. 
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3.6 MASONRY-CELL INSULATION 

A. Pour granular insulation into cavities to fill void spaces.  Maintain inspection ports to show 
presence of insulation at extremities of each pour area.  Close the ports after filling has been 
confirmed.  Limit the fall of insulation to one story high, but not more than 20 feet. 

3.7 MASONRY JOINT REINFORCEMENT 

A. General:  Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 
inch on exterior side of walls, 1/2 inch elsewhere.  Lap reinforcement a minimum of 6 inches. 

1. Space reinforcement not more than 16 inches o.c. 
2. Space reinforcement not more than 8 inches o.c. in foundation walls and parapet walls. 

B. Interrupt joint reinforcement at control and expansion joints unless otherwise indicated. 

C. Provide continuity at wall intersections by using prefabricated T-shaped units. 

D. Provide continuity at corners by using prefabricated L-shaped units. 

E. Cut and bend reinforcing units as directed by manufacturer for continuity at corners, returns, 
offsets, column fireproofing, pipe enclosures, and other special conditions. 

3.8 REINFORCED UNIT MASONRY INSTALLATION 

A. Placing Reinforcement:  Comply with requirements in ACI 530.1/ASCE 6/TMS 602. 

B. Grouting:  Do not place grout until entire height of masonry to be grouted has attained enough 
strength to resist grout pressure. 

1. Comply with requirements in ACI 530.1/ASCE 6/TMS 602 for cleanouts and for grout 
placement, including minimum grout space and maximum pour height. 

2. Limit height of vertical grout pours to not more than 60 inches. 

3.9 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage special inspectors to perform tests and inspections 
and prepare reports.  Allow inspectors access to scaffolding and work areas, as needed to 
perform tests and inspections.  Retesting of materials that fail to meet specified requirements 
shall be done at Contractor's expense. 

B. Testing Prior to Construction:  One set of tests. 

C. Testing Frequency:  One set of tests for each 5000 sq. ft. of wall area or portion thereof. 

D. Concrete Masonry Unit Test:  For each type of unit provided, according to ASTM C 140 for 
compressive strength. 

E. Mortar Aggregate Ratio Test (Proportion Specification):  For each mix provided, according to 
ASTM C 780. 

F. Mortar Test (Property Specification):  For each mix provided, according to ASTM C 780.  Test 
mortar for mortar air content and compressive strength. 

G. Grout Test (Compressive Strength):  For each mix provided, according to ASTM C 1019. 



 

042200 - CONCRETE UNIT MASONRY Page 9 of 9 

H. Prism Test:  For each type of construction provided, according to ASTM C 1314 at 7 days and 
at 28 days. 

3.10 REPAIRING, POINTING, AND CLEANING 

A. Remove and replace masonry units that are loose, chipped, broken, stained, or otherwise 
damaged or that do not match adjoining units.  Install new units to match adjoining units; install 
in fresh mortar, pointed to eliminate evidence of replacement. 

B. Pointing:  During the tooling of joints, enlarge voids and holes, except weep holes, and 
completely fill with mortar.  Point up joints, including corners, openings, and adjacent 
construction, to provide a neat, uniform appearance.  Prepare joints for sealant application, 
where indicated. 

C. In-Progress Cleaning:  Clean unit masonry as work progresses by dry brushing to remove 
mortar fins and smears before tooling joints. 

D. Final Cleaning:  After mortar is thoroughly set and cured, clean exposed masonry as follows: 

1. Remove large mortar particles by hand with wooden paddles and nonmetallic scrape 
hoes or chisels. 

2. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for 
comparison purposes.  Obtain Architect's approval of sample cleaning before proceeding 
with cleaning of masonry. 

3. Protect adjacent stone and nonmasonry surfaces from contact with cleaner by covering 
them with liquid strippable masking agent or polyethylene film and waterproof masking 
tape. 

4. Wet wall surfaces with water before applying cleaners; remove cleaners promptly by 
rinsing surfaces thoroughly with clear water. 

5. Clean concrete masonry by cleaning method indicated in NCMA TEK 8-2A applicable to 
type of stain on exposed surfaces. 

3.11 MASONRY WASTE DISPOSAL 

A. Salvageable Materials:  Unless otherwise indicated, excess masonry materials are Contractor's 
property.  At completion of unit masonry work, remove from Project site. 

END OF SECTION 042200 
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SECTION 055000 - METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Steel framing and supports for overhead doors. 
2. Steel framing and supports for mechanical and electrical equipment. 
3. Steel framing and supports for applications where framing and supports are not specified 

in other Sections. 
4. Metal bollards. 

B. Related Sections: 

1. Division 03 Section "Cast-in-Place Concrete" for installing anchor bolts, steel pipe 
sleeves, slotted-channel inserts, wedge-type inserts, and other items cast into concrete. 

1.3 PERFORMANCE REQUIREMENTS 

A. Thermal Movements:  Allow for thermal movements from ambient and surface temperature 
changes acting on exterior metal fabrications by preventing buckling, opening of joints, 
overstressing of components, failure of connections, and other detrimental effects. 

1. Temperature Change:  120 deg F, ambient; 180 deg F, material surfaces. 

1.4 SUBMITTALS 

A. Product Data:  For the following: 

1. Paint products. 

B. Shop Drawings:  Show fabrication and installation details for metal fabrications. 

1. Include plans, elevations, sections, and details of metal fabrications and their 
connections.  Show anchorage and accessory items. 

C. Delegated-Design Submittal:  For installed products indicated to comply with performance 
requirements and design criteria, including analysis data signed and sealed by the qualified 
professional engineer responsible for their preparation. 

D. Qualification Data:  For qualified professional engineer. 

E. Paint Compatibility Certificates:  From manufacturers of topcoats applied over shop primers 
certifying that shop primers are compatible with topcoats. 
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1.5 QUALITY ASSURANCE 

A. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.1/D1.1M, 
"Structural Welding Code - Steel." 

B. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 
2. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum." 
3. AWS D1.6, "Structural Welding Code - Stainless Steel." 

1.6 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of walls and other construction contiguous with 
metal fabrications by field measurements before fabrication. 

1.7 COORDINATION 

A. Coordinate selection of shop primers with topcoats to be applied over them.  Comply with paint 
and coating manufacturers' written recommendations to ensure that shop primers and topcoats 
are compatible with one another. 

B. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for 
installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral 
anchors, that are to be embedded in concrete or masonry.  Deliver such items to Project site in 
time for installation. 

PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces unless otherwise 
indicated.  For metal fabrications exposed to view in the completed Work, provide materials 
without seam marks, roller marks, rolled trade names, or blemishes. 

2.2 FERROUS METALS 

A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

B. Steel Tubing:  ASTM A 500, cold-formed steel tubing. 

C. Steel Pipe:  ASTM A 53/A 53M, standard weight (Schedule 40) unless otherwise indicated. 

2.3 FASTENERS 

A. General:  Unless otherwise indicated, provide Type 316 stainless-steel fasteners for exterior 
use and zinc-plated fasteners with coating complying with ASTM B 633 or ASTM F 1941, 
Class Fe/Zn 5, at exterior walls.  Select fasteners for type, grade, and class required. 

B. Stainless-Steel Bolts and Nuts:  Regular hexagon-head annealed stainless-steel bolts, 
ASTM F 593; with hex nuts, ASTM F 594; and, where indicated, flat washers; Alloy Group 1. 
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C. Anchors, General:  Anchors capable of sustaining, without failure, a load equal to six times the 
load imposed when installed in unit masonry and four times the load imposed when installed in 
concrete, as determined by testing according to ASTM E 488, conducted by a qualified 
independent testing agency. 

D. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical anchors. 

1. Material for Interior Locations:  Carbon-steel components zinc plated to comply with 
ASTM B 633 or ASTM F 1941, Class Fe/Zn 5, unless otherwise indicated. 

2. Material for Exterior Locations and Where Stainless Steel is Indicated:  Alloy Group 1 
stainless-steel bolts, ASTM F 593, and nuts, ASTM F 594. 

2.4 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy 
welded. 

B. Epoxy Zinc-Rich Primer:  Complying with MPI#20 and compatible with topcoat. 

C. Galvanizing Repair Paint:  High-zinc-dust-content paint complying with SSPC-Paint 20 and 
compatible with paints specified to be used over it. 

2.5 FABRICATION, GENERAL 

A. Shop Assembly:  Preassemble items in the shop to greatest extent possible.  Disassemble units 
only as necessary for shipping and handling limitations.  Use connections that maintain 
structural value of joined pieces.  Clearly mark units for reassembly and coordinated installation. 

B. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease edges to a radius 
of approximately 1/32 inch unless otherwise indicated.  Remove sharp or rough areas on 
exposed surfaces. 

C. Form bent-metal corners to smallest radius possible without causing grain separation or 
otherwise impairing work. 

D. Form exposed work with accurate angles and surfaces and straight edges. 

E. Weld corners and seams continuously to comply with the following: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

F. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners or 
welds where possible.  Where exposed fasteners are required, use Phillips flat-head 
(countersunk) fasteners unless otherwise indicated.  Locate joints where least conspicuous. 

G. Fabricate seams and other connections that will be exposed to weather in a manner to exclude 
water.  Provide weep holes where water may accumulate. 

H. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, 
and similar items. 
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I. Provide for anchorage of type indicated; coordinate with supporting structure.  Space anchoring 
devices to secure metal fabrications rigidly in place and to support indicated loads. 

1. Where units are indicated to be cast into concrete or built into masonry, equip with 
integrally welded steel strap anchors, 1/8 by 1-1/2 inches, with a minimum 6-inch 
embedment and 2-inch hook, not less than 8 inches from ends and corners of units and 
24 inches o.c., unless otherwise indicated. 

2.6 MISCELLANEOUS FRAMING AND SUPPORTS 

A. General:  Provide steel framing and supports not specified in other Sections as needed to 
complete the Work. 

B. Fabricate units from steel shapes, plates, and bars of welded construction unless otherwise 
indicated.  Fabricate to sizes, shapes, and profiles indicated and as necessary to receive 
adjacent construction. 

1. Furnish inserts for units installed after concrete is placed. 

C. Galvanize miscellaneous framing and supports where indicated. 

2.7 METAL BOLLARDS 

A. Fabricate metal bollards from steel shapes, as indicated. 

2.8 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Finish metal fabrications after assembly. 

C. Finish exposed surfaces to remove tool and die marks and stretch lines, and to blend into 
surrounding surface. 

2.9 STEEL AND IRON FINISHES 

A. Galvanizing:  Hot-dip galvanize items as indicated to comply with ASTM A 153/A 153M for steel 
and iron hardware and with ASTM A 123/A 123M for other steel and iron products. 

1. Do not quench or apply post galvanizing treatments that might interfere with paint 
adhesion. 

B. Shop prime iron and steel items not indicated to be galvanized unless they are to be embedded 
in concrete, sprayed-on fireproofing, or masonry, or unless otherwise indicated. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing metal 
fabrications.  Set metal fabrications accurately in location, alignment, and elevation; with edges 
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and surfaces level, plumb, true, and free of rack; and measured from established lines and 
levels. 

B. Fit exposed connections accurately together to form hairline joints.  Weld connections that are 
not to be left as exposed joints but cannot be shop welded because of shipping size limitations.  
Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after 
fabrication and are for bolted or screwed field connections. 

C. Field Welding:  Comply with the following requirements: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

D. Fastening to In-Place Construction:  Provide anchorage devices and fasteners where metal 
fabrications are required to be fastened to in-place construction.  Provide threaded fasteners for 
use with concrete and masonry inserts, toggle bolts, through bolts, lag screws, wood screws, 
and other connectors. 

E. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, 
masonry, or similar construction. 

F. Corrosion Protection:  Coat concealed surfaces of aluminum that will come into contact with 
grout, concrete, masonry, wood, or dissimilar metals with the following: 

3.2 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS 

A. General:  Install framing and supports to comply with requirements of items being supported, 
including manufacturers' written instructions and requirements indicated on Shop Drawings. 

B. Anchor supports for operable partitions securely to and rigidly brace from building structure. 

3.3 INSTALLING METAL BOLLARDS 

A. Fill metal-capped bollards solidly with concrete and allow concrete to cure seven days before 
installing. 

B. Anchor bollards in concrete in formed or core-drilled holes not less than 8 inches deep and 3/4 
inch larger than OD of bollard.  Fill annular space around bollard solidly with nonshrink, 
nonmetallic grout; mixed and placed to comply with grout manufacturer's written instructions.  
Slope grout up approximately 1/8 inch toward bollard. 

C. Fill bollards solidly with concrete, mounding top surface to shed water. 

3.4 ADJUSTING AND CLEANING 

A. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and 
abraded areas.  Paint uncoated and abraded areas with the same material as used for shop 
painting to comply with SSPC-PA 1 for touching up shop-painted surfaces. 

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness. 
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B. Touchup Painting:  Cleaning and touchup painting of field welds, bolted connections, and 
abraded areas of shop paint are specified in Division 09 painting Sections. 

C. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair 
galvanizing to comply with ASTM A 780. 

END OF SECTION 055000 
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SECTION 072100 - THERMAL INSULATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Perimeter insulation under slabs-on-grade. 
2. Concealed building insulation. 

B. Related Sections include the following: 

1. Division 04 Section "Unit Masonry" for insulation installed in cavity walls and masonry 
cells. 

2. Division 06 board sheathing over wood framing. 
3. Division 13 Section "Metal Building Systems" for insulation included with Metal Building 

envelope. 

1.3 DEFINITIONS 

A. Mineral-Fiber Insulation:  Insulation composed of rock-wool fibers, slag-wool fibers, or glass 
fibers; produced in boards and blanket with latter formed into batts (flat-cut lengths) or rolls. 

1.4 PERFORMANCE REQUIREMENTS 

1.5 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency for insulation products. 

1.6 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of building insulation through one source from a single 
manufacturer. 

B. Fire-Test-Response Characteristics:  Provide insulation and related materials with the fire-test-
response characteristics indicated, as determined by testing identical products per test method 
indicated below by UL or another testing and inspecting agency acceptable to authorities having 
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jurisdiction.  Identify materials with appropriate markings of applicable testing and inspecting 
agency. 

1. Surface-Burning Characteristics:  ASTM E 84. 
2. Fire-Resistance Ratings:  ASTM E 119. 
3. Combustion Characteristics:  ASTM E 136. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Protect insulation materials from physical damage and from deterioration by moisture, soiling, 
and other sources.  Store inside and in a dry location.  Comply with manufacturer's written 
instructions for handling, storing, and protecting during installation. 

B. Protect plastic insulation as follows: 

1. Do not expose to sunlight, except to extent necessary for period of installation and 
concealment. 

2. Protect against ignition at all times.  Do not deliver plastic insulating materials to Project 
site before installation time. 

3. Complete installation and concealment of plastic materials as rapidly as possible in each 
area of construction. 

PART 2 - PRODUCTS 

2.1 FOAM-PLASTIC BOARD INSULATION 

A. Extruded-Polystyrene Board Insulation:  ASTM C 578, of type and density indicated below, with 
maximum flame-spread and smoke-developed indexes of 75 and 450, respectively: 

1. Type IV, 1.60 lb/cu. ft., unless otherwise indicated. 

2.2 GLASS-FIBER BLANKET INSULATION 

A. Faced, Glass-Fiber Blanket Insulation:  ASTM C 665, Type III (blankets with reflective 
membrane facing), Class A (membrane-faced surface with a flame-spread index of 25 or less); 
Category 1 (membrane is a vapor barrier), faced with polypropylene-scrim-kraft vapor-retarder 
membrane on 1 face. 

B. Where glass-fiber blanket insulation is indicated by the following thicknesses, provide blankets 
in batt or roll form with thermal resistances indicated: 

1. 5-1/2 inches thick with a thermal resistance of 19 deg F x h x sq. ft./Btu at 75 deg F. 

2.3 AUXILIARY INSULATING MATERIALS 

A. Vapor-Retarder Tape:  Pressure-sensitive tape of type recommended by insulation 
manufacturers for sealing joints and penetrations in vapor-retarder facings. 

PART 3 - EXECUTION 
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3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with requirements of 
Sections in which substrates and related work are specified and for other conditions affecting 
performance. 

1. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrates of substances harmful to insulation or vapor retarders, including removing 
projections capable of puncturing vapor retarders or of interfering with insulation attachment. 

3.3 INSTALLATION, GENERAL 

A. Comply with insulation manufacturer's written instructions applicable to products and application 
indicated. 

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed at any 
time to ice, rain, and snow. 

C. Extend insulation in thickness indicated to envelop entire area to be insulated.  Cut and fit tightly 
around obstructions and fill voids with insulation.  Remove projections that interfere with 
placement. 

3.4 INSTALLATION OF GENERAL BUILDING INSULATION 

A. Apply insulation units to substrates by method indicated, complying with manufacturer's written 
instructions.  If no specific method is indicated, bond units to substrate with adhesive or use 
mechanical anchorage to provide permanent placement and support of units. 

B. Set vapor-retarder-faced units with vapor retarder to warm-in-winter side of construction, unless 
otherwise indicated. 

1. Tape joints and ruptures in vapor retarder, and seal each continuous area of insulation to 
surrounding construction to ensure airtight installation. 

C. Install mineral-fiber insulation in cavities formed by framing members according to the following 
requirements: 

1. Use insulation widths and lengths that fill the cavities formed by framing members.  If 
more than one length is required to fill cavity, provide lengths that will produce a snug fit 
between ends. 

2. Place insulation in cavities formed by framing members to produce a friction fit between 
edges of insulation and adjoining framing members. 

3. For metal-framed wall cavities where cavity heights exceed 96 inches, support unfaced 
blankets mechanically and support faced blankets by taping flanges of insulation to 
flanges of metal studs. 

3.5 PROTECTION 
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A. Protect installed insulationfrom damage due to harmful weather exposures, physical abuse, and 
other causes.  Provide temporary coverings or enclosures where insulation is subject to abuse 
and cannot be concealed and protected by permanent construction immediately after 
installation. 

END OF SECTION 072100 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Urethane joint sealants. 

1.3 PRECONSTRUCTION TESTING 

A. Preconstruction Field-Adhesion Testing:  Before installing sealants, field test their adhesion to 
Project joint substrates as follows: 

1. Locate test joints where indicated on Project or, if not indicated, as directed by Architect. 
2. Conduct field tests for each application indicated below: 

a. Each kind of sealant and joint substrate indicated. 

3. Notify Architect seven days in advance of dates and times when test joints will be 
erected. 

4. Arrange for tests to take place with joint-sealant manufacturer's technical representative 
present. 

a. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant 
Joint Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, 
in ASTM C 1521. 

1) For joints with dissimilar substrates, verify adhesion to each substrate 
separately; extend cut along one side, verifying adhesion to opposite side.  
Repeat procedure for opposite side. 

5. Report whether sealant failed to adhere to joint substrates or tore cohesively.  Include 
data on pull distance used to test each kind of product and joint substrate.  For sealants 
that fail adhesively, retest until satisfactory adhesion is obtained. 

6. Evaluation of Preconstruction Field-Adhesion-Test Results:  Sealants not evidencing 
adhesive failure from testing, in absence of other indications of noncompliance with 
requirements, will be considered satisfactory.  Do not use sealants that fail to adhere to 
joint substrates during testing. 

1.4 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 
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B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants 
showing the full range of colors available for each product exposed to view. 

C. Sealant, Waterproofing, and Restoration Institute (SWRI) Validation Certificate:  For each 
sealant specified to be validated by SWRI's Sealant Validation Program. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, indicating that sealants comply with requirements. 

E. Warranties:  Sample of special warranties. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved 
for installation of units required for this Project. 

B. Source Limitations:  Obtain each kind of joint sealant from single source from single 
manufacturer. 

1.6 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F. 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 

1.7 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 
replace joint sealants that do not comply with performance and other requirements specified in 
this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

B. Special warranties specified in this article exclude deterioration or failure of joint sealants from 
the following: 

1. Movement of the structure caused by structural settlement or errors attributable to design 
or construction resulting in stresses on the sealant exceeding sealant manufacturer's 
written specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from natural causes exceeding design specifications. 
3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 

PART 2 - PRODUCTS 
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2.1 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible 
with one another and with joint substrates under conditions of service and application, as 
demonstrated by joint-sealant manufacturer, based on testing and field experience. 

B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied joint sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

C. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project. 

D. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range. 

2.2 URETHANE JOINT SEALANTS 

A. Single-Component, Nonsag, Urethane Joint Sealant:  ASTM C 920, Type S, Grade NS, 
Class 50, for Use NT. 

2.3 JOINT SEALANT BACKING 

A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated 
by sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface skin), 
and of size and density to control sealant depth and otherwise contribute to producing optimum 
sealant performance. 

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint 
surfaces at back of joint.  Provide self-adhesive tape where applicable. 

2.4 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 



 

JOINT SEALANTS 079200 - 4 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, paints (except for permanent, protective coatings tested and 
approved for sealant adhesion and compatibility by sealant manufacturer), old joint 
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants.  Remove loose particles remaining after cleaning 
operations above by vacuuming or blowing out joints with oil-free compressed air.  
Porous joint substrates include the following: 

a. Concrete. 
b. Masonry. 

3. Remove laitance and form-release agents from concrete. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after 
tooling without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions for products 
and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application 

and replace them with dry materials. 
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D. Install bond-breaker tape behind sealants where sealant backings are not used between 
sealants and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated. 
4. Provide flush joint profile where indicated per Figure 8B in ASTM C 1193. 
5. Provide recessed joint configuration of recess depth and at locations indicated per 

Figure 8C in ASTM C 1193. 

a. Use masking tape to protect surfaces adjacent to recessed tooled joints. 

3.4 FIELD QUALITY CONTROL 

A. Evaluation of Field-Adhesion Test Results:  Sealants not evidencing adhesive failure from 
testing or noncompliance with other indicated requirements will be considered satisfactory.  
Remove sealants that fail to adhere to joint substrates during testing or to comply with other 
requirements.  Retest failed applications until test results prove sealants comply with indicated 
requirements. 

3.5 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by 
methods and with cleaning materials approved in writing by manufacturers of joint sealants and 
of products in which joints occur. 

3.6 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 
and from damage resulting from construction operations or other causes so sealants are without 
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage 
or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately 
so installations with repaired areas are indistinguishable from original work. 

3.7 JOINT-SEALANT SCHEDULE 



 

JOINT SEALANTS 079200 - 6 

A. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal nontraffic 
surfaces[ <JS-#>]. 

1. Joint Locations: 

a. Control and expansion joints in unit masonry, installed as work in Alternate “A”. 
b. Joints between metal panels. 
c. Joints between different materials listed above. 
d. Perimeter joints between materials listed above and frames of doors. 

2. Urethane Joint Sealant:  Single component, nonsag, Class 50. 
 

B. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic 
surfaces[ <JS-#>]. 

1. Joint Locations: 

a. Perimeter joints between interior wall surfaces and frames of interior doors. 

END OF SECTION 079200 
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Standard hollow metal doors and frames. 

B. Related Sections: 

1. Division 04 Section "Unit Masonry" for embedding anchors for hollow metal work into 
masonry construction. 

2. Division 08 Section "Door Hardware"  for door hardware for hollow metal doors. 
3. Division 09 Sections "Interior Painting" for field painting hollow metal doors and frames. 

1.3 DEFINITIONS 

A. Minimum Thickness:  Minimum thickness of base metal without coatings. 

B. Standard Hollow Metal Work:  Hollow metal work fabricated according to ANSI/SDI A250.8. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, material 
descriptions, core descriptions, and finishes. 

B. Shop Drawings:  Include the following: 

1. Elevations of each door design. 
2. Details of doors, including vertical and horizontal edge details and metal thicknesses. 
3. Frame details for each frame type, including dimensioned profiles and metal thicknesses. 
4. Locations of reinforcement and preparations for hardware. 

C. Other Action Submittals: 

1. Schedule:  Provide a schedule of hollow metal work prepared by or under the supervision 
of supplier, using same reference numbers for details and openings as those on 
Drawings.  Coordinate with door hardware schedule. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, for each type of hollow metal door and frame assembly. 

1.5 QUALITY ASSURANCE 
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A. Source Limitations:  Obtain hollow metal work from single source from single manufacturer. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver hollow metal work palletized, wrapped, or crated to provide protection during transit and 
Project-site storage.  Do not use nonvented plastic. 

1. Provide additional protection to prevent damage to finish of factory-finished units. 

B. Deliver welded frames with two removable spreader bars across bottom of frames, tack welded 
to jambs and mullions. 

C. Store hollow metal work under cover at Project site.  Place in stacks of five units maximum in a 
vertical position with heads up, spaced by blocking, on minimum 4-inch- high wood blocking.  
Do not store in a manner that traps excess humidity. 

1. Provide minimum 1/4-inch space between each stacked door to permit air circulation. 

1.7 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual dimensions of openings by field measurements before 
fabrication. 

1.8 COORDINATION 

A. Coordinate installation of anchorages for hollow metal frames.  Furnish setting drawings, 
templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor 
bolts, and items with integral anchors.  Deliver such items to Project site in time for installation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Ceco Door Products; an Assa Abloy Group company. 
2. Curries Company; an Assa Abloy Group company. 
3. Steelcraft; an Ingersoll-Rand company. 

2.2 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, Commercial Steel (CS), Type B; suitable for 
exposed applications. 

B. Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, Commercial Steel (CS), Type B; free of scale, 
pitting, or surface defects; pickled and oiled. 

C. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; with 
minimum A40 metallic coating. 
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D. Frame Anchors:  ASTM A 591/A 591M, Commercial Steel (CS), 40Z coating designation; mill 
phosphatized. 

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008M 
or ASTM A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M, 
Class B. 

E. Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

F. Bituminous Coating:  Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil dry 
film thickness per coat.  Provide inert-type noncorrosive compound free of asbestos fibers, 
sulfur components, and other deleterious impurities. 

2.3 STANDARD HOLLOW METAL DOORS 

A. General:  Provide doors of design indicated, not less than thickness indicated; fabricated with 
smooth surfaces, without visible joints or seams on exposed faces unless otherwise indicated.  
Comply with ANSI/SDI A250.8. 

1. Design:  Flush panel. 
2. Core Construction:  Manufacturer's standard kraft-paper honeycomb, polystyrene, 

polyurethane, polyisocyanurate, mineral-board, or vertical steel-stiffener core. 

3. Vertical Edges for Single-Acting Doors:  Beveled edge. 

a. Beveled Edge:  1/8 inch in 2 inches. 
 

4. Top and Bottom Edges:  Closed with flush or inverted 0.042-inch- thick, end closures or 
channels of same material as face sheets. 

5. Tolerances:  Comply with SDI 117, "Manufacturing Tolerances for Standard Steel Doors 
and Frames." 

B. Interior Doors:  Face sheets fabricated from cold-rolled steel sheet[ unless metallic-coated sheet 
is indicated].  Provide doors complying with requirements indicated below by referencing 
ANSI/SDI A250.8 for level and model and ANSI/SDI A250.4 for physical performance level: 

1. Level 4 and Physical Performance Level A (Maximum Duty), Model 2 (Seamless). 

C. Hardware Reinforcement:  Fabricate according to ANSI/SDI A250.6 with reinforcing plates from 
same material as door face sheets. 

D. Fabricate concealed stiffeners and hardware reinforcement from either cold- or hot-rolled steel 
sheet. 

2.4 STANDARD HOLLOW METAL FRAMES 

A. General:  Comply with ANSI/SDI A250.8 and with details indicated for type and profile. 

B. Interior Frames:  Fabricated from cold-rolled steel sheet[ unless metallic-coated sheet is 
indicated]. 

1. Fabricate frames with mitered or coped corners. 
2. Fabricate frames as full profile welded unless otherwise indicated. 

C. Hardware Reinforcement:  Fabricate according to ANSI/SDI A250.6 with reinforcement plates 
from same material as frames. 
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2.5 FRAME ANCHORS 

A. Jamb Anchors: 

1. Stud-Wall Type:  Designed to engage stud, welded to back of frames; not less than 0.042 
inch thick. 

B. Floor Anchors:  Formed from same material as frames, not less than 0.042 inch thick, and as 
follows: 

1. Monolithic Concrete Slabs:  Clip-type anchors, with two holes to receive fasteners. 

2.6 STOPS AND MOLDINGS 

A. Fixed Frame Moldings:  Formed integral with hollow metal frames, a minimum of 5/8 inch high 
unless otherwise indicated. 

2.7 FABRICATION 

A. Fabricate hollow metal work to be rigid and free of defects, warp, or buckle.  Accurately form 
metal to required sizes and profiles, with minimum radius for thickness of metal.  Where 
practical, fit and assemble units in manufacturer's plant.  To ensure proper assembly at Project 
site, clearly identify work that cannot be permanently factory assembled before shipment. 

B. Tolerances:  Fabricate hollow metal work to tolerances indicated in [SDI 117]. 

C. Hollow Metal Frames:  Where frames are fabricated in sections due to shipping or handling 
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal 
as frames. 

1. Welded Frames:  Weld flush face joints continuously; grind, fill, dress, and make smooth, 
flush, and invisible. 

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners 
unless otherwise indicated. 

3. Floor Anchors:  Weld anchors to bottom of jambs and mullions with at least four spot 
welds per anchor. 

4. Jamb Anchors:  Provide number and spacing of anchors as follows: 

a. Stud-Wall Type:  Locate anchors not more than 18 inches from top and bottom of 
frame.  Space anchors not more than 32 inches o.c. and as follows: 
 
1) Four anchors per jamb from 60 to 90 inches high. 

5. Door Silencers:  Except on weather-stripped doors, drill stops to receive door silencers as 
follows.  Keep holes clear during construction. 

a. Single-Door Frames:  Drill stop in strike jamb to receive three door silencers. 
b. Double-Door Frames:  Drill stop in head jamb to receive two door silencers. 

D. Fabricate concealed stiffeners, edge channels, and hardware reinforcement from either cold- or 
hot-rolled steel sheet. 

E. Hardware Preparation:  Factory prepare hollow metal work to receive templated mortised 
hardware; include cutouts, reinforcement, mortising, drilling, and tapping according to the Door 
Hardware Schedule and templates furnished as specified in Division 08 Section "Door 
Hardware." 
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1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8. 
2. Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series 

specifications for preparation of hollow metal work for hardware. 

2.8 STEEL FINISHES 

A. Prime Finish:  Apply manufacturer's standard primer immediately after cleaning and pretreating. 

1. Shop Primer:  Manufacturer's standard, fast-curing, lead- and chromate-free primer 
complying with ANSI/SDI A250.10 acceptance criteria; recommended by primer 
manufacturer for substrate; compatible with substrate and field-applied coatings despite 
prolonged exposure. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 

B. Examine roughing-in for embedded and built-in anchors to verify actual locations before frame 
installation. 

C. For the record, prepare written report, endorsed by Installer, listing conditions detrimental to 
performance of the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove welded-in shipping spreaders installed at factory.  Restore exposed finish by grinding, 
filling, and dressing, as required to make repaired area smooth, flush, and invisible on exposed 
faces. 

B. Prior to installation, adjust and securely brace welded hollow metal frames for squareness, 
alignment, twist, and plumbness to the following tolerances: 

1. Squareness:  Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees 
from jamb perpendicular to frame head. 

2. Alignment:  Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel to 
plane of wall. 

3. Twist:  Plus or minus 1/16 inch, measured at opposite face corners of jambs on parallel 
lines, and perpendicular to plane of wall. 

4. Plumbness:  Plus or minus 1/16 inch, measured at jambs on a perpendicular line from 
head to floor. 

C. Drill and tap doors and frames to receive nontemplated, mortised, and surface-mounted door 
hardware. 

3.3 INSTALLATION 

A. General:  Install hollow metal work plumb, rigid, properly aligned, and securely fastened in 
place; comply with Drawings and manufacturer's written instructions. 
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B. Hollow Metal Frames:  Install hollow metal frames of size and profile indicated.  Comply with 
ANSI/SDI A250.11. 

1. Set frames accurately in position, plumbed, aligned, and braced securely until permanent 
anchors are set.  After wall construction is complete, remove temporary braces, leaving 
surfaces smooth and undamaged. 

a. Where frames are fabricated in sections because of shipping or handling 
limitations, field splice at approved locations by welding face joint continuously; 
grind, fill, dress, and make splice smooth, flush, and invisible on exposed faces. 

b. Install door silencers in frames before grouting. 
c. Remove temporary braces necessary for installation only after frames have been 

properly set and secured. 
d. Check plumbness, squareness, and twist of frames as walls are constructed.  

Shim as necessary to comply with installation tolerances. 
e. Field apply bituminous coating to backs of frames that are filled with grout 

containing antifreezing agents. 

2. Floor Anchors:  Provide floor anchors for each jamb and mullion that extends to floor, and 
secure with postinstalled expansion anchors. 

a. Floor anchors may be set with powder-actuated fasteners instead of postinstalled 
expansion anchors if so indicated and approved on Shop Drawings. 

3. Metal-Stud Partitions:  Solidly pack mineral-fiber insulation behind frames. 
4. Installation Tolerances:  Adjust hollow metal door frames for squareness, alignment, 

twist, and plumb to the following tolerances: 

a. Squareness:  Plus or minus 1/16 inch, measured at door rabbet on a line 90 
degrees from jamb perpendicular to frame head. 

b. Alignment:  Plus or minus 1/16 inch, measured at jambs on a horizontal line 
parallel to plane of wall. 

c. Twist:  Plus or minus 1/16 inch, measured at opposite face corners of jambs on 
parallel lines, and perpendicular to plane of wall. 

d. Plumbness:  Plus or minus 1/16 inch, measured at jambs at floor. 

C. Hollow Metal Doors:  Fit hollow metal doors accurately in frames, within clearances specified 
below.  Shim as necessary. 

1. Non-Fire-Rated Standard Steel Doors: 

a. Jambs and Head:  1/8 inch plus or minus 1/16 inch. 
b. Between Edges of Pairs of Doors:  1/8 inch plus or minus 1/16 inch. 
c. Between Bottom of Door and Top of Threshold:  Maximum 3/8 inch. 
d. Between Bottom of Door and Top of Finish Floor (No Threshold):  Maximum 3/4 

inch. 

3.4 ADJUSTING AND CLEANING 

A. Final Adjustments:  Check and readjust operating hardware items immediately before final 
inspection.  Leave work in complete and proper operating condition.  Remove and replace 
defective work, including hollow metal work that is warped, bowed, or otherwise unacceptable. 

B. Remove grout and other bonding material from hollow metal work immediately after installation. 

C. Prime-Coat Touchup:  Immediately after erection, sand smooth rusted or damaged areas of 
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer. 
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D. Metallic-Coated Surfaces:  Clean abraded areas and repair with galvanizing repair paint 
according to manufacturer's written instructions. 

END OF SECTION 081113 
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SECTION 083613 - SECTIONAL DOORS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes electrically operated sectional doors. 

B. Related Sections: 

1. Division 13 Section "Building Systems" for miscellaneous steel supports. 
2. Division 26 Sections for electrical service and connections for powered operators and 

accessories. 

1.3 PERFORMANCE REQUIREMENTS 

A. General Performance:  Sectional doors shall meet performance requirements specified without 
failure due to defective manufacture, fabrication, installation, or other defects in construction 
and without requiring temporary installation of reinforcing components. 

B. Delegated Design:  Design sectional doors, including comprehensive engineering analysis by a 
qualified professional engineer, using performance requirements and design criteria indicated. 

C. Structural Performance:  Exterior sectional doors shall withstand the effects of gravity loads, 
and the following loads and stresses within limits and under conditions indicated according to 
ASCE/SEI 7. 

1. Wind Loads:  As indicated on Drawings. 

2. Deflection Limits:  Design sectional doors to withstand design wind loads without 
evidencing permanent deformation or disengagement of door components.  Deflection of 
door in horizontal position (open) shall not exceed 1/120 of the door width. 

D. Air Infiltration:  Maximum rate not more than indicated when tested according to ASTM E 283. 

1. Air Infiltration:  Maximum rate of 0.08 cfm/sq. ft. at 15 and 25 mph. 

E. Seismic Performance:  Sectional doors shall withstand the effects of earthquake motions 
determined according to ASCE/SEI 7. 

1. The term "withstand" means "the unit will remain in place without separation of any parts 
from the device when subjected to the seismic forces specified." 

2. Seismic Component Importance Factor:  1.0. 

F. Operation Cycles:  Provide sectional door components and operators capable of operating for 
not less than number of cycles indicated for each door.  One operation cycle is complete when 
a door is opened from the closed position to the fully open position and returned to the closed 
position. 
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1.4 SUBMITTALS 

A. Product Data:  For each type and size of sectional door and accessory.  Include the following: 

1. Construction details, material descriptions, dimensions of individual components, profile 
door sections, and finishes. 

2. Rated capacities, operating characteristics, electrical characteristics, and furnished 
accessories. 

B. Shop Drawings:  For each installation and for special components not dimensioned or detailed 
in manufacturer's product data.  Include plans, elevations, sections, details, and attachments to 
other work. 

1. Detail equipment assemblies and indicate dimensions, weights, loads, required 
clearances, method of field assembly, components, and location and size of each field 
connection. 

2. Wiring Diagrams:  For power, signal, and control wiring. 

C. Samples for Initial Selection:  Manufacturer's finish charts showing full range of colors and 
textures available for units with factory-applied finishes. 

D. Samples for Verification:  For each type of exposed finish required, prepared on Samples of 
size indicated below: 

1. Flat Door Sections:  6 inches square. 

E. Delegated-Design Submittal:  For sectional doors indicated to comply with performance 
requirements and design criteria, including analysis data signed and sealed by the qualified 
professional engineer responsible for their preparation. 

1. Detail fabrication and assembly of seismic restraints. 
2. Summary of forces and loads on walls and jambs. 

F. Qualification Data:  For qualified Installer. 

G. Seismic Qualification Certificates:  For sectional doors, accessories, and components, from 
manufacturer. 

H. Maintenance Data:  For sectional doors to include in maintenance manuals. 

I. Warranties:  Sample of special warranties. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved 
for both installation and maintenance of units required for this Project. 

B. Source Limitations:  Obtain sectional doors from single source from single manufacturer. 

1. Obtain operators and controls from sectional door manufacturer. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and application. 

D. Standard for Sectional Doors:  Fabricate sectional doors to comply with DASMA 102 unless 
otherwise indicated. 
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E. Regulatory Requirements:  Comply with applicable provisions in ICC/ANSI A117.1. 

1.6 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of sectional doors that fail in materials or workmanship within specified 
warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including, but not limited to, excessive deflection. 
b. Faulty operation of hardware. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use; rust through. 

2. Warranty Period:  Five years from date of Substantial Completion. 

B. Special Finish Warranty:  Manufacturer's standard form in which manufacturer agrees to repair 
or replace components that show evidence of deterioration of factory-applied finishes within 
specified warranty period. 

1. Warranty Period:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 STEEL DOOR SECTIONS 

A. Exterior Section Faces and Frames:  Fabricate from zinc-coated (galvanized), cold-rolled, 
commercial steel (CS) sheet, complying with ASTM A 653/A 653M, with indicated zinc coating 
and thickness. 

1. Fabricate section faces from single sheets to provide sections not more than 24 inches 
high and of indicated thickness.  Roll horizontal meeting edges to a continuous, 
interlocking, keyed, rabbeted, shiplap, or tongue-in-groove weathertight seal, with a 
reinforcing flange return. 

2. For insulated doors, provide sections with continuous thermal-break construction, 
separating the exterior and interior faces of door. 

B. Section Ends and Intermediate Stiles:  Enclose open ends of sections with channel end stiles 
formed from galvanized-steel sheet not less than 0.064-inch- nominal coated thickness and 
welded to door section.  Provide intermediate stiles formed from not less than 0.064-inch- thick 
galvanized-steel sheet, cut to door section profile, and welded in place.  Space stiles not more 
than 48 inches apart. 

C. Reinforce bottom section with a continuous channel or angle conforming to bottom-section 
profile and allowing installation of astragal. 

D. Reinforce sections with continuous horizontal and diagonal reinforcement, as required to stiffen 
door and for wind loading.  Provide galvanized-steel bars, struts, trusses, or strip steel, formed 
to depth and bolted or welded in place.  Ensure that reinforcement does not obstruct vision lites. 

E. Provide reinforcement for hardware attachment. 

F. Foamed-in-Place Thermal Insulation:  Insulate interior of steel sections with door manufacturer's 
standard CFC-free polyurethane insulation, foamed in place to completely fill interior of section 
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and pressure bonded to face sheets to prevent delamination under wind load, and with 
maximum flame-spread and smoke-developed indexes of 75 and 450, respectively, according 
to ASTM E 84.  Enclose insulation completely within steel sections that incorporate the following 
interior facing material, with no exposed insulation: 

1. Interior Facing Material:  Zinc-coated (galvanized), cold-rolled, commercial steel (CS) 
sheet, complying with ASTM A 653/A 653M, with indicated thickness. 

G. Fabricate sections so finished door assembly is rigid and aligned, with tight hairline joints and 
free of warp, twist, and deformation. 

2.2 TRACKS, SUPPORTS, AND ACCESSORIES 

A. Tracks:  Manufacturer's standard, galvanized-steel track system of configuration indicated, 
sized for door size and weight, designed for lift type indicated and clearances shown on 
Drawings, and complying with ASTM A 653/A 653M for minimum G60 zinc coating.  Provide 
complete track assembly including brackets, bracing, and reinforcement for rigid support of ball-
bearing roller guides for required door type and size.  Slot vertical sections of track spaced 2 
inches apart for door-drop safety device.  Slope tracks at proper angle from vertical or design 
tracks to ensure tight closure at jambs when door unit is closed. 

B. Track Reinforcement and Supports:  Galvanized-steel track reinforcement and support 
members, complying with ASTM A 36/A 36M and ASTM A 123/A 123M.  Secure, reinforce, and 
support tracks as required for door size and weight to provide strength and rigidity without sag, 
sway, and vibration during opening and closing of doors. 

1. Vertical Track Assembly:  Track with continuous reinforcing angle attached to track and 
attached to wall with jamb brackets. 

2. Horizontal Track Assembly:  Track with continuous reinforcing angle attached to track 
and supported at points from curve in track to end of track by laterally braced 
attachments to overhead structural members. 

C. Weatherseals:  Replaceable, adjustable, continuous, compressible weather-stripping gaskets of 
flexible vinyl, rubber, or neoprene fitted to bottom and top of sectional door unless otherwise 
indicated. 

D. Windows:  Manufacturer's standard window units of type and size indicated and in arrangement 
shown.  Set glazing in vinyl, rubber, or neoprene glazing channel for metal-framed doors and 
elastic glazing compound for wood doors, as required.  Provide removable stops of same 
material as door-section frames. 

1. Lock Cylinders:  Provide cylinders standard with manufacturer and keyed to building 
keying system. 

2. Keys:  Three for each cylinder. 

2.3 HARDWARE 

A. General:  Provide heavy-duty, corrosion-resistant hardware, with hot-dip galvanized, stainless-
steel, or other corrosion-resistant fasteners, to suit door type. 

B. Hinges:  Heavy-duty, galvanized-steel hinges of not less than 0.079-inch- nominal coated 
thickness at each end stile and at each intermediate stile, according to manufacturer's written 
recommendations for door size.  Attach hinges to door sections through stiles and rails with 
bolts and lock nuts or lock washers and nuts.  Use rivets or self-tapping fasteners where access 
to nuts is not possible.  Provide double-end hinges where required, for doors over 16 feet wide 
unless otherwise recommended by door manufacturer. 
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C. Rollers:  Heavy-duty rollers with steel ball-bearings in case-hardened steel races, mounted with 
varying projections to suit slope of track.  Extend roller shaft through both hinges where double 
hinges are required.  Provide 3-inch- diameter roller tires for 3-inch- wide track and 2-inch- 
diameter roller tires for 2-inch- wide track. 

D. Push/Pull Handles:  For push-up or emergency-operated doors, provide galvanized-steel lifting 
handles on each side of door. 

2.4 LOCKING DEVICES 

A. Slide Bolt:  Fabricate with side-locking bolts to engage through slots in tracks for locking by 
padlock, located on single-jamb side, operable from inside only. 

B. Locking Device Assembly:  Fabricate with cylinder lock, spring-loaded deadbolt, operating 
handle, cam plate, and adjustable locking bars to engage through slots in tracks. 

1. Lock Cylinders:  Provide cylinders standard with manufacturer. 
2. Keys:  Three for each cylinder. 

C. Safety Interlock Switch:  Equip power-operated doors with safety interlock switch to disengage 
power supply when door is locked. 

2.5 COUNTERBALANCE MECHANISM 

A. Torsion Spring:  Counterbalance mechanism consisting of adjustable-tension torsion springs 
fabricated from steel-spring wire complying with ASTM A 229/A 229M, mounted on torsion shaft 
made of steel tube or solid steel.  Provide springs designed for number of operation cycles 
indicated. 

B. Cable Drums and Shaft for Doors:  Cast-aluminum or gray-iron casting cable drums mounted on 
torsion shaft and grooved to receive door-lifting cables as door is raised.  Mount counterbalance 
mechanism with manufacturer's standard ball-bearing brackets at each end of torsion shaft.  
Provide one additional midpoint bracket for shafts up to 16 feet long and two additional brackets 
at one-third points to support shafts more than 16 feet long unless closer spacing is 
recommended by door manufacturer. 

C. Cables:  Galvanized-steel lifting cables with cable safety factor of at least 7 to 1. 

D. Cable Safety Device:  Include a spring-loaded steel or spring-loaded bronze cam mounted to 
bottom door roller assembly on each side and designed to automatically stop door if either lifting 
cable breaks. 

E. Bracket:  Provide anchor support bracket as required to connect stationary end of spring to the 
wall and to level the shaft and prevent sag. 

F. Provide a spring bumper at each horizontal track to cushion door at end of opening operation. 

2.6 ELECTRIC DOOR OPERATORS 

A. General:  Electric door operator assembly of size and capacity recommended and provided by 
door manufacturer for door and "operation cycles" requirement specified, with electric motor and 
factory-prewired motor controls, starter, gear-reduction unit, solenoid-operated brake, clutch, 
remote-control stations, control devices, integral gearing for locking door, and accessories 
required for proper operation. 
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1. Comply with NFPA 70. 
2. Provide control equipment complying with NEMA ICS 1, NEMA ICS 2, and NEMA ICS 6; 

with NFPA 70, Class 2 control circuit, maximum 24-V ac or dc. 

B. Usage Classification:  Electric operator and components capable of operating for not less than 
number of cycles per hour indicated for each door. 

C. Door-Operator Type:  Unit consisting of electric motor, gears, pulleys, belts, sprockets, chains, 
and controls needed to operate door and meet required usage classification.     
    
1. Jackshaft, Side Mounted:  Jackshaft operator mounted on the inside front wall on right or 

left side of door and connected to torsion shaft with an adjustable coupling or drive chain. 

D. Electric Motors:  Comply with NEMA designation, temperature rating, service factor, enclosure 
type, and efficiency requirements specified in Division 11 Section "Common Motor 
Requirements for Equipment" unless otherwise indicated. 

1. Electrical Characteristics: 

a. Phase:  Single phase. 
b. Volts:  230 V. 
c. Hertz:  60. 

2. Motor Type and Controller:  Reversible motor and controller (disconnect switch) for motor 
exposure indicated. 

3. Motor Size:  Minimum size as indicated.  If not indicated, large enough to start, 
accelerate, and operate door in either direction from any position, at a speed not less 
than 8 in./sec. and not more than 12 in./sec., without exceeding nameplate ratings or 
service factor. 

4. Operating Controls, Controllers (Disconnect Switches), Wiring Devices, and Wiring:  
Manufacturer's standard unless otherwise indicated. 

5. Coordinate wiring requirements and electrical characteristics of motors and other 
electrical devices with building electrical system and each location where installed. 

6. Use adjustable motor-mounting bases for belt-driven operators. 

E. Limit Switches:  Equip each motorized door with adjustable switches interlocked with motor 
controls and set to automatically stop door at fully opened and fully closed positions. 

F. Obstruction Detection Device:  Equip motorized door with indicated external automatic safety 
sensor capable of protecting full width of door opening.  Activation of device immediately stops 
and reverses downward door travel. 

1. Photoelectric Sensor:  Manufacturer's standard system designed to detect an obstruction 
in door opening without contact between door and obstruction. 

a. Self-Monitoring Type:  Designed to interface with door operator control circuit to 
detect damage to or disconnection of sensor device.  When self-monitoring feature 
is activated, door closes only with sustained pressure on close button. 

2. Sensor Edge:  Automatic safety sensor edge, located within astragal or weather stripping 
mounted to bottom bar.  Contact with sensor activates device.  Connect to control circuit 
using manufacturer's standard take-up reel or self-coiling cable. 

a. Self-Monitoring Type:  Four-wire configured device designed to interface with door-
operator control circuit to detect damage to or disconnection of sensor edge. 

G. Remote-Control Station:  Momentary-contact, three-button control station with push-button 
controls labeled "Open," "Close," and "Stop." 
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1. Interior units, full-guarded, surface-mounted, heavy-duty type, with general-purpose 
NEMA ICS 6, Type 1 enclosure. 

H. Emergency Manual Operation:  Equip each electrically powered door with capability for 
emergency manual operation.  Design manual mechanism so required force for door operation 
does not exceed 25 lbf 

I. Emergency Operation Disconnect Device:  Equip operator with hand-operated disconnect 
mechanism for automatically engaging manual operator and releasing brake for emergency 
manual operation while disconnecting motor without affecting timing of limit switch.  Include 
interlock device to automatically prevent motor from operating when emergency operator is 
engaged. 

J. Motor Removal:  Design operator so motor may be removed without disturbing limit-switch 
adjustment and without affecting emergency manual operation. 

K. Audible and Visual Signals:  Audible alarm and visual indicator lights in compliance with 
regulatory requirements for accessibility. 

L. Radio-Control System:  Consisting of the following: 

1. Three-channel universal coaxial receiver to open, close, and stop door; two per operator. 
2. Multifunction remote control. 
3. Remote antenna and mounting kit. 

2.7 DOOR ASSEMBLY  

A. Steel Sectional Door:  Sectional door formed with hinged sections. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following:                     
a. Clopay Building Products; a Griffon company. 
b. Haas Door; a Nofziger company. 
c. Martin Door Manufacturing. 
d. Overhead Door Corporation. 
e. Raynor. 
f. Wayne-Dalton Corp. 
g. Windsor Republic Doors. 

B. Operation Cycles:  Not less than 100,000. 

C. Installed R-Value:  6.0 deg F x h x sq. ft./Btu. 

D. Steel Sections:  Zinc-coated (galvanized) steel sheet with G90 zinc coating. 

1. Section Thickness:  1-3/4 inches. 
2. Exterior-Face, Steel Sheet Thickness:  0.064-inch-nominal coated thickness. 

a. Surface:  Flat. 

3. Insulation:  Foamed in place. 
4. Interior Facing Material:  Zinc-coated (galvanized) steel sheet of 0.028-inch- nominal 

coated thickness. 

E. Track Configuration:  Contour track. 
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F. Weatherseals:  Fitted to bottom and top and around entire perimeter of door.  Provide 
combination bottom weatherseal and sensor edge. 

G. Windows:  Approximately 24 by 11 inches, with curved corners, and spaced apart the 
approximate distance as indicated on Drawings; in one row at height indicated on Drawings; 
installed with glazing of the following type:            
1. Clear Acrylic Plastic:  3 mm thick, transparent, smooth or polished, and formulated to be 

UV resistant. 

H. Roller-Tire Material:  Case-hardened steel. 

I. Electric Door Operator: 

1. Usage Classification:  Medium duty, up to 15 cycles per hour. 
2. Operator Type:  Jackshaft, side mounted. 
3. Motor Exposure:  Interior, clean, and dry. 
4. Emergency Manual Operation:  Chain type. 

5. Remote-Control Station:  Where shown on Drawings. 
6. Other Equipment:  Radio-control system. 

J. Door Finish:            
 
1. Baked-Enamel or Powder-Coated Finish:  Color and gloss as selected by Architect from 

manufacturer's full range. 
2. Finish of Interior Facing Material:  Match finish of exterior section face. 

2.8 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

2.9 STEEL AND GALVANIZED-STEEL FINISHES 

A. Baked-Enamel or Powder-Coat Finish:  Manufacturer's standard baked-on finish consisting of 
prime coat and thermosetting topcoat.  Comply with coating manufacturer's written instructions 
for cleaning, pretreatment, application, and minimum dry film thickness. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for substrate construction and other conditions affecting performance of the Work. 

B. Examine locations of electrical connections. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 INSTALLATION 

A. Install sectional doors and operating equipment complete with necessary hardware, anchors, 
inserts, hangers, and equipment supports; according to manufacturer's written instructions and 
as specified. 

B. Tracks: 

1. Fasten vertical track assembly to opening jambs and framing, spaced not more than 24 
inches apart. 

2. Hang horizontal track assembly from structural overhead framing with angles or channel 
hangers attached to framing by welding or bolting, or both.  Provide sway bracing, 
diagonal bracing, and reinforcement as required for rigid installation of track and door-
operating equipment. 

3. Repair galvanized coating on tracks according to ASTM A 780. 

C. Accessibility:  Install sectional doors, switches, and controls along accessible routes in 
compliance with regulatory requirements for accessibility. 

3.3 STARTUP SERVICES 

A. Engage a factory-authorized service representative to perform startup service. 

1. Complete installation and startup checks according to manufacturer's written instructions. 
2. Test and adjust controls and safeties.  Replace damaged and malfunctioning controls 

and equipment. 

3.4 ADJUSTING 

A. Adjust hardware and moving parts to function smoothly so that doors operate easily, free of 
warp, twist, or distortion. 

B. Lubricate bearings and sliding parts as recommended by manufacturer. 

C. Adjust doors and seals to provide weathertight fit around entire perimeter. 

D. Align and adjust motors, pulleys, belts, sprockets, chains, and controls according to 
manufacturer's written instructions. 

E. Touch-up Painting:  Immediately after welding galvanized materials, clean welds and abraded 
galvanized surfaces and repair galvanizing to comply with ASTM A 780. 

3.5 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 
adjust, operate, and maintain sectional doors. 

END OF SECTION 083613 
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SECTION 087100 - DOOR HARDWARE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Commercial door hardware for the following: 

a. Swinging doors. 
b. Other doors to the extent indicated. 

2. Cylinders for doors specified in other Sections. 

B. Related Sections include the following: 

1. Division 08 Section "Hollow Metal Doors and Frames" for door silencers provided as part 
of hollow-metal frames. 

2. Division 13 Section "Metal Building Systems" for door hardware, except cylinders. 
3. Division 28 Section "Fire Detection and Alarm" for connections to building fire alarm 

system. 

C. Products furnished, but not installed, under this Section include the following.  Coordinating, 
purchasing, delivering, and scheduling remain requirements of this Section. 

1. Cylinders for locks specified in other Sections. 

1.3 SUBMITTALS 

A. Product Data:  Include construction and installation details, material descriptions, dimensions of 
individual components and profiles, and finishes. 

B. Samples for Initial Selection:  For each finish, color, and texture required for each type of door 
hardware indicated. 

C. Maintenance Data:  For each type of door hardware to include in maintenance manuals.  
Include final hardware and keying schedule. 

D. Warranty:  Special warranty specified in this Section. 

E. Other Action Submittals: 

1. Keying Schedule:  Prepared by or under the supervision of Architectural Hardware 
Consultant, detailing Owner's final keying instructions for locks.  Include schematic keying 
diagram and index each key set to unique door designations. 
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1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type and variety of door hardware from a single manufacturer, 
unless otherwise indicated. 

B. Keying Conference:  Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination."  In addition to Owner, Contractor, 
and Architect, conference participants shall also include Installer's Architectural Hardware 
Consultant.  Incorporate keying conference decisions into final keying schedule after reviewing 
door hardware keying system including, but not limited to, the following:       
         
1. Preliminary key system schematic diagram. 
2. Address for delivery of keys. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to 
Project site. 

B. Tag each item or package separately with identification related to the final door hardware sets, 
and include basic installation instructions, templates, and necessary fasteners with each item or 
package. 

C. Deliver keys to manufacturer of key control system for subsequent delivery to Owner. 

1.6 COORDINATION 

A. Templates:  Distribute door hardware templates for doors, frames, and other work specified to 
be factory prepared for installing door hardware.  Check Shop Drawings of other work to confirm 
that adequate provisions are made for locating and installing door hardware to comply with 
indicated requirements. 

1.7 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of door hardware that fail in materials or workmanship within specified 
warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including excessive deflection, cracking, or breakage. 
b. Faulty operation of operators and door hardware. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. General:  Provide door hardware for each door to comply with requirements in this Section and 
door hardware sets indicated in Part 3 "Door Hardware Sets" Article. 
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B. Designations:  Requirements for design, grade, function, finish, size, and other distinctive 
qualities of each type of door hardware are indicated in Part 3 "Door Hardware Sets" Article.  
Products are identified by using door hardware designations, as follows: 

1. Named Manufacturers' Products:  Manufacturer and product designation are listed for 
each door hardware type required for the purpose of establishing minimum requirements.  
Manufacturers' names are abbreviated in Part 3 "Door Hardware Sets" Article. 

C. In other Part 2 articles where titles below introduce lists, the following requirements apply to 
product selection: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
manufacturers specified. 

2.2 HINGES, GENERAL 

A. Quantity:  Provide the following, unless otherwise indicated:         
    
1. Three Hinges:  For doors with heights 61 to 90 inches (1549 to 2286 mm). 

B. Template Requirements:  Except for hinges and pivots to be installed entirely (both leaves) into 
wood doors and frames, provide only template-produced units. 

C. Hinge Weight:  Unless otherwise indicated, provide the following: 

1. Doors:  Heavy-weight hinges. 

D. Fasteners:  Comply with the following: 

1. Machine Screws:  For metal doors and frames.  Install into drilled and tapped holes. 

2.3 HINGES 

A. Butts and Hinges:  BHMA A156.1. 

B. Template Hinge Dimensions:  BHMA A156.7. 

C. Manufacturers: 

1. Hager Companies (HAG). 
2. McKinney Products Company; an ASSA ABLOY Group company (MCK). 
3. Stanley Commercial Hardware; Div. of The Stanley Works (STH). 
4. Bommer Industries, Inc. (BI). 

2.4 LOCKS AND LATCHES, GENERAL 

A. Accessibility Requirements:  Where indicated to comply with accessibility requirements, comply 
with the U.S. Architectural & Transportation Barriers Compliance Board's "Americans with 
Disabilities Act (ADA), Accessibility Guidelines for Buildings and Facilities (ADAAG)." And 
ANSI A117.1.  

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the 
wrist and that operate with a force of not more than 5 lbf (22 N). 
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B. Latches and Locks for Means of Egress Doors:  Comply with NFPA 101.  Latches shall not 
require more than 15 lbf (67 N) to release the latch.  Locks shall not require use of a key, tool, 
or special knowledge for operation. 

C. Strikes:  Manufacturer's standard strike with strike box for each latchbolt or lock bolt, with 
curved lip extended to protect frame, finished to match door hardware set, and as follows: 

1. Strikes for Bored Locks and Latches:  BHMA A156.2. 

2.5 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions:  Function numbers and descriptions indicated in door hardware sets comply 
with the following: 

1. Bored Locks:  BHMA A156.2. 

B. Bored Locks:  BHMA A156.2. 

1. Manufacturers: 

a. SARGENT Manufacturing Company; an ASSA ABLOY Group company (SGT). 
b. Schlage Commercial Lock Division; an Ingersoll-Rand Company (SCH). 
c. Yale Commercial Locks and Hardware; an ASSA ABLOY Group company (YAL). 

2.6 LOCK CYLINDERS 

A. Cylinders:  Manufacturer's standard tumbler type, constructed from brass or bronze, stainless 
steel, or nickel silver, and complying with the following: 

1. Number of Pins:  Six. 
2. Bored-Lock Type:  Cylinders with tailpieces to suit locks. 

B. Permanent Cores:  Manufacturer's standard; finish face to match lockset; complying with the 
following: 

1. Interchangeable Cores:  Core insert, removable by use of a special key; usable with other 
manufacturers' cylinders. 

C. Manufacturer:  Same manufacturer as for locks and latches. 

2.7 KEYING 

A. Keying System:  Factory registered, complying with guidelines in BHMA A156.28, Appendix A.  
Incorporate decisions made in keying conference, and as follows: 

1. Master Key System:  Cylinders are operated by a change key and a master key. 
2. Existing System:  Master key or grand master key locks to Owner's existing system. 

B. Keys:  Nickel silver. 

1. Quantity:  In addition to one extra key blank for each lock, provide the following: 

a. Cylinder Change Keys:  Three. 
b. Master Keys:  Five. 
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2.8 FABRICATION 

A. Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or trade 
name displayed in a visible location except in conjunction with required fire-rated labels and as 
otherwise approved by Architect. 

1. Manufacturer's identification is permitted on rim of lock cylinders only. 

2.9 FINISHES 

A. Standard:  BHMA A156.18, as indicated in door hardware sets. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are 
acceptable if they are within one-half of the range of approved Samples.  Noticeable variations 
in the same piece are not acceptable.  Variations in appearance of other components are 
acceptable if they are within the range of approved Samples and are assembled or installed to 
minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire door assembly construction, wall and floor construction, and 
other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Steel Doors and Frames:  Comply with DHI A115 Series. 

3.3 INSTALLATION 

A. Mounting Heights:  Mount door hardware units at heights indicated as follows unless otherwise 
indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames:  DHI's "Recommended Locations for Architectural 
Hardware for Standard Steel Doors and Frames." 

B. Install each door hardware item to comply with manufacturer's written instructions.  Where 
cutting and fitting are required to install door hardware onto or into surfaces that are later to be 
painted or finished in another way, coordinate removal, storage, and reinstallation of surface 
protective trim units with finishing work specified in Division 09 Sections.  Do not install surface-
mounted items until finishes have been completed on substrates involved. 

1. Set units level, plumb, and true to line and location.  Adjust and reinforce attachment 
substrates as necessary for proper installation and operation. 

2. Drill and countersink units that are not factory prepared for anchorage fasteners.  Space 
fasteners and anchors according to industry standards. 
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3.4 ADJUSTING 

A. Initial Adjustment:  Adjust and check each operating item of door hardware and each door to 
ensure proper operation or function of every unit.  Replace units that cannot be adjusted to 
operate as intended.  Adjust door control devices to compensate for final operation of heating 
and ventilating equipment and to comply with referenced accessibility requirements. 

B. Occupancy Adjustment:  Approximately six months after date of Substantial Completion, 
Installer's Architectural Hardware Consultant shall examine and readjust, including adjusting 
operating forces, each item of door hardware as necessary to ensure function of doors, door 
hardware, and electrified door hardware. 

3.5 CLEANING AND PROTECTION 

A. Clean adjacent surfaces soiled by door hardware installation. 

B. Clean operating items as necessary to restore proper function and finish. 

C. Provide final protection and maintain conditions that ensure that door hardware is without 
damage or deterioration at time of Substantial Completion. 

3.6 DOOR HARDWARE SETS 
 
Door Hardware Set No. One 
Door No. <Insert designation(s)>; each to have the following: 
 
No. Item Description Manufacturer Finish 
3 Hinges BB5500  4.5 x 4.5 Bommer 26D 
1 Lockset D10S SPA Schlage 26D 
1  Stop 307 Quality 26D 

 
Door Hardware Set No. Two 
Door No. <Insert designation(s)>; each to have the following: 
 
No. Item Description Manufacturer Finish 
1 Cylinder As Required by Metal 

Building Manufacturer 
Schlage Match Lockset 

     
 Balance by Metal Building Manufacturer 

 

END OF SECTION 087100 
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes non-load-bearing steel framing members for the following applications: 

1. Interior framing systems (e.g., supports for partition walls, etc.). 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

PART 2 - PRODUCTS 

2.1 NON-LOAD-BEARING STEEL FRAMING, GENERAL 

A. Framing Members, General:  Comply with ASTM C 754 for conditions indicated. 

1. Steel Sheet Components:  Comply with ASTM C 645 requirements for metal, unless 
otherwise indicated. 

2. Protective Coating:  hot-dip galvanized, unless otherwise indicated. 

2.2 STEEL FRAMING FOR FRAMED ASSEMBLIES 

A. Steel Studs and Runners:  ASTM C 645. 

1. Minimum Base-Metal Thickness: As indicated on Drawings. 
2. Depth:  As indicated on Drawings. 

B. Slip-Type Head Joints:  Where indicated, provide one of the following: 

1. Single Long-Leg Runner System:  ASTM C 645 top runner with 2-inch- deep flanges in 
thickness not less than indicated for studs, installed with studs friction fit into top runner 
and with continuous bridging located within 12 inches of the top of studs to provide lateral 
bracing. 

2. Double-Runner System:  ASTM C 645 top runners, inside runner with 2-inch- deep 
flanges in thickness not less than indicated for studs and fastened to studs, and outer 
runner sized to friction fit inside runner. 

C. Cold-Rolled Channel Bridging:  0.0538-inch bare-steel thickness, with minimum 1/2-inch- wide 
flanges. 

1. Depth:  1-1/2 inches. 



 

092216 - NON-STRUCTURAL METAL FRAMING Page 2 of 3 

2. Clip Angle:  Not less than 1-1/2 by 1-1/2 inches, 0.068-inch- thick, galvanized steel. 

2.3 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards. 

1. Fasteners for Metal Framing:  Of type, material, size, corrosion resistance, holding 
power, and other properties required to fasten steel members to substrates. 

B. Isolation Strip at Walls:  Providethe following: 

1. Foam Gasket:  Adhesive-backed, closed-cell vinyl foam strips that allow fastener 
penetration without foam displacement, 1/8 inch thick, in width to suit steel stud size. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-metal 
frames, cast-in anchors, and structural framing, for compliance with requirements and other 
conditions affecting performance. 

1. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Installation Standard:  ASTM C 754, except comply with framing sizes and spacing indicated. 

B. Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim,  
furnishings, or similar construction. 

C. Install bracing at terminations in assemblies. 

D. Do not bridge building control and expansion joints with non-load-bearing steel framing 
members.  Frame both sides of joints independently. 

3.3 INSTALLING FRAMED ASSEMBLIES 

A. Install studs so flanges within framing system point in same direction. 

1. Space studs as follows: 

a. Single-Layer Application:  16 inches o.c., unless otherwise indicated. 

B. Install tracks (runners) at floors and overhead supports.  Extend framing full height to structural 
supports or substrates above suspended ceilings, except where partitions are indicated to 
terminate at suspended ceilings.  Continue framing around ducts penetrating partitions above 
ceiling. 

1. Slip-Type Head Joints:  Where framing extends to overhead structural supports, install to 
produce joints at tops of framing systems that prevent axial loading of finished 
assemblies. 
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2. Door Openings:  Screw vertical studs at jambs to jamb anchor clips on door frames; 
install runner track section (for cripple studs) at head and secure to jamb studs. 

a. Install two studs at each jamb, unless otherwise indicated. 
b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch 

clearance from jamb stud to allow for installation of control joint in finished 
assembly. 

c. Extend jamb studs to underside of overhead structure. 
3. Sound-Rated Partitions:  Install framing to comply with sound-rated assembly indicated. 

C. Installation Tolerance:  Install each framing member so fastening surfaces vary not more than 
1/8 inch from the plane formed by faces of adjacent framing. 

END OF SECTION 092216 
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SECTION 092900 - GYPSUM BOARD 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Interior gypsum board. 

B. Related Sections include the following: 
1. Division 09 Section "Non-Structural Metal Framing" for non-structural framing and 

suspension systems that support gypsum board. 
2. Division 09 painting Sections for primers applied to gypsum board surfaces. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.4 STORAGE AND HANDLING 

A. Store materials inside under cover and keep them dry and protected against damage from 
weather, condensation, direct sunlight, construction traffic, and other causes.  Stack panels flat 
to prevent sagging. 

1.5 PROJECT CONDITIONS 

A. Environmental Limitations:  Comply with ASTM C 840 requirements or gypsum board 
manufacturer's written recommendations, whichever are more stringent. 

B. Do not install interior products until installation areas are enclosed and conditioned. 

C. Do not install panels that are wet, those that are moisture damaged, and those that are mold 
damaged. 

1. Indications that panels are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape. 

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 

PART 2 - PRODUCTS 

2.1 PANELS, GENERAL 
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A. Size:  Provide in maximum lengths and widths available that will minimize joints in each area 
and that correspond with support system indicated. 

2.2 INTERIOR GYPSUM BOARD 

A. General:  Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as applicable to type 
of gypsum board indicated and whichever is more stringent. 

B. High-Impact Type:  Manufactured with Type X core, plastic film laminated to back side for 
greater resistance to through-penetration (impact resistance). 

1. Core:  5/8 inch thick. 
2. Plastic-Film Thickness: 0.020 inch. 

2.3 TRIM ACCESSORIES 

A. Interior Trim:  ASTM C 1047. 

1. Material:  Galvanized or aluminum-coated steel sheet or rolled zinc. 
2. Shapes: 

a. Expansion (control) joint. 

b. JTRIM (muddable) 

2.4 JOINT TREATMENT MATERIALS 

A. General:  Comply with ASTM C 475/C 475M. 

B. Joint Tape: 

1. Interior Gypsum Wallboard:  Paper. 

C. Joint Compound for Interior Gypsum Wallboard:  For each coat use formulation that is 
compatible with other compounds applied on previous or for successive coats. 

1. Prefilling:  At open joints, rounded or beveled panel edges, and damaged surface areas, 
use setting-type taping compound. 

2. Embedding and First Coat:  For embedding tape and first coat on joints, fasteners, and 
trim flanges, use setting-type taping compound. 

a. Use setting-type compound for installing paper-faced metal trim accessories. 

3. Fill Coat:  For second coat, use setting-type, sandable topping compound. 
4. Finish Coat:  For third coat, use setting-type, sandable topping compound. 

2.5 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards and 
manufacturer's written recommendations. 

B. Steel Drill Screws:  ASTM C 1002, unless otherwise indicated. 



 

092900 - GYPSUM BOARD Page 3 of 4 

1. Use screws complying with ASTM C 954 for fastening panels to steel members from 
0.033 to 0.112 inch thick. 

C. Thermal Insulation:  R-19 Glass Fiber Batt insulation with vapor barrier.  

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-metal frames 
and framing, for compliance with requirements and other conditions affecting performance. 

B. Examine panels before installation.  Reject panels that are wet, moisture damaged, and mold 
damaged. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLYING AND FINISHING PANELS, GENERAL 

A. Comply with ASTM C 840. 

B. Install panels with face side out.  Butt panels together for a light contact at edges and ends with 
not more than 1/16 inch of open space between panels.  Do not force into place. 

C. Locate edge and end joints over supports, except in ceiling applications where intermediate 
supports or gypsum board back-blocking is provided behind end joints.  Do not place tapered 
edges against cut edges or ends.  Stagger vertical joints on opposite sides of partitions.  Do not 
make joints other than control joints at corners of framed openings. 

D. Form control and expansion joints with space between edges of adjoining gypsum panels. 

E. Cover both faces of support framing with gypsum panels in concealed spaces (above ceilings, 
etc.), except in chases braced internally after inserting insulation after inserting insulation. 

1. Unless concealed application is indicated or required for sound, fire, air, or smoke 
ratings, coverage may be accomplished with scraps of not less than 8 sq. ft. in area. 

2. Fit gypsum panels around ducts, pipes, and conduits. 
3. Where partitions intersect structural members projecting below underside of floor/roof 

slabs and decks, cut gypsum panels to fit profile formed by structural members; allow 
1/4- to 3/8-inch- wide joints to install sealant. 

F. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural 
abutments, except floors.  Provide 1/4- to 1/2-inch- wide spaces at these locations, and trim 
edges with edge trim where edges of panels are exposed.  Seal joints between edges and 
abutting structural surfaces with acoustical sealant. 

G. Attachment to Steel Framing:  Attach panels so leading edge or end of each panel is attached 
to open (unsupported) edges of stud flanges first. 

3.3 APPLYING INTERIOR GYPSUM BOARD 

A. Install interior gypsum board in the following locations: 
1. High-Impact Type:  at all locations. 
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B. Single-Layer Application: 
1. On partitions/walls, apply gypsum panels horizontally (perpendicular to framing), unless 

otherwise indicated or required by fire-resistance-rated assembly, and minimize end 
joints. 

a. Stagger abutting end joints not less than one framing member in alternate courses 
of panels. 

2. Fastening Methods:  Apply gypsum panels to supports with steel drill screws. 

3.4 INSTALLING TRIM ACCESSORIES 

A. General:  For trim with back flanges intended for fasteners, attach to framing with same 
fasteners used for panels.  Otherwise, attach trim according to manufacturer's written 
instructions. 

B. Control Joints:  Install control joints at locations indicated on Drawings. 

3.5 FINISHING GYPSUM BOARD 

A. General:  Treat gypsum board joints, interior angles, edge trim, control joints, penetrations, 
fastener heads, surface defects, and elsewhere as required to prepare gypsum board surfaces 
for decoration.  Promptly remove residual joint compound from adjacent surfaces. 

B. Prefill open joints, rounded or beveled edges, and damaged surface areas. 

C. Apply joint tape over gypsum board joints, except those with trim having flanges not intended for 
tape. 

D. Gypsum Board Finish Levels:  Finish panels to levels indicated below and according to ASTM C 
840: 

1. Level 4:  At panel surfaces that will be exposed to view, unless otherwise indicated. 

a. Primer and its application to surfaces are specified in other Division 09 Sections. 

3.6 PROTECTION 

A. Protect installed products from damage from weather, condensation, direct sunlight, 
construction, and other causes during remainder of the construction period. 

B. Remove and replace panels that are wet, moisture damaged, and mold damaged. 

1. Indications that panels are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape. 

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 

END OF SECTION 092900 
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SECTION 099113 - EXTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the following 
exterior substrates: 

1. Steel. 
2. Galvanized metal. 

B. Related Sections include the following: 

1. Division 05 Sections for shop priming of metal substrates with primers specified in this 
Section. 

2. Division 09 Section "Interior Painting" for surface preparation and the application of paint 
systems on interior substrates. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Verification:  For each type of paint system and each color and gloss of topcoat 
indicated. 

1. Submit Samples on rigid backing, 8 inches square. 
2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

C. Product List:  For each product indicated, include the following: 

1. Cross-reference to paint system and locations of application areas.  Use same 
designations indicated on Drawings and in schedules. 

2. Printout of current "MPI Approved Products List" for each product category specified in 
Part 2, with the proposed product highlighted. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved Products 
List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural Painting 
Specification Manual" for products and paint systems indicated. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.6 PROJECT CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are 
between 50 and 95 deg F. 

B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at 
temperatures less than 5 deg F above the dew point; or to damp or wet surfaces. 

1.7 EXTRA MATERIALS 

A. Furnish extra materials described below that are from same production run (batch mix) as 
materials applied and that are packaged for storage and identified with labels describing 
contents. 

1. Quantity:  Furnish an additional 1 gal. of each material and color applied. 

PART 2 - PRODUCTS 

2.1 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one another 
and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As selected by Architect from manufacturer's full range. 

2.2 METAL PRIMERS 

A. Alkyd Anticorrosive Metal Primer:  MPI #79. 

1. VOC Content:  E Range of E1. 

B. Cementitious Galvanized-Metal Primer:  MPI #26. 

1. VOC Content:  E Range of E1. 

2.3 EXTERIOR ALKYD PAINTS 

A. Exterior Alkyd Enamel (Semigloss):  MPI #94 (Gloss Level 5). 
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1. VOC Content:  E Range of E1. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of work. 

B. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

C. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates and 
conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates and paint systems indicated. 

B. Remove plates, machined surfaces, and similar items already in place that are not to be 
painted.  If removal is impractical or impossible because of size or weight of item, provide 
surface-applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to reinstall 
items that were removed.  Remove surface-applied protection if any. 

2. Do not paint over labels of independent testing agencies or equipment name, 
identification, performance rating, or nomenclature plates. 

C. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and 
incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as required 
to produce paint systems indicated. 

D. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods recommended in 
writing by paint manufacturer. 

E. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal 
fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that 
promote adhesion of subsequently applied paints. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

1. Use applicators and techniques suited for paint and substrate indicated. 
2. Paint surfaces behind movable items same as similar exposed surfaces.  Before final 

installation, paint surfaces behind permanently fixed items with prime coat only. 
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B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of 
same material are to be applied.  Tint undercoats to match color of topcoat, but provide 
sufficient difference in shade of undercoats to distinguish each separate coat. 

C. If undercoats or other conditions show through topcoat, apply additional coats until cured film 
has a uniform paint finish, color, and appearance. 

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 
roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color 
breaks. 

3.4 FIELD QUALITY CONTROL 

A. Testing of Paint Materials:  Owner reserves the right to invoke the following procedure at any 
time and as often as Owner deems necessary during the period when paints are being applied: 

1. Owner will engage the services of a qualified testing agency to sample paint materials 
being used.  Samples of material delivered to Project site will be taken, identified, sealed, 
and certified in presence of Contractor. 

2. Testing agency will perform tests for compliance of paint materials with product 
requirements. 

3. Owner may direct Contractor to stop applying paints if test results show materials being 
used do not comply with product requirements.  Contractor shall remove noncomplying-
paint materials from Project site, pay for testing, and repaint surfaces painted with 
rejected materials.  Contractor will be required to remove rejected materials from 
previously painted surfaces if, on repainting with complying materials, the two paints are 
incompatible. 

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 
washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces. 

C. Protect work of other trades against damage from paint application.  Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

3.6 EXTERIOR PAINTING SCHEDULE 

A. Steel Substrates: 

1. Alkyd System:  MPI EXT 5.1D. 

a. Prime Coat:  Alkyd anticorrosive metal primer. 
b. Intermediate Coat:  Exterior alkyd enamel matching topcoat. 
c. Topcoat:  Exterior alkyd enamel (semigloss). 

B. Galvanized-Metal Substrates: 



 

099113 - EXTERIOR PAINTING Page 5 of 5 

1. Alkyd System:  MPI EXT 5.3B. 

a. Prime Coat:  Cementitious galvanized-metal primer. 
b. Intermediate Coat:  Exterior alkyd enamel matching topcoat. 
c. Topcoat:  Exterior alkyd enamel (semigloss). 

END OF SECTION 099113 
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SECTION 099123 - INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the following 
interior substrates: 

1. Steel. 
2. Galvanized metal. 
3. Gypsum board. 

B. Related Sections include the following:               
  
1. Division 09 Section "Exterior Painting" for surface preparation and the application of paint 

systems on exterior substrates. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Verification:  For each type of paint system and in each color and gloss of topcoat 
indicated. 

1. Submit Samples on rigid backing, 8 inches square. 
2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

C. Product List:  For each product indicated, include the following: 

1. Cross-reference to paint system and locations of application areas.  Use same 
designations indicated on Drawings and in schedules. 

2. Printout of current "MPI Approved Products List" for each product category specified in 
Part 2, with the proposed product highlighted. 

1.4 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved Products 
List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural Painting 
Specification Manual" for products and paint systems indicated. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.6 PROJECT CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are 
between 50 and 95 deg F. 

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 
deg F above the dew point; or to damp or wet surfaces. 

1.7 EXTRA MATERIALS 

A. Furnish extra materials described below that are from same production run (batch mix) as 
materials applied and that are packaged for storage and identified with labels describing 
contents. 

1. Quantity:  Furnish an additional 1 gal.  of each material and color applied. 

PART 2 - PRODUCTS 

2.1 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one another 
and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  Match Architect's samples] [As indicated in a color schedule. 

2.2 PRIMERS/SEALERS 

A. Interior Latex Primer/Sealer:  MPI #50. 

1. VOC Content:  E Range of E1. 
2. Environmental Performance Rating:  EPR 1. 

2.3 METAL PRIMERS 

A. Quick-Drying Alkyd Metal Primer:  MPI #76. 

1. VOC Content:  E Range of E1. 

B. Cementitious Galvanized-Metal Primer:  MPI #26. 
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1. VOC Content:  E Range of E1. 

2.4 LATEX PAINTS 

A. High-Performance Architectural Latex (Satin):  MPI #140 (Gloss Level 4). 

1. VOC Content:  E Range of E1. 
2. Environmental Performance Rating:  EPR 4.5. 

2.5 ALKYD PAINTS 

A. Interior Alkyd (Semigloss):  MPI #47 (Gloss Level 5). 

1. VOC Content:  E Range of E1. 
2. Environmental Performance Rating:  EPR 1. 

B. Interior Alkyd (Gloss):  MPI #48 (Gloss Level 6). 

1. VOC Content:  E Range of [E1] [E2]. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of work. 

B. Maximum Moisture Content of Substrates:  When measured with an electronic moisture meter 
as follows: 

1. Gypsum Board:  12 percent. 

C. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

D. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates and 
conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates indicated. 

B. Remove plates, machined surfaces, and similar items already in place that are not to be 
painted.  If removal is impractical or impossible because of size or weight of item, provide 
surface-applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to reinstall 
items that were removed.  Remove surface-applied protection if any. 
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2. Do not paint over labels of independent testing agencies or equipment name, 
identification, performance rating, or nomenclature plates. 

C. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and 
incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as required 
to produce paint systems indicated. 

D. Steel Substrates:  Remove rust and loose mill scale.  Clean using methods recommended in 
writing by paint manufacturer. 

E. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal 
fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that 
promote adhesion of subsequently applied paints. 

F. Gypsum Board Substrates:  Do not begin paint application until finishing compound is dry and 
sanded smooth. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

1. Use applicators and techniques suited for paint and substrate indicated. 
2. Paint surfaces behind movable equipment and furniture same as similar exposed 

surfaces.  Before final installation, paint surfaces behind permanently fixed equipment or 
furniture with prime coat only. 

3. Paint front and backsides of access panels, removable or hinged covers, and similar 
hinged items to match exposed surfaces. 

B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of 
same material are to be applied.  Tint undercoats to match color of topcoat, but provide 
sufficient difference in shade of undercoats to distinguish each separate coat. 

C. If undercoats or other conditions show through topcoat, apply additional coats until cured film 
has a uniform paint finish, color, and appearance. 

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 
roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color 
breaks. 

E. Painting Mechanical and Electrical Work:  Paint items exposed in equipment rooms and 
occupied spaces including, but not limited to, the following: 

1. Electrical Work: 
a. Panelboards. 
b. Electrical equipment that is indicated to have a factory-primed finish for field 

painting. 

3.4 FIELD QUALITY CONTROL 

A. Testing of Paint Materials:  Owner reserves the right to invoke the following procedure at any 
time and as often as Owner deems necessary during the period when paints are being applied: 
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1. Owner will engage the services of a qualified testing agency to sample paint materials 
being used.  Samples of material delivered to Project site will be taken, identified, sealed, 
and certified in presence of Contractor. 

2. Testing agency will perform tests for compliance with product requirements. 
3. Owner may direct Contractor to stop applying paints if test results show materials being 

used do not comply with product requirements.  Contractor shall remove noncomplying-
paint materials from Project site, pay for testing, and repaint surfaces painted with 
rejected materials.  Contractor will be required to remove rejected materials from 
previously painted surfaces if, on repainting with complying materials, the two paints are 
incompatible. 

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 
washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces. 

C. Protect work of other trades against damage from paint application.  Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

3.6 INTERIOR PAINTING SCHEDULE 

A. Steel Substrates: 

1. Alkyd System:  MPI INT 5.1E. 

a. Prime Coat:  Quick-drying alkyd metal primer. 
b. Intermediate Coat:  Interior alkyd matching topcoat. 
c. Topcoat:  Interior alkyd (semigloss). 

B. Galvanized-Metal Substrates: 

1. Alkyd System:  MPI INT 5.3C. 

a. Prime Coat:  Cementitious galvanized-metal primer. 
b. Intermediate Coat:  Interior alkyd matching topcoat. 
c. Topcoat:  Interior alkyd (semigloss). 

C. Gypsum Board Substrates: 

1. High-Performance Architectural Latex System:  MPI INT 9.2B. 

a. Prime Coat:  Interior latex primer/sealer. 
b. Intermediate Coat:  High-performance architectural latex matching topcoat. 
c. Topcoat:  High-performance architectural latex (satin). 

END OF SECTION 099123 
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SECTION 101400 - SIGNAGE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 
1. Panel signs. 

B. Related Sections include the following: 
1. Division 10 Section "Post and Panel/Pylon Signage" for freestanding signs. 

1.3 DEFINITIONS 

A. ADA-ABA Accessibility Guidelines:  U.S. Architectural & Transportation Barriers Compliance 
Board's "Americans with Disabilities Act (ADA) Accessibility Guidelines for Buildings and 
Facilities; Architectural Barriers Act (ABA) Accessibility Guidelines." 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show fabrication and installation details for signs. 

1. Show sign mounting heights, locations of supplementary supports to be provided by 
others, and accessories. 

2. Provide message list, typestyles, graphic elements, including tactile characters and 
Braille, and layout for each sign. 

C. Samples for Initial Selection:  Manufacturer's color charts consisting of actual units or sections 
of units showing the full range of colors available for the following: 
1. Acrylic sheet. 

D. Samples for Verification:  For each of the following products and for the full range of color, 
texture, and sign material indicated, of sizes indicated: 

1. Panel Signs:  Not less than 12 inches (305 mm) square including border. 

E. Sign Schedule:  Use same designations indicated on Drawings. 

F. Qualification Data:  For Installer and fabricator. 

G. Maintenance Data:  For signs to include in maintenance manuals. 
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H. Warranty:  Special warranty specified in this Section. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Fabricator of products. 

B. Fabricator Qualifications:  Shop that employs skilled workers who custom-fabricate products 
similar to those required for this Project and whose products have a record of successful in-
service performance. 

C. Source Limitations for Signs:  Obtain each sign type indicated from one source from a single 
manufacturer. 

D. Regulatory Requirements:  Comply with applicable provisions in ADA-ABA Accessibility 
Guidelines and ICC/ANSI A117.1. 

1.6 PROJECT CONDITIONS 

A. Field Measurements:  Verify recess openings by field measurements before fabrication and 
indicate measurements on Shop Drawings. 

1.7 COORDINATION 

A. Coordinate placement of anchorage devices with templates for installing signs. 

1.8 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of signs that fail in materials or workmanship within specified warranty 
period. 

1. Failures include, but are not limited to, the following: 

a. Deterioration of polymer finishes beyond normal weathering. 

2. Warranty Period:  Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Acrylic Sheet:  ASTM D 4802, Category A-1 (cell-cast sheet), Type UVA (UV absorbing). 

2.2 PANEL SIGNS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 
1. Advance Corporation; Braille-Tac Division. 
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2. ASI-Modulex, Inc. 
3. Best Sign Systems Inc. 
4. Innerface Sign Systems, Inc. 
5. Nelson-Harkins Industries. 

B. Panel Signs:  Provide smooth sign panel surfaces constructed to remain flat under installed 
conditions within a tolerance of plus or minus 1/16 inch (1.5 mm) measured diagonally from 
corner to corner, complying with the following requirements: 
1. Acrylic Sheet:  0.080 inch thick. 
2. Laminated, Etched Photopolymer:  Raised graphics with Braille 1/32 inch (0.8 mm) above 

surface with contrasting colors as selected by Architect from manufacturer's full range 
and laminated to acrylic back. 

3. Edge Condition:  Square cut. 
4. Corner Condition:  Rounded to radius indicated. 
5. Mounting: Unframed. 

a. Manufacturer's standard anchors for substrates encountered. 
6. Color:  As selected by Architect from manufacturer's full range. 
7. Tactile Characters:  Characters and Grade 2 Braille raised 1/32 inch (0.8 mm) above 

surface with contrasting colors. 

C. Tactile and Braille Sign:  Manufacturer's standard process for producing text and symbols 
complying with ADA-ABA Accessibility Guidelines and with ICC/ANSI A117.1.  Text shall be 
accompanied by Grade 2 Braille.  Produce precisely formed characters with square-cut edges 
free from burrs and cut marks; Braille dots with domed or rounded shape. 

1. Panel Material:  Opaque acrylic sheet. 
2. Raised-Copy Thickness:  Not less than 1/32 inch (0.8 mm). 

2.3 FABRICATION 

A. General:  Provide manufacturer's standard signs of configurations indicated. 
1. Preassemble signs in the shop to greatest extent possible.  Disassemble signs only as 

necessary for shipping and handling limitations.  Clearly mark units for reassembly and 
installation, in location not exposed to view after final assembly. 

2. Conceal fasteners if possible; otherwise, locate fasteners where they will be 
inconspicuous. 

2.4 ACRYLIC SHEET FINISHES 

A. Colored Coatings for Acrylic Sheet:  For copy and background colors, provide colored coatings, 
including inks, dyes, and paints, that are recommended by acrylic manufacturers for optimum 
adherence to acrylic surface and that are UV and water resistant for five years for application 
intended. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of work. 
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B. Verify that items, including anchor inserts, are sized and located to accommodate signs. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Locate signs and accessories where indicated, using mounting methods of types described and 
complying with manufacturer's written instructions. 

1. Install signs level, plumb, and at heights indicated, with sign surfaces free of distortion 
and other defects in appearance. 

2. Interior Wall Signs:  Install signs on walls adjacent to latch side of door where applicable.  
Where not indicated or possible, such as double doors, install signs on nearest adjacent 
walls.  Locate to allow approach within 3 inches (75 mm) of sign without encountering 
protruding objects or standing within swing of door. 

B. Wall-Mounted Signs:  Comply with sign manufacturer's written instructions except where more 
stringent requirements apply. 

3.3 CLEANING AND PROTECTION 

A. After installation, clean soiled sign surfaces according to manufacturer's written instructions.  
Protect signs from damage until acceptance by Owner. 

END OF SECTION 101400 
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SECTION 104416 - FIRE EXTINGUISHERS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes portable, hand-carried fire extinguishers and mounting brackets for fire 
extinguishers. 

B. Related Sections: 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include rating and classification, material 
descriptions, dimensions of individual components and profiles, and finishes for fire 
extinguisher and mounting brackets. 

B. Operation and Maintenance Data:  For fire extinguishers to include in maintenance manuals. 

C. Warranty:  Sample of special warranty. 

1.4 QUALITY ASSURANCE 

A. NFPA Compliance:  Fabricate and label fire extinguishers to comply with NFPA 10, "Portable 
Fire Extinguishers." 

B. Fire Extinguishers:  Listed and labeled for type, rating, and classification by an independent 
testing agency acceptable to authorities having jurisdiction. 

1. Provide fire extinguishers approved, listed, and labeled by FMG. 

1.5 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace fire extinguishers that fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure of hydrostatic test according to NFPA 10. 
b. Faulty operation of valves or release levers. 

2. Warranty Period:  Six years from date of Substantial Completion. 

PART 2 - PRODUCTS 
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2.1 PORTABLE, HAND-CARRIED FIRE EXTINGUISHERS 

A. Fire Extinguishers:  Type, size, and capacity for each location indicated. 

B. Multipurpose Dry-Chemical Type:  UL-rated 4A60BC nominal capacity, with monoammonium 
phosphate-based dry chemical in manufacturer's standard enameled container. 

2.2 MOUNTING BRACKETS  

A. Mounting Brackets:  Manufacturer's standard galvanized steel, designed to secure fire 
extinguisher to wall or structure, of sizes required for types and capacities of fire extinguishers 
indicated, with plated or red  baked-enamel finish. 

B. Identification:  Lettering complying with authorities having jurisdiction for letter style, size, 
spacing, and location.  Locate as indicated by Architect. 

1. Identify bracket-mounted fire extinguishers with the words "FIRE EXTINGUISHER" in red 
letter decals applied to mounting surface. 

a. Orientation:  Vertical. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine fire extinguishers for proper charging and tagging. 

1. Remove and replace damaged, defective, or undercharged fire extinguishers. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General:  Install fire extinguisher and mounting brackets in locations indicated and in 
compliance with requirements of authorities having jurisdiction. 

1. Mounting Brackets:  54 inches above finished floor to top of fire extinguisher. 

B. Mounting Brackets:  Fasten mounting brackets to surfaces, square and plumb, at locations 
indicated. 

END OF SECTION 104416 
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SECTION 115010 - TROLLEYS AND HOISTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions

and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes one Trolley, one (1) Hoist and one (1) Trolley Rail.

B. This section is a part of work in Alternate “B”. 

1.3 SUBMITTALS

A. Product Data:  For each type of Trolley and Hoist  indicated.  Include manufacturer's model number

and accessories and requirements for access and maintenance clearances and installation

instructions.

B. Coordination Drawings:  For locations of Crane Nail.  Key equipment with item numbers and

descriptions indicated in Contract Documents.  Include plans and elevations of equipment, access-

and maintenance-clearance requirements, details of anchorage.

C. Maintenance Data:  Operation, maintenance, and parts data for Trolley Hoist to include in the

maintenance manuals specified in Division 1.

1.4 QUALITY ASSURANCE

PART 2 - DELIVERY, STORAGE, AND HANDLING

2.1 PROJECT CONDITIONS

A. Fie ld Measurem ents:  Verify dimensions of Crane rail installation by field measurements before

equipment delivery and indicate m easurem ents on Coord ination Drawings.  

1. Established Dimensions:  W here field measurements cannot be made without

delaying the Work, establish required dimensions and proceed with fabricating

equipment without field measurements.  Coordinate construction to ensure actual

dimensions correspond to established dimensions.

B. Store Trolley and Hoist in original protective crating and covering and in a dry location.

2.2 COORDINATION

A. Coordinate Bridge Crane layout and installation with other work.

2.3 W ARRANTY

A. General W arranty:  The special warranty specified in this Article shall not deprive the Owner of other
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rights the Owner may have under other provisions of the Contract Docum ents and shall be in

addition to, and  run concurrent with, other warranties made by the Contractor under requirem ents

of the Contract Documents.

B. Trolley and Hoist W arranty:  Submit a written  warranty s igned by m anufacturer agreeing to repair

or rep lace bridge cranes that fail in materials or workm anship within the specified warranty period.

Failures include, but are not limited to, the following:

1. Breakage.

2. Faulty operation.

C. W arranty Period:  5 years from date of Substantia l Completion.

PART  3 -  EXECUTION

3.1 INSTALLATION, GENERAL

A. Install Crane rail level and plumb, according to manufacturer's written instructions, original design,

and referenced standards.

B. Install Trolley and Hoist with access and maintenance clearances according to manufacturer's

written instructions and requirements of authorities having jurisdiction.

3.2 PROTECTING

A. Provide final protection and maintain conditions, in a manner acceptable to manufacturer and

Installer, that ensure installation is without damage or deterioration at the time of Substantial

Completion.

3.3 COMMISSIONING

A. Startup Services:  Engage factory-authorized service representatives to perform startup services

and to demonstrate and train Owner's maintenance personnel as specified below.

1. Test each equipment item for proper operation.  Repair or replace equipment that is defective

in operation, including units that operate below required capacity or that operate with

excessive noise or vibration.

2. Review data in the operation and maintenance m anuals.  Refer to Division 1 Section

"Contract Closeout."

3. Schedule training with Owner, through Architect, with at least 7 days' advance notice.

3.4 TROLLEY AND HOIST SCHEDULE

A. Basis of Design: Harrington CF010, GTF2010.

1. Or Equivalent products by one of the following:

a. ACCO.

b. Budgit..

c.       Yale.

d.       R&M Materials Handling.
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B.  Trolley and Hoist Requirements:

1. Load: 1 Ton

2. Span: As indicated on drawings

3. Lifting Height: 15'-0"

4. Mounting: Hook - To - Long.

5. Load Chain: Sized for 1 ton. 

6. Hooks: Sized for 1 ton load. 

7. Trolley: Complies with; OSHA 1910.79, ANSI/ASME B30.11, ANSI/ASME

B30.17. 

8. Hoist: Complies with; ANSI/ASME B30.16, ANSI/ASME HST-2M. 

9. Chain: Corrosion resistant. 

END OF SECTION 115000
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SECTION 133419 - METAL BUILDING SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Eligible bidders:  Blue Star Steel, 3692 West 500 South, Salt Lake City,  Utah.  Blue Star 
Steel is a DFCM approved fabricator.  Contact:  Andre Olson or Jeff Wright.  (801) 908-
8302  

B. Section Includes: 

1. Structural-steel framing. 
2. Metal roof panels. 
3. Metal wall panels. 
4. Thermal insulation. 
5. Doors and frames. 
6. Accessories. 

C. Related Sections: 
 
1. Division 08 Section "Sectional Doors." 
2. Division 08 Section “ Door Hardware.” 

1.3 DEFINITIONS 

A. Terminology Standard:  See MBMA's "Metal Building Systems Manual" for definitions of terms 
for metal building system construction not otherwise defined in this Section or in referenced 
standards. 

1.4 SUBMITTALS 

A. Product Data:  For each type of metal building system component.  Include construction details, 
material descriptions, dimensions of individual components and profiles, and finishes for the 
following: 

1. Structural-steel-framing system. 
2. Metal roof panels. 
3. Metal wall panels. 
4. Insulation and vapor retarder facings. 
5. Flashing and trim. 
6. Doors. 
7. Accessories. 

B. Shop Drawings:  For the following metal building system components.  Include plans, 
elevations, sections, details, and attachments to other work. 
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1. Anchor-Bolt Plans:  Submit anchor-bolt plans and templates before foundation work 
begins.  Include location, diameter, and projection of anchor bolts required to attach 
metal building to foundation.  Indicate column reactions at each location. 

2. Structural-Framing Drawings:  Show complete fabrication of primary and secondary 
framing; include provisions for openings.  Indicate welds and bolted connections, 
distinguishing between shop and field applications.  Include transverse cross-sections. 

3. Metal Roof and Wall Panel Layout Drawings:  Show layouts of metal panels including 
methods of support.  Include details of edge conditions, joints, panel profiles, corners, 
anchorages, trim, flashings, closures, and special details.  Distinguish between factory- 
and field-assembled work; show locations of exposed fasteners. 

a. Show roof-mounted items including roof hatches, equipment supports, pipe 
supports and penetrations, lighting fixtures, and items mounted on roof curbs. 

b. Show wall-mounted items including doors, windows, louvers, and lighting fixtures. 
c. Show translucent panels. 

4. Accessory Drawings:  Include details of the following items, at a scale of not less than 32 
inches per 12 inches : 

a. Flashing and trim. 
b. Gutters. 
c. Downspouts. 

C. Samples for Initial Selection:  For units with factory-applied color finish. 

D. Samples for Verification:  For each type of exposed finish required, prepared on Samples of 
sizes indicated below: 

1. Metal Panels:  Nominal 12 inches long by actual panel width.  Include fasteners, 
closures, and other exposed panel accessories. 

2. Flashing and Trim:  Nominal 12 inches long.  Include fasteners and other exposed 
accessories. 

3. Accessories:  Nominal 12-inch- long Samples for each type of accessory. 

E. Door Schedule:  For doors and frames.  Use same designations indicated on Drawings.  Include 
details of reinforcement. 

1. Door Hardware Schedule:  Include details of fabrication and assembly of door hardware.  
Organize schedule into door hardware sets indicating complete designations of every 
item required for each door or opening. 

2. Keying Schedule:  Detail Owner's final keying instructions for locks.  Include schematic 
keying diagram and index each key set to unique door designations. 

F. Delegated-Design Submittal:  For metal building systems indicated to comply with performance 
requirements and design criteria, including analysis data signed and sealed by the qualified 
professional engineer responsible for their preparation. 

G. Welding certificates. 

H. Metal Building System Certificates:  For each type of metal building system, from manufacturer. 

1. Letter of Design Certification:  Signed and sealed by a qualified professional engineer.  
Include the following: 

a. Name and location of Project. 
b. Order number. 
c. Name of manufacturer. 
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d. Name of Contractor. 
e. Building dimensions including width, length, height, and roof slope. 
f. Indicate compliance with AISC standards for hot-rolled steel and AISI standards for 

cold-rolled steel, including edition dates of each standard. 
g. Governing building code and year of edition. 
h. Design Loads:  Include dead load, roof live load, collateral loads, roof snow load, 

deflection, wind loads/speeds and exposure, seismic design category or effective 
peak velocity-related acceleration/peak acceleration, and auxiliary loads (cranes). 

i. Load Combinations:  Indicate that loads were applied acting simultaneously with 
concentrated loads, according to governing building code. 

j. Building-Use Category:  Indicate category of building use and its effect on load 
importance factors. 

k. AISC Certification for Category MB:  Include statement that metal building system 
and components were designed and produced in an AISC-Certified Facility by an 
AISC-Certified Manufacturer. 

I. Erector Certificates:  For each product, from manufacturer. 

J. Manufacturer Certificates:  For each product, from manufacturer. 

K. Material Test Reports:  For each of the following products: 

1. Structural steel including chemical and physical properties. 
2. Bolts, nuts, and washers including mechanical properties and chemical analysis. 
3. Tension-control, high-strength, bolt-nut-washer assemblies. 
4. Shop primers. 
5. Nonshrink grout. 

L. Maintenance Data:  For metal panel finishes and door hardware to include in maintenance 
manuals. 

M. Warranties:  Sample of special warranties. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer and member of MBMA. 

1. AISC Certification for Category MB:  An AISC-Certified Manufacturer that designs and 
produces metal building systems and components in an AISC-Certified Facility. 

2. Engineering Responsibility:  Preparation of Shop Drawings and comprehensive 
engineering analysis by a qualified professional engineer. 

B. Erector Qualifications:  An experienced erector who specializes in erecting and installing work 
similar in material, design, and extent to that indicated for this Project and who is acceptable to 
manufacturer. 

C. Source Limitations:  Obtain metal building system components, including primary and 
secondary framing and metal panel assemblies, from single source from single manufacturer. 

D. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 
2. AWS D1.3, "Structural Welding Code - Sheet Steel." 

E. Structural Steel:  Comply with AISC 360, "Specification for Structural Steel Buildings," for design 
requirements and allowable stresses. 
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F. Cold-Formed Steel:  Comply with AISI's "North American Specification for the Design of Cold-
Formed Steel Structural Members" for design requirements and allowable stresses. 
1. Combustion Characteristics:  ASTM E 136. 

G. Preinstallation Conference:  Conduct conference at Project site. 

1. Review methods and procedures related to metal building systems including, but not 
limited to, the following: 

a. Condition of foundations and other preparatory work performed by other trades. 
b. Structural load limitations. 
c. Construction schedule.  Verify availability of materials and erector's personnel, 

equipment, and facilities needed to make progress and avoid delays. 
d. Required tests, inspections, and certifications. 
e. Unfavorable weather and forecasted weather conditions. 

2. Review methods and procedures related to metal roof panel assemblies including, but 
not limited to, the following: 

a. Compliance with requirements for purlin and rafter conditions, including flatness 
and attachment to structural members. 

b. Structural limitations of purlins and rafters during and after roofing. 
c. Flashings, special roof details, roof drainage, roof penetrations, equipment curbs, 

and condition of other construction that will affect metal roof panels. 
d. Temporary protection requirements for metal roof panel assembly during and after 

installation. 
e. Roof observation and repair after metal roof panel installation. 

3. Review methods and procedures related to metal wall panel assemblies including, but 
not limited to, the following: 

a. Compliance with requirements for support conditions, including alignment between 
and attachment to structural members. 

b. Structural limitations of girts and columns during and after wall panel installation. 
c. Flashings, special siding details, wall penetrations, openings, and condition of 

other construction that will affect metal wall panels. 
d. Temporary protection requirements for metal wall panel assembly during and after 

installation. 
e. Wall observation and repair after metal wall panel installation. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver components, sheets, panels, and other manufactured items so as not to be damaged or 
deformed.  Package metal panels for protection during transportation and handling. 

B. Unload, store, and erect metal panels in a manner to prevent bending, warping, twisting, and 
surface damage. 

C. Stack metal panels horizontally on platforms or pallets, covered with suitable weathertight and 
ventilated covering.  Store metal panels to ensure dryness, with positive slope for drainage of 
water.  Do not store metal panels in contact with other materials that might cause staining, 
denting, or other surface damage. 

1.7 PROJECT CONDITIONS 
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A. Weather Limitations:  Proceed with installation only when weather conditions permit metal 
panels to be installed according to manufacturers' written instructions and warranty 
requirements. 

B. Field Measurements: 

1. Established Dimensions for Foundations:  Comply with established dimensions on 
approved anchor-bolt plans, establishing foundation dimensions and proceeding with 
fabricating structural framing without field measurements.  Coordinate anchor-bolt 
installation to ensure that actual anchorage dimensions correspond to established 
dimensions. 

2. Established Dimensions for Metal Panels:  Where field measurements cannot be made 
without delaying the Work, either establish framing and opening dimensions and proceed 
with fabricating metal panels without field measurements, or allow for field trimming metal 
panels.  Coordinate construction to ensure that actual building dimensions, locations of 
structural members, and openings correspond to established dimensions. 

1.8 COORDINATION 

A. Coordinate sizes and locations of concrete foundations and casting of anchor-bolt inserts into 
foundation walls and footings.  Concrete, reinforcement, and formwork requirements are 
specified in Division 03 Section "Cast-in-Place Concrete." 

B. Coordinate metal panel assemblies with rain drainage work, flashing, trim, and construction of 
supports and other adjoining work to provide a leakproof, secure, and noncorrosive installation. 

1.9 WARRANTY 

A. Special Warranty on Metal Panel Finishes:  Manufacturer's standard form in which 
manufacturer agrees to repair finish or replace metal panels that show evidence of deterioration 
of factory-applied finishes within specified warranty period. 

1. Exposed Panel Finish:  Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  20 years from date of Substantial Completion. 

B. Special Weathertightness Warranty for Standing-Seam Metal Roof Panels:  Manufacturer's 
standard form in which manufacturer agrees to repair or replace standing-seam metal roof 
panel assemblies that leak or otherwise fail to remain weathertight within specified warranty 
period. 

1. Warranty Period:  20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by: 

1. Blue Star Steel, 3692 West 500 South, Salt Lake City,  Utah 
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2.2 METAL BUILDING SYSTEMS 

A. Description:  Provide a complete, integrated set of metal building system manufacturer's 
standard mutually dependent components and assemblies that form a metal building system 
capable of withstanding structural and other loads, thermally induced movement, and exposure 
to weather without failure or infiltration of water into building interior. 

1. Provide metal building system of size and with bay spacings, roof slopes, and spans 
indicated. 

B. Primary-Frame Type: 

1. Rigid Clear Span:  Solid-member, structural-framing system without interior columns. 

C. End-Wall Framing:  Manufacturer's standard, for buildings not required to be expandable, 
consisting of primary frame, capable of supporting one-half of a bay design load, and end-wall 
columns  

D. Secondary-Frame Type:  Manufacturer's standard purlins and joists exterior-framed (bypass) 
girts. 

E. Eave Height:  Manufacturer's standard height, as indicated by nominal height on Drawings. 

F. Bay Spacing:  Indicated drawings. 

G. Roof Slope:  2 inches per 12 inches. 

H. Roof System:  Manufacturer's standard lap-seam metal roof panels with field-installed 
insulation. 

I. Exterior Wall System:  Manufacturer's standard tapered-rib, exposed-fastener metal wall 
panels with field-installed insulation. 

2.3 METAL BUILDING SYSTEM PERFORMANCE 

A. Delegated Design:  Design metal building system, including comprehensive engineering 
analysis by a qualified professional engineer, using performance requirements and design 
criteria indicated. 

B. Structural Performance:  Metal building systems shall withstand the effects of gravity loads and 
the following loads and stresses within limits and under conditions indicated according to 
procedures in MBMA's "Metal Building Systems Manual." 

1. Design Loads:  As indicated on Drawings. 
2. Deflection Limits:  Design metal building system assemblies to withstand design loads 

with deflections no greater than the following: 

a. Purlins and Rafters:  Vertical deflection of  1/240 of the span. 
b. Girts:  Horizontal deflection of 1/240 of the span. 
c. Metal Roof Panels:  Vertical deflection of  1/240 of the span. 
d. Metal Wall Panels:  Horizontal deflection of  1/240] of the span. 
e. Design secondary-framing system to accommodate deflection of primary framing 

and construction tolerances, and to maintain clearances at openings. 

3. Drift Limits:  Engineer building structure to withstand design loads with drift limits no 
greater than the following: 
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a. Lateral Drift:  Maximum of  1/400 of the building height. 

4. Metal panel assemblies shall withstand the effects of gravity loads and loads and 
stresses within limits and under conditions indicated according to ASTM E 1592. 

C. Seismic Performance:  Metal building systems shall withstand the effects of earthquake motions 
determined according to ASCE/SEI 7. 

D. Thermal Movements:  Allow for thermal movements resulting from the following maximum 
change (range) in ambient and surface temperatures by preventing buckling, opening of joints, 
overstressing of components, failure of joint sealants, failure of connections, and other 
detrimental effects.  Base engineering calculations on surface temperatures of materials due to 
both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F, material surfaces. 

E. Air Infiltration for Metal Roof Panels:  Air leakage through assembly of not more than 0.06 
cfm/sq. ft. of roof area when tested according to ASTM E 1680 at negative test-pressure 
difference of  1.57 lbf/sq. ft.]. 

F. Air Infiltration for Metal Wall Panels:  Air leakage through assembly of not more than 0.06 
cfm/sq. ft.  of wall area when tested according to ASTM E 283 at static-air-pressure difference 
of 1.57 lbf/sq. ft.. 

G. Water Penetration for Metal Roof Panels:  No water penetration when tested according to 
ASTM E 1646 at test-pressure difference of 2.86 lbf/sq. ft.. 

H. Water Penetration for Metal Wall Panels:  No water penetration when tested according to 
ASTM E 331 at a wind-load design pressure of not less than 2.86 lbf/sq. ft.. 

I. Wind-Uplift Resistance:  Provide metal roof panel assemblies that comply with UL 580 for 
Class 90. 

J. Energy Performance:  Provide roof panels with initial solar reflectance not less than 0.70 and 
emissivity not less than 0.75 when tested according to CRRC. 

2.4 STRUCTURAL-STEEL FRAMING 

A. Primary Framing:  Manufacturer's standard primary-framing system, designed to withstand 
required loads and specified requirements.  Primary framing includes transverse and lean-to 
frames; rafter, rake, and canopy beams; sidewall, intermediate, end-wall, and corner columns; 
and wind bracing. 

1. General:  Provide frames with attachment plates, bearing plates, and splice members.  
Factory drill for field-bolted assembly.  Provide frame span and spacing indicated. 

a. Slight variations in span and spacing may be acceptable if necessary to comply 
with manufacturer's standard, as approved by Architect. 

2. Rigid Clear-Span Frames:  I-shaped frame sections fabricated from shop-welded, built-up 
steel plates or structural-steel shapes.  Interior columns are not permitted. 

3. Frame Configuration:  Single gable. 
4. Exterior Column Type:  Uniform depth or Tapered. 
5. Rafter Type:  Uniform depth or Tapered. 

B. End-Wall Framing:  Manufacturer's standard primary end-wall framing fabricated for field-bolted 
assembly to comply with the following: 
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1. End-Wall and Corner Columns:  I-shaped sections fabricated from structural-steel 
shapes; shop-welded, built-up steel plates; or C-shaped, cold-formed, structural-steel 
sheet. 

C. Secondary Framing:  Manufacturer's standard secondary framing, including purlins, girts, eave 
struts, flange bracing, base members, gable angles, clips, headers, jambs, and other 
miscellaneous structural members.  Unless otherwise indicated, fabricate framing from either 
cold-formed, structural-steel sheet or roll-formed, metallic-coated steel sheet, prepainted with 
coil coating, to comply with the following: 

1. Purlins:  C- or Z-shaped sections; fabricated from built-up steel plates, steel sheet, or 
structural-steel shapes; minimum 2-1/2-inch- wide flanges. 

a. Depth: As needed to comply with system performance requirements. 

2. Girts:  C- or Z-shaped sections; fabricated from built-up steel plates, steel sheet, or 
structural-steel shapes.  Form ends of Z-sections with stiffening lips angled 40 to 50 
degrees from flange, with minimum 2-1/2-inch- wide flanges. 

a. Depth:  6” nominal. 

3. Eave Struts:  Unequal-flange, C-shaped sections; fabricated from built-up steel plates, 
steel sheet, or structural-steel shapes; to provide adequate backup for metal panels. 

4. Flange Bracing:  Minimum 2-by-2-by-1/8-inch structural-steel angles or 1-inch diameter, 
cold-formed structural tubing to stiffen primary-frame flanges. 

5. Sag Bracing:  Minimum 1-by-1-by-1/8-inch structural-steel angles. 
6. Base or Sill Angles:  Minimum 3-by-2-inch zinc-coated (galvanized) steel sheet. 
7. Purlin and Girt Clips:  Manufacturer's standard clips fabricated from steel sheet.  Provide 

galvanized clips where clips are connected to galvanized framing members. 
8. Secondary End-Wall Framing:  Manufacturer's standard sections fabricated from zinc-

coated (galvanized) steel sheet . 
9. Framing for Openings:  Channel shapes; fabricated from cold-formed, structural-steel 

sheet or structural-steel shapes.  Frame head and jamb of door openings and head, 
jamb, and sill of other openings. 

10. Miscellaneous Structural Members:  Manufacturer's standard sections fabricated from 
cold-formed, zinc-coated (galvanized) steel sheet; designed to withstand required loads. 

D. Bracing:  Provide adjustable wind bracing as follows: 

1. Rods:  ASTM A 36/A 36M; ASTM A 572/A 572M, Grade 50; or ASTM A 529/A 529M, 
Grade 50; minimum 1/2-inch- diameter steel; threaded full length or threaded a minimum 
of 6 inches at each end. 

2. Rigid Portal Frames:  Fabricated from shop-welded, built-up steel plates or structural-
steel shapes to match primary framing; of size required to withstand design loads. 

3. Bracing:  Provide wind bracing using any method specified above, at manufacturer's 
option. 

E. Bolts:  Provide plain-finish bolts for structural-framing components that are primed or finish 
painted.  Provide hot-dip galvanized bolts for structural-framing components that are 
galvanized. 

F. Materials: 

1. W-Shapes:  ASTM A 992/A 992M; ASTM A 572/A 572M, Grade 50 or 55; or 
ASTM A 529/A 529M, Grade 50 or 55. 

2. Channels, Angles, M-Shapes, and S-Shapes:  ASTM A 36/A 36M; ASTM A 572/A 572M, 
Grade 50 or 55; or ASTM A 529/A 529M, Grade 50 or 55. 

3. Plate and Bar:  ASTM A 36/A 36M; ASTM A 572/A 572M, Grade 50 or 55; or 
ASTM A 529/A 529M, Grade 50 or 55. 
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4. Steel Pipe:  ASTM A 53/A 53M, Type E or S, Grade B. 
5. Cold-Formed Hollow Structural Sections:  ASTM A 500, Grade B or C, structural tubing. 
6. Metallic-Coated Steel Sheet Prepainted with Coil Coating:  Steel sheet, metallic coated 

by the hot-dip process and prepainted by the coil-coating process to comply with 
ASTM A 755/A 755M. 

a. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, Structural Steel 
(SS), Grades 33 through 80 or High-Strength Low-Alloy Steel (HSLAS), Grades 50 
through 80; with G90 coating designation. 

7. Non-High-Strength Bolts, Nuts, and Washers:  ASTM A 307, Grade A, carbon-steel, hex-
head bolts; ASTM A 563 carbon-steel hex nuts; and ASTM F 844 plain (flat) steel 
washers. 

a. Finish: Hot-dip zinc coating, ASTM A 153/A 153M, Class C. 

8. High-Strength Bolts, Nuts, and Washers:  ASTM A 325, Type 1, heavy-hex steel 
structural bolts; ASTM A 563 heavy-hex carbon-steel nuts; and ASTM F 436 hardened 
carbon-steel washers. 

a. Finish: Hot-dip zinc coating, ASTM A 153/A 153M, Class C. 

9. Threaded Rods:  ASTM A 36/A 36M. 

a. Nuts:  ASTM A 563 heavy-hex carbon steel. 
b. Washers:  ASTM F 436 hardened carbon steel. 
c. Finish:  Hot-dip zinc coating, ASTM A 153/A 153M, Class C. 

G. Finish:  Factory primed.  Apply specified primer immediately after cleaning and pretreating. 

1. Apply primer to primary and secondary framing to a minimum dry film thickness of 1 mil. 

a. Prime secondary framing formed from uncoated steel sheet to a minimum dry film 
thickness of 0.5 mil on each side. 

2. Prime galvanized members with specified primer after phosphoric acid pretreatment. 
3. Primer:  SSPC-Paint 15, Type I, red oxide. 

2.5 METAL ROOF PANELS 

A. Tapered-Rib, Lap-Seam Metal Roof Panels:  Formed with raised trapezoidal major ribs and 
intermediate stiffening ribs symmetrically spaced between ribs; designed for sequential 
installation by mechanically attaching panels to supports through lapped side edges. 

1. Material:  Zinc-coated (galvanized) steel sheet, 0.034-inch nominal thickness. 

a. Exterior Finish:  Fluoropolymer. 
b. Color:  As selected by Architect from manufacturer's full range.      

  
2. Major Rib Spacing:  12-inches O.C. 
3. Panel Coverage:  36-inches. 
4. Panel Height:  1-1/2 inches. 
5. Uplift Rating:  UL 90. 

B. Materials: 
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1. Metallic-Coated Steel Sheet:  Restricted-flatness steel sheet, metallic coated by the hot-
dip process and prepainted by the coil-coating process to comply with 
ASTM A 755/A 755M. 

a. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating 
designation; structural quality. 

b. Surface:  Smooth, flat finish. 

C. Finishes: 

1. Exposed Coil-Coated Finish:               
  
a. Three-Coat Fluoropolymer:  AAMA 621.  Fluoropolymer finish containing not less 

than 70 percent PVDF resin by weight in both color coat and clear topcoat.  
Prepare, pretreat, and apply coating to exposed metal surfaces to comply with 
coating and resin manufacturers' written instructions. 

2. Concealed Finish:  Apply pretreatment and manufacturer's standard white or light-colored 
acrylic or polyester backer finish, consisting of prime coat and wash coat with a minimum 
total dry film thickness of 0.5 mil. 

2.6 METAL WALL PANELS 

A. Tapered-Rib-Profile, Exposed-Fastener Metal Wall Panels:  Formed with raised, trapezoidal 
major ribs and intermediate stiffening ribs symmetrically spaced between major ribs; designed 
to be installed by lapping side edges of adjacent panels and mechanically attaching panels to 
supports using exposed fasteners in side laps. 

1. Material:  Zinc-coated (galvanized) steel sheet, 0.034-inch nominal thickness. 

a. Exterior Finish:  Fluoropolymer. 
b. Color:  As selected by Architect from manufacturer's full range. 

2. Major-Rib Spacing:  12 inches o.c. 
3. Panel Coverage:  36 inches. 
4. Panel Height: 1.5 inches. 

B. Materials: 

1. Metallic-Coated Steel Sheet:  Restricted-flatness steel sheet, metallic coated by the hot-
dip process and prepainted by the coil-coating process to comply with 
ASTM A 755/A 755M. 

a. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating 
designation; structural quality. 

C. Finishes: 

1. Exposed Coil-Coated Finish:               
   
a. Three-Coat Fluoropolymer:  AAMA 621.  Fluoropolymer finish containing not less 

than 70 percent PVDF resin by weight in both color coat and clear topcoat.  
Prepare, pretreat, and apply coating to exposed metal surfaces to comply with 
coating and resin manufacturers' written instructions. 
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2. Concealed Finish:  Apply pretreatment and manufacturer's standard white or light-colored 
acrylic or polyester backer finish, consisting of prime coat and wash coat with a minimum 
total dry film thickness of 0.5 mil. 

2.7 THERMAL INSULATION 

A. Faced Metal Building Insulation:  ASTM C 991, Type II, glass-fiber-blanket insulation; 0.5-lb/cu. 
ft. density; 2-inch- wide, continuous, vapor-tight edge tabs; with a flame-spread index of 25 or 
less.                     

1. Vapor Retarder Facing:  ASTM C1136 with a permeance not greater than 0.02 perm.  
White polypropylene film facing; fiberglass scrim reinforcement, and metalized 
polyester film backing. 

2.8 DOORS AND FRAMES 

A. Swinging Personnel Doors and Frames:  Metal building system manufacturer's standard doors 
and frames; prepared and reinforced at strike and at hinges to receive factory- and field-applied 
hardware according to BHMA A156 Series. 

1. Steel Doors:  1-3/4 inches thick; fabricated from 0.040-inch nominal-thickness, metallic-
coated steel face sheets; of  seamless, hollow-metal construction; with 0.064-inch 
nominal-thickness, inverted metallic-coated steel channels welded to face sheets at top 
and bottom of door. 

a. Design:  Flush panel. 
b. Core:  Polyurethane foam with U-factor rating of at least 0.07 Btu/sq. ft. x h x 

deg F. 

2. Steel Frames:  Fabricate 2-inch- wide face frames from 0.064-inch nominal-thickness, 
metallic-coated steel sheet. 

a. Type: Factory welded. 

3. Fabricate concealed stiffeners, reinforcement, edge channels, and moldings from either 
cold- or hot-rolled steel sheet. 

4. Hardware: 

a. Provide hardware for each door leaf, as follows: 

1) Hinges:  BHMA A156.1.  Three antifriction-bearing, heavy-weight, full-
mortise, stainless-steel, template-type hinges; 4-1/2 by 4-1/2 inches, with 
nonremovable pin. 

2) Lockset:  BHMA A156.2.  Key-in-lever cylindrical type.  Lockset must accept 
cylinders specified in Division 08 Section “Door Hardware”. 

3) Threshold:  BHMA A156.21.  Extruded aluminum. 
4) Closer:  BHMA A156.4.  Surface-applied, standard-duty hydraulic type. 
5) Weather Stripping:  Vinyl applied to head and jambs, with vinyl sweep at sill. 

5. Anchors and Accessories:  Manufacturer's standard units, galvanized according to 
ASTM A 123/A 123M. 

6. Fabrication:  Fabricate doors and frames to be rigid; neat in appearance; and free from 
defects, warp, or buckle.  Provide continuous welds on exposed joints; grind, dress, and 
make welds smooth, flush, and invisible. 

B. Materials: 
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1. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; with 
G60 zinc (galvanized) or A60 zinc-iron-alloy (galvannealed) coating designation. 

C. Finishes for Personnel Doors and Frames: 

1. Factory-Applied Paint Finish:  Manufacturer's standard, complying with SDI A250.3 for 
performance and acceptance criteria. 

a. Color and Gloss:  As selected by Architect from manufacturer's full range. 

2.9 ACCESSORIES 

A. General:  Provide accessories as standard with metal building system manufacturer and as 
specified.  Fabricate and finish accessories at the factory to greatest extent possible, by 
manufacturer's standard procedures and processes.  Comply with indicated profiles and with 
dimensional and structural requirements. 

1. Form exposed sheet metal accessories that are without excessive oil-canning, buckling, 
and tool marks and that are true to line and levels indicated, with exposed edges folded 
back to form hems. 

B. Roof Panel Accessories:  Provide components required for a complete metal roof panel 
assembly including copings, fasciae, corner units, ridge closures, clips, sealants, gaskets, fillers, 
closure strips, and similar items.  Match material and finish of metal roof panels unless 
otherwise indicated. 

1. Closures:  Provide closures at eaves and ridges, fabricated of same material as metal 
roof panels. 

2. Clips:  Manufacturer's standard, formed from stainless-steel sheet, designed to withstand 
negative-load requirements. 

3. Cleats:  Manufacturer's standard, mechanically seamed cleats formed from stainless-
steel sheet or nylon-coated aluminum sheet. 

4. Backing Plates:  Provide metal backing plates at panel end splices, fabricated from 
material recommended by manufacturer. 

5. Closure Strips:  Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-foam or 
closed-cell laminated polyethylene; minimum 1-inch- thick, flexible closure strips; cut or 
premolded to match metal roof panel profile.  Provide closure strips where indicated or 
necessary to ensure weathertight construction. 

6. Thermal Spacer Blocks:  Where metal panels attach directly to purlins, provide thermal 
spacer blocks of thickness required to provide 1-inch standoff; fabricated from extruded 
polystyrene. 

C. Wall Panel Accessories:  Provide components required for a complete metal wall panel 
assembly including copings, fasciae, mullions, sills, corner units, clips, sealants, gaskets, fillers, 
closure strips, and similar items.  Match material and finish of metal wall panels unless 
otherwise indicated. 

1. Closures:  Provide closures at eaves and rakes, fabricated of same material as metal wall 
panels. 

2. Backing Plates:  Provide metal backing plates at panel end splices, fabricated from 
material recommended by manufacturer. 

3. Closure Strips:  Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-foam or 
closed-cell laminated polyethylene; minimum 1-inch- thick, flexible closure strips; cut or 
premolded to match metal wall panel profile.  Provide closure strips where indicated or 
necessary to ensure weathertight construction. 
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D. Flashing and Trim:  Formed from 0.022-inch nominal-thickness, metallic-coated steel sheet or 
aluminum-zinc alloy-coated steel sheet prepainted with coil coating; finished to match adjacent 
metal panels. 

1. Provide flashing and trim as required to seal against weather and to provide finished 
appearance.  Locations include, but are not limited to, eaves, rakes, corners, bases, 
framed openings, ridges, fasciae, and fillers. 

2. Opening Trim:  Formed from 0.034-inch nominal-thickness, metallic-coated steel sheet or 
aluminum-zinc alloy-coated steel sheet prepainted with coil coating.  Trim head and jamb 
of door openings, and head, jamb, and sill of other openings. 

E. Gutters:  Formed from 0.022-inch nominal-thickness, metallic-coated steel sheet or aluminum-
zinc alloy-coated steel sheet prepainted with coil coating; finished to match roof fascia and rake 
trim.  Match profile of gable trim, complete with end pieces, outlet tubes, and other special 
pieces as required.  Fabricate in minimum 96-inch- long sections, sized according to SMACNA's 
"Architectural Sheet Metal Manual." 

1. Gutter Supports:  Fabricated from same material and finish as gutters. 
2. Strainers:  Bronze, copper, or aluminum wire ball type at outlets. 

F. Downspouts:  Formed from 0.022-inch nominal-thickness, zinc-coated (galvanized) steel sheet 
or aluminum-zinc alloy-coated steel sheet prepainted with coil coating; finished to match metal 
wall panels.  Fabricate in minimum 10-foot- long sections, complete with formed elbows and 
offsets. 

1. Mounting Straps:  Fabricated from same material and finish as gutters. 

G. Snow Guards:  Continuous 2-inch by 2-inch by 1/8-inch metallic coated steel angles with coil 
coated finish to match roof. 

H. Pipe Flashing:  Premolded, EPDM pipe collar with flexible aluminum ring bonded to base. 

I. Materials: 

1. Fasteners:  Self-tapping screws, bolts, nuts, self-locking rivets and bolts, end-welded 
studs, and other suitable fasteners designed to withstand design loads.  Provide 
fasteners with heads matching color of materials being fastened by means of plastic caps 
or factory-applied coating. 
a. Fasteners for Metal Roof Panels:  Self-drilling, Type 410 stainless-steel or self-

tapping, Type 304 stainless-steel or zinc-alloy-steel hex washer head, with EPDM 
washer under heads of fasteners bearing on weather side of metal panels. 

b. Fasteners for Metal Wall Panels:  Self-drilling, Type 410 stainless-steel or self-
tapping, Type 304 stainless-steel or zinc-alloy-steel hex washer head[, with EPDM 
sealing washers bearing on weather side of metal panels]. 

c. Fasteners for Flashing and Trim:  Blind fasteners or self-drilling screws with hex 
washer head. 

d. Blind Fasteners:  High-strength stainless-steel rivets. 

2. Corrosion-Resistant Coating:  Cold-applied asphalt mastic, compounded for 15-mil dry 
film thickness per coat.  Provide inert-type noncorrosive compound free of asbestos 
fibers, sulfur components, and other deleterious impurities. 

3. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive, nonstaining, mixed with water to consistency suitable for 
application and a 30-minute working time. 

4. Metal Panel Sealants: 

a. Sealant Tape:  Pressure-sensitive, 100 percent solids, gray polyisobutylene-
compound sealant tape with release-paper backing.  Provide permanently elastic, 
nonsag, nontoxic, nonstaining tape of manufacturer's standard size. 



133419 - METAL BUILDING SYSTEMS Page 14 of 21 

b. Joint Sealant:  ASTM C 920; one-part elastomeric polyurethane or polysulfide; of 
type, grade, class, and use classifications required to seal joints in metal panels 
and remain weathertight; and as recommended by metal building system 
manufacturer. 

2.10 FABRICATION 

A. General:  Design components and field connections required for erection to permit easy 
assembly. 

1. Mark each piece and part of the assembly to correspond with previously prepared 
erection drawings, diagrams, and instruction manuals. 

2. Fabricate structural framing to produce clean, smooth cuts and bends.  Punch holes of 
proper size, shape, and location.  Members shall be free of cracks, tears, and ruptures. 

B. Tolerances:  Comply with MBMA's "Metal Building Systems Manual" for fabrication and erection 
tolerances. 

C. Primary Framing:  Shop fabricate framing components to indicated size and section, with 
baseplates, bearing plates, stiffeners, and other items required for erection welded into place.  
Cut, form, punch, drill, and weld framing for bolted field assembly. 

1. Make shop connections by welding or by using high-strength bolts. 
2. Join flanges to webs of built-up members by a continuous, submerged arc-welding 

process. 
3. Brace compression flange of primary framing with steel angles or cold-formed structural 

tubing between frame web and purlin web or girt web, so flange compressive strength is 
within allowable limits for any combination of loadings. 

4. Weld clips to frames for attaching secondary framing. 
5. Shop Priming:  Prepare surfaces for shop priming according to SSPC-SP 2.  Shop prime 

primary framing with specified primer after fabrication. 

D. Secondary Framing:  Shop fabricate framing components to indicated size and section by roll-
forming or break-forming, with baseplates, bearing plates, stiffeners, and other plates required 
for erection welded into place.  Cut, form, punch, drill, and weld secondary framing for bolted 
field connections to primary framing. 

1. Make shop connections by welding or by using non-high-strength bolts. 
2. Shop Priming:  Prepare uncoated surfaces for shop priming according to SSPC-SP 2.  

Shop prime uncoated secondary framing with specified primer after fabrication. 

E. Metal Panels:  Fabricate and finish metal panels at the factory to greatest extent possible, by 
manufacturer's standard procedures and processes, as necessary to fulfill indicated 
performance requirements.  Comply with indicated profiles and with dimensional and structural 
requirements. 

1. Provide panel profile, including major ribs and intermediate stiffening ribs, if any, for full 
length of metal panel. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with erector present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 
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B. Before erection proceeds, survey elevations and locations of concrete- and masonry-bearing 
surfaces and locations of anchor rods, bearing plates, and other embedments to receive 
structural framing, with erector present, for compliance with requirements and metal building 
system manufacturer's tolerances. 

1. Engage land surveyor to perform surveying. 

C. Proceed with erection only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean and prepare surfaces to be painted according to manufacturer's written instructions for 
each particular substrate condition. 

B. Provide temporary shores, guys, braces, and other supports during erection to keep structural 
framing secure, plumb, and in alignment against temporary construction loads and loads equal 
in intensity to design loads.  Remove temporary supports when permanent structural framing, 
connections, and bracing are in place unless otherwise indicated. 

3.3 ERECTION OF STRUCTURAL FRAMING 

A. Erect metal building system according to manufacturer's written erection instructions and 
erection drawings. 

B. Do not field cut, drill, or alter structural members without written approval from metal building 
system manufacturer's professional engineer. 

C. Set structural framing accurately in locations and to elevations indicated, according to AISC 
specifications referenced in this Section.  Maintain structural stability of frame during erection. 

D. Base and Bearing Plates:  Clean concrete- and masonry-bearing surfaces of bond-reducing 
materials, and roughen surfaces prior to setting plates.  Clean bottom surface of plates. 

1. Set plates for structural members on wedges, shims, or setting nuts as required. 
2. Tighten anchor rods after supported members have been positioned and plumbed.  Do 

not remove wedges or shims but, if protruding, cut off flush with edge of plate before 
packing with grout. 

3. Promptly pack grout solidly between bearing surfaces and plates so no voids remain.  
Neatly finish exposed surfaces; protect grout and allow to cure.  Comply with 
manufacturer's written installation instructions for shrinkage-resistant grouts. 

E. Align and adjust structural framing before permanently fastening.  Before assembly, clean 
bearing surfaces and other surfaces that will be in permanent contact with framing.  Perform 
necessary adjustments to compensate for discrepancies in elevations and alignment. 

1. Level and plumb individual members of structure. 
2. Make allowances for difference between temperature at time of erection and mean 

temperature when structure will be completed and in service. 

F. Primary Framing and End Walls:  Erect framing level, plumb, rigid, secure, and true to line.  
Level baseplates to a true even plane with full bearing to supporting structures, set with double-
nutted anchor bolts.  Use grout to obtain uniform bearing and to maintain a level base-line 
elevation.  Moist-cure grout for not less than seven days after placement. 



133419 - METAL BUILDING SYSTEMS Page 16 of 21 

1. Make field connections using high-strength bolts installed according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts" for bolt type and 
joint type specified. 

a. Joint Type:  Snug tightened or pretensioned. 

G. Secondary Framing:  Erect framing level, plumb, rigid, secure, and true to line.  Field bolt 
secondary framing to clips attached to primary framing. 

1. Provide rake or gable purlins with tight-fitting closure channels and fasciae. 
2. Locate and space wall girts to suit openings such as doors and windows. 
3. Locate canopy framing as indicated. 
4. Provide supplemental framing at entire perimeter of openings, including doors, windows, 

louvers, ventilators, and other penetrations of roof and walls. 

H. Bracing:  Install bracing in roof and sidewalls where indicated on erection drawings. 

1. Tighten rod and cable bracing to avoid sag. 
2. Locate interior end-bay bracing only where indicated. 

I. Framing for Openings:  Provide shapes of proper design and size to reinforce openings and to 
carry loads and vibrations imposed, including overhead doors and equipment furnished under 
mechanical and electrical work.  Securely attach to structural framing. 

J. Erection Tolerances:  Maintain erection tolerances of structural framing within AISC 303. 

3.4 METAL PANEL INSTALLATION, GENERAL 

A. Examination:  Examine primary and secondary framing to verify that structural-panel support 
members and anchorages have been installed within alignment tolerances required by 
manufacturer. 

1. Examine roughing-in for components and systems penetrating metal panels, to verify 
actual locations of penetrations relative to seams before metal panel installation. 

B. General:  Anchor metal panels and other components of the Work securely in place, with 
provisions for thermal and structural movement. 

1. Field cut metal panels as required for doors, windows, and other openings.  Cut openings 
as small as possible, neatly to size required, and without damage to adjacent metal panel 
finishes. 

a. Field cutting of metal panels by torch is not permitted unless approved in writing by 
manufacturer. 

2. Install metal panels perpendicular to structural supports unless otherwise indicated. 
3. Flash and seal metal panels with weather closures at perimeter of openings and similar 

elements.  Fasten with self-tapping screws. 
4. Locate and space fastenings in uniform vertical and horizontal alignment. 
5. Locate metal panel splices over, but not attached to, structural supports with end laps in 

alignment. 
6. Lap metal flashing over metal panels to allow moisture to run over and off the material. 

C. Lap-Seam Metal Panels:  Install screw fasteners using power tools with controlled torque 
adjusted to compress EPDM washers tightly without damage to washers, screw threads, or 
metal panels.  Install screws in predrilled holes. 
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1. Arrange and nest side-lap joints so prevailing winds blow over, not into, lapped joints.  
Lap ribbed or fluted sheets one full rib corrugation.  Apply metal panels and associated 
items for neat and weathertight enclosure.  Avoid "panel creep" or application not true to 
line. 

D. Metal Protection:  Where dissimilar metals contact each other or corrosive substrates, protect 
against galvanic action by painting contact surfaces with corrosion-resistant coating, by applying 
rubberized-asphalt underlayment to each contact surface, or by other permanent separation as 
recommended by metal roof panel manufacturer. 

E. Joint Sealers:  Install gaskets, joint fillers, and sealants where indicated and where required for 
weatherproof performance of metal panel assemblies.  Provide types of gaskets, fillers, and 
sealants indicated; or, if not indicated, provide types recommended by metal panel 
manufacturer. 

1. Seal metal panel end laps with double beads of tape or sealant the full width of panel.  
Seal side joints where recommended by metal panel manufacturer. 

2. Prepare joints and apply sealants to comply with requirements in Division 07 Section 
"Joint Sealants." 

3.5 METAL ROOF PANEL INSTALLATION 

A. General:  Provide metal roof panels of full length from eave to ridge unless otherwise indicated 
or restricted by shipping limitations. 

1. Install ridge caps as metal roof panel work proceeds. 
2. Flash and seal metal roof panels with weather closures at eaves and rakes.  Fasten with 

self-tapping screws. 

B. Lap-Seam Metal Roof Panels:  Fasten metal roof panels to supports with exposed fasteners at 
each lapped joint, at location and spacing recommended by manufacturer. 

1. Provide metal-backed sealing washers under heads of exposed fasteners bearing on 
weather side of metal roof panels. 

2. Provide sealant tape at lapped joints of metal roof panels and between panels and 
protruding equipment, vents, and accessories. 

3. Apply a continuous ribbon of sealant tape to weather-side surface of fastenings on end 
laps and on side laps of nesting-type metal panels, on side laps of ribbed or fluted metal 
panels, and elsewhere as needed to make metal panels weatherproof to driving rains. 

4. At metal panel splices, nest panels with minimum 6-inch end lap, sealed with butyl-rubber 
sealant and fastened together by interlocking clamping plates. 

C. Metal Fascia Panels:  Align bottom of metal panels and fasten with blind rivets, bolts, or self-
drilling or self-tapping screws.  Flash and seal metal panels with weather closures where 
fasciae meet soffits, along lower panel edges, and at perimeter of all openings. 

D. Metal Roof Panel Installation Tolerances:  Shim and align metal roof panels within installed 
tolerance of 1/4 inch in 20 feet on slope and location lines as indicated and within 1/8-inch offset 
of adjoining faces and of alignment of matching profiles. 

3.6 METAL WALL PANEL INSTALLATION 

A. General:  Install metal wall panels in orientation, sizes, and locations indicated on Drawings.  
Install panels perpendicular to girts, extending full height of building, unless otherwise indicated.  
Anchor metal wall panels and other components of the Work securely in place, with provisions 
for thermal and structural movement. 
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1. Unless otherwise indicated, begin metal panel installation at corners with center of rib 
lined up with line of framing. 

2. Shim or otherwise plumb substrates receiving metal wall panels. 
3. When two rows of metal panels are required, lap panels 4 inches minimum. 
4. When building height requires two rows of metal panels at gable ends, align lap of gable 

panels over metal wall panels at eave height. 
5. Rigidly fasten base end of metal wall panels and allow eave end free movement due to 

thermal expansion and contraction.  Predrill panels. 
6. Flash and seal metal wall panels with weather closures at eaves, rakes, and at perimeter 

of all openings.  Fasten with self-tapping screws. 
7. Install screw fasteners in predrilled holes. 
8. Install flashing and trim as metal wall panel work proceeds. 
9. Apply elastomeric sealant continuously between metal base channel (sill angle) and 

concrete, and elsewhere as indicated; or, if not indicated, as necessary for waterproofing. 
10. Align bottom of metal wall panels and fasten with blind rivets, bolts, or self-drilling or self-

tapping screws. 
11. Provide weatherproof escutcheons for pipe and conduit penetrating exterior walls. 

B. Metal Wall Panels:  Install metal wall panels on exterior side of girts.  Attach metal wall panels 
to supports with fasteners as recommended by manufacturer. 

C. Installation Tolerances:  Shim and align metal wall panels within installed tolerance of 1/4 inch 
in 20 feet, nonaccumulative, on level, plumb, and on location lines as indicated, and within 1/8-
inch offset of adjoining faces and of alignment of matching profiles. 

3.7 THERMAL INSULATION INSTALLATION 

A. General:  Install insulation concurrently with metal panel installation, in thickness indicated to 
cover entire surface, according to manufacturer's written instructions. 

1. Set vapor-retarder-faced units with vapor retarder toward warm side of construction 
unless otherwise indicated.  Do not obstruct ventilation spaces except for firestopping. 

2. Tape joints and ruptures in vapor retarder, and seal each continuous area of insulation to 
the surrounding construction to ensure airtight installation. 

3. Install factory-laminated, vapor-retarder-faced blankets straight and true in one-piece 
lengths, with both sets of facing tabs sealed, to provide a complete vapor retarder. 

4. Install blankets straight and true in one-piece lengths.  Install vapor retarder over 
insulation, with both sets of facing tabs sealed, to provide a complete vapor retarder. 

B. Blanket Roof Insulation:  Comply with the following installation method: 

1. Over-Purlin-with-Spacer-Block Installation:  Extend insulation and vapor retarder over 
and perpendicular to top flange of secondary framing.  Install layer of filler insulation over 
first layer to fill space formed by metal roof panel standoffs.  Hold in place by panels 
fastened to standoffs. 

a. Thermal Spacer Blocks:  Where metal roof panels attach directly to purlins, install 
thermal spacer blocks. 

2. Retainer Strips:  Install retainer strips at each longitudinal insulation joint, straight and 
taut, nesting with secondary framing to hold insulation in place. 

C. Blanket Wall Insulation:  Extend insulation and vapor retarder over and perpendicular to top 
flange of secondary framing.  Hold in place by metal wall panels fastened to secondary framing. 

1. Retainer Strips:  Install retainer strips at each longitudinal insulation joint, straight and 
taut, nesting with secondary framing to hold insulation in place. 
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3.8 DOOR AND FRAME INSTALLATION 

A. General:  Install doors and frames plumb, rigid, properly aligned, and securely fastened in place 
according to manufacturers' written instructions.  Coordinate installation with wall flashings and 
other components.  Seal perimeter of each door frame with elastomeric sealant used for metal 
wall panels. 

B. Personnel Doors and Frames:  Install doors and frames according to SDI A250.8.  Fit non-fire-
rated doors accurately in their respective frames, with the following clearances: 

1. Between Doors and Frames at Jambs and Head:  1/8 inch. 
2. At Door Sills with Threshold:  3/8 inch. 

C. Door Hardware:  Mount units at heights indicated in DHI's "Recommended Locations for 
Architectural Hardware for Standard Steel Doors and Frames." 

1. Install surface-mounted items after finishes have been completed on substrates involved. 
2. Set units level, plumb, and true to line and location.  Adjust and reinforce attachment 

substrates as necessary for proper installation and operation. 
3. Drill and countersink units that are not factory prepared for anchorage fasteners.  Space 

fasteners and anchors according to industry standards. 
4. Set thresholds for exterior doors in full bed of butyl-rubber sealant complying with 

requirements specified in Division 07 Section "Joint Sealants." 

3.9 ACCESSORY INSTALLATION 

A. General:  Install accessories with positive anchorage to building and weathertight mounting, and 
provide for thermal expansion.  Coordinate installation with flashings and other components. 

1. Install components required for a complete metal roof panel assembly, including trim, 
copings, ridge closures, seam covers, flashings, sealants, gaskets, fillers, closure strips, 
and similar items. 

2. Install components for a complete metal wall panel assembly, including trim, copings, 
corners, seam covers, flashings, sealants, gaskets, fillers, closure strips, and similar 
items. 

3. Where dissimilar metals contact each other or corrosive substrates, protect against 
galvanic action by painting contact surfaces with corrosion-resistant coating, by applying 
rubberized-asphalt underlayment to each contact surface, or by other permanent 
separation as recommended by manufacturer. 

B. Flashing and Trim:  Comply with performance requirements, manufacturer's written installation 
instructions, and SMACNA's "Architectural Sheet Metal Manual."  Provide concealed fasteners 
where possible, and set units true to line and level as indicated.  Install work with laps, joints, 
and seams that will be permanently watertight and weather resistant. 

1. Install exposed flashing and trim that is without excessive oil-canning, buckling, and tool 
marks and that is true to line and levels indicated, with exposed edges folded back to 
form hems.  Install sheet metal flashing and trim to fit substrates and to result in 
waterproof and weather-resistant performance. 

2. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  
Space movement joints at a maximum of 10 feet with no joints allowed within 24 inches 
of corner or intersection.  Where lapped or bayonet-type expansion provisions cannot be 
used or would not be sufficiently weather resistant and waterproof, form expansion joints 
of intermeshing hooked flanges, not less than 1 inch deep, filled with mastic sealant 
(concealed within joints). 
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C. Gutters:  Join sections with riveted-and-soldered or lapped-and-sealed joints.  Attach gutters to 
eave with gutter hangers spaced as required for gutter size, but not more than 36 inches o.c. 
using manufacturer's standard fasteners.  Provide end closures and seal watertight with 
sealant.  Provide for thermal expansion. 

D. Downspouts:  Join sections with 1-1/2-inch telescoping joints.  Provide fasteners designed to 
hold downspouts securely 1 inch away from walls; locate fasteners at top and bottom and at 
approximately 60 inches o.c. in between. 

1. Provide elbows at base of downspouts to direct water away from building. 
2. Tie downspouts to underground drainage system indicated. 

E. Pipe Flashing:  Form flashing around pipe penetration and metal roof panels.  Fasten and seal 
to panel as recommended by manufacturer. 

F. Snow Guards:  Attach to roof with stainless steel screens and neoprene washers to provide 
watertight attachment. 

3.10 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified testing agency to perform tests and inspections. 

B. Tests and Inspections: 

1. High-Strength, Field-Bolted Connections:  Connections shall be[ tested and] inspected 
during installation according to RCSC's "Specification for Structural Joints Using 
ASTM A 325 or A 490 Bolts." 

2. Welded Connections:  In addition to visual inspection, field-welded connections shall be 
tested and inspected according to AWS D1.1/D1.1M and the following inspection 
procedures, at inspector's option: 

a. Liquid Penetrant Inspection:  ASTM E 165. 
b. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on 

finished weld.  Cracks or zones of incomplete fusion or penetration will not be 
accepted. 

c. Ultrasonic Inspection:  ASTM E 164. 
d. Radiographic Inspection:  ASTM E 94. 

C. Product will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

3.11 ADJUSTING 

A. Doors:  After completing installation, test and adjust doors to operate easily, free of warp, twist, 
or distortion. 

B. Door Hardware:  Adjust and check each operating item of door hardware and each door to 
ensure proper operation and function of every unit.  Replace units that cannot be adjusted to 
operate as intended. 

3.12 CLEANING AND PROTECTION 

A. Repair damaged galvanized coatings on galvanized items with galvanized repair paint 
according to ASTM A 780 and manufacturer's written instructions. 
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B. Remove and replace glass that has been broken, chipped, cracked, abraded, or damaged 
during construction period. 

C. Touchup Painting:  After erection, promptly clean, prepare, and prime or reprime field 
connections, rust spots, and abraded surfaces of prime-painted structural framing, bearing 
plates, and accessories. 

1. Clean and prepare surfaces by SSPC-SP 2, "Hand Tool Cleaning," or by SSPC-SP 3, 
"Power Tool Cleaning." 

2. Apply a compatible primer of same type as shop primer used on adjacent surfaces. 

D. Touchup Painting:  Cleaning and touchup painting are specified in Division 09 painting Sections. 

E. Metal Panels:  Remove temporary protective coverings and strippable films, if any, as metal 
panels are installed.  On completion of metal panel installation, clean finished surfaces as 
recommended by metal panel manufacturer.  Maintain in a clean condition during construction. 

1. Replace metal panels that have been damaged or have deteriorated beyond successful 
repair by finish touchup or similar minor repair procedures. 

F. Doors and Frames:  Immediately after installation, sand rusted or damaged areas of prime coat 
until smooth and apply touchup of compatible air-drying primer. 

1. Immediately before final inspection, remove protective wrappings from doors and frames. 

END OF SECTION 133419 
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SECTION 220500 - COMMON WORK RESULTS FOR PLUMBING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following:

1. Piping materials and installation instructions common to most piping systems.
2. Dielectric fittings.
3. Mechanical sleeve seals.
4. Sleeves.
5. Escutcheons.
6. Grout.
7. Supports and anchorages.

1.2 DEFINITIONS

A. Finished Spaces:  Spaces other than plumbing and electrical equipment rooms, furred spaces, 
pipe chases, unheated spaces immediately below roof, spaces above ceilings, unexcavated 
spaces, crawlspaces, and tunnels.

B. Exposed, Interior Installations:  Exposed to view indoors.  Examples include finished occupied 
spaces and plumbing equipment rooms.

C. Exposed, Exterior Installations:  Exposed to view outdoors or subject to outdoor ambient 
temperatures and weather conditions.  Examples include rooftop locations.

D. Concealed, Interior Installations:  Concealed from view and protected from physical contact by 
building occupants.  Examples include above ceilings and in chases.

E. Concealed, Exterior Installations:  Concealed from view and protected from weather conditions 
and physical contact by building occupants but subject to outdoor ambient temperatures.  
Examples include installations within unheated shelters.

1.3 SUBMITTALS

A. Welding certificates.

1.4 QUALITY ASSURANCE

A. Steel Support Welding:  Qualify processes and operators according to AWS D1.1, "Structural 
Welding Code--Steel."

B. Steel Pipe Welding:  Qualify processes and operators according to ASME Boiler and Pressure 
Vessel Code:  Section IX, "Welding and Brazing Qualifications."

1. Comply with provisions in ASME B31 Series, "Code for Pressure Piping."
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2. Certify that each welder has passed AWS qualification tests for welding processes 
involved and that certification is current.

C. Electrical Characteristics for Plumbing Equipment:  Equipment of higher electrical 
characteristics may be furnished provided such proposed equipment is approved in writing and 
connecting electrical services, circuit breakers, and conduit sizes are appropriately modified.  If 
minimum energy ratings or efficiencies are specified, equipment shall comply with requirements.

PART 2 - PRODUCTS

2.1 PIPE, TUBE, AND FITTINGS

A. Refer to individual Division 22 piping Sections for pipe, tube, and fitting materials and joining 
methods.

B. Pipe Threads:  ASME B1.20.1 for factory-threaded pipe and pipe fittings.

2.2 JOINING MATERIALS

A. Refer to individual Division 22 piping Sections for special joining materials not listed below.

B. Pipe-Flange Gasket Materials:  ASME B16.21, nonmetallic, flat, asbestos-free, 1/8-inch
maximum thickness unless thickness or specific material is indicated.

C. Solder Filler Metals:  ASTM B 32, lead-free alloys.  Include water-flushable flux according to 
ASTM B 813.

D. Brazing Filler Metals:  AWS A5.8, BCuP Series or BAg1, unless otherwise indicated.

E. Welding Filler Metals:  Comply with AWS D10.12.

2.3 DIELECTRIC FITTINGS

A. Description:  Combination fitting of copper alloy and ferrous materials with threaded, solder-
joint, plain, or weld-neck end connections that match piping system materials.

B. Insulating Material:  Suitable for system fluid, pressure, and temperature.

C. Dielectric Unions:  Factory-fabricated, union assembly, for 250-psig minimum working pressure 
at 180 deg F.

D. Dielectric Flanges:  Factory-fabricated, companion-flange assembly, for 150- or 300-psig
minimum working pressure as required to suit system pressures.

E. Dielectric Couplings:  Galvanized-steel coupling with inert and noncorrosive, thermoplastic 
lining; threaded ends; and 300-psig minimum working pressure at 225 deg F.

F. Dielectric Nipples:  Electroplated steel nipple with inert and noncorrosive, thermoplastic lining; 
plain, threaded, or grooved ends; and 300-psig minimum working pressure at 225 deg F.
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2.4 SLEEVES

A. Galvanized-Steel Sheet:  0.0239-inch minimum thickness; round tube closed with welded 
longitudinal joint.

B. Steel Pipe:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized, plain ends.

C. Cast Iron:  Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with plain ends 
and integral waterstop, unless otherwise indicated.

D. Stack Sleeve Fittings:  Manufactured, cast-iron sleeve with integral clamping flange.  Include 
clamping ring and bolts and nuts for membrane flashing.

1. Underdeck Clamp:  Clamping ring with set screws.

2.5 ESCUTCHEONS

A. Description:  Manufactured wall and ceiling escutcheons and floor plates, with an ID to closely 
fit around pipe, tube, and insulation of insulated piping and an OD that completely covers 
opening.

B. One-Piece, Deep-Pattern Type:  Deep-drawn, box-shaped brass with polished chrome-plated 
finish.

C. One-Piece, Cast-Brass Type:  With set screw.

1. Finish:  Polished chrome-plated.

2.6 GROUT

A. Description:  ASTM C 1107, Grade B, nonshrink and nonmetallic, dry hydraulic-cement grout.

1. Characteristics:  Post-hardening, volume-adjusting, nonstaining, noncorrosive, 
nongaseous, and recommended for interior and exterior applications.

2. Design Mix:  5000-psi, 28-day compressive strength.
3. Packaging:  Premixed and factory packaged.

PART 3 - EXECUTION

3.1 PIPING SYSTEMS - COMMON REQUIREMENTS

A. Install piping according to the following requirements and Division 22 Sections specifying piping 
systems.

B. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping 
systems.  Indicated locations and arrangements were used to size pipe and calculate friction 
loss, expansion, pump sizing, and other design considerations.  Install piping as indicated 
unless deviations to layout are approved on Coordination Drawings.

C. Install piping in concealed locations, unless otherwise indicated and except in equipment rooms 
and service areas.
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D. Install piping indicated to be exposed and piping in equipment rooms and service areas at right 
angles or parallel to building walls.  Diagonal runs are prohibited unless specifically indicated 
otherwise.

E. Install piping to permit valve servicing.

F. Install piping at indicated slopes.

G. Install piping free of sags and bends.

H. Install fittings for changes in direction and branch connections.

I. Install piping to allow application of insulation.

J. Select system components with pressure rating equal to or greater than system operating 
pressure.

K. Install escutcheons for penetrations of walls, ceilings, and floors.

L. Install sleeves for pipes passing through concrete and masonry walls, and concrete floor and 
roof slabs.

M. Aboveground, Exterior-Wall Pipe Penetrations:  Seal penetrations using sleeves and 
mechanical sleeve seals.  Select sleeve size to allow for 1-inch annular clear space between 
pipe and sleeve for installing mechanical sleeve seals.

1. Install steel pipe for sleeves smaller than 6 inches in diameter.
2. Install cast-iron "wall pipes" for sleeves 6 inches and larger in diameter.
3. Mechanical Sleeve Seal Installation:  Select type and number of sealing elements 

required for pipe material and size.  Position pipe in center of sleeve.  Assemble 
mechanical sleeve seals and install in annular space between pipe and sleeve.  Tighten 
bolts against pressure plates that cause sealing elements to expand and make watertight 
seal.

N. Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors at 
pipe penetrations.  Seal pipe penetrations with firestop materials.  Refer to Division 07 Section 
"Penetration Firestopping" for materials.

O. Verify final equipment locations for roughing-in.

P. Refer to equipment specifications in other Sections of these Specifications for roughing-in 
requirements.

3.2 PIPING JOINT CONSTRUCTION

A. Join pipe and fittings according to the following requirements and Division 22 Sections 
specifying piping systems.

B. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe.

C. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly.
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D. Soldered Joints:  Apply ASTM B 813, water-flushable flux, unless otherwise indicated, to tube 
end.  Construct joints according to ASTM B 828 or CDA's "Copper Tube Handbook," using lead-
free solder alloy complying with ASTM B 32.

E. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," "Pipe and Tube" 
Chapter, using copper-phosphorus brazing filler metal complying with AWS A5.8.

F. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  Cut 
threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs and restore 
full ID.  Join pipe fittings and valves as follows:

1. Apply appropriate tape or thread compound to external pipe threads unless dry seal 
threading is specified.

2. Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 
damaged.  Do not use pipe sections that have cracked or open welds.

G. Welded Joints:  Construct joints according to AWS D10.12, using qualified processes and 
welding operators according to Part 1 "Quality Assurance" Article.

H. Flanged Joints:  Select appropriate gasket material, size, type, and thickness for service 
application.  Install gasket concentrically positioned.  Use suitable lubricants on bolt threads.

3.3 PIPING CONNECTIONS

A. Make connections according to the following, unless otherwise indicated:

1. Install unions, in piping NPS 2 and smaller, adjacent to each valve and at final connection 
to each piece of equipment.

2. Wet Piping Systems:  Install dielectric coupling and nipple fittings to connect piping 
materials of dissimilar metals.

3.4 ERECTION OF METAL SUPPORTS AND ANCHORAGES

A. Refer to Division 05 Section "Metal Fabrications" for structural steel.

B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor plumbing materials and equipment.

C. Field Welding:  Comply with AWS D1.1.

3.5 ERECTION OF WOOD SUPPORTS AND ANCHORAGES

A. Cut, fit, and place wood grounds, nailers, blocking, and anchorages to support, and anchor 
plumbing materials and equipment.

B. Select fastener sizes that will not penetrate members if opposite side will be exposed to view or 
will receive finish materials.  Tighten connections between members.  Install fasteners without 
splitting wood members.

C. Attach to substrates as required to support applied loads.
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3.6 GROUTING

A. Mix and install grout for plumbing equipment base bearing surfaces, pump and other equipment 
base plates, and anchors.

B. Clean surfaces that will come into contact with grout.

C. Provide forms as required for placement of grout.

D. Avoid air entrapment during placement of grout.

E. Place grout, completely filling equipment bases.

F. Place grout on concrete bases and provide smooth bearing surface for equipment.

G. Place grout around anchors.

H. Cure placed grout.

END OF SECTION 220500
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SECTION 220519 - METERS AND GAGES FOR PLUMBING PIPING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Gages.

1.2 SUBMITTALS

A. Product Data:  For each type of product indicated.

PART 2 - PRODUCTS

2.1 PRESSURE GAGES

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following:

1. AMETEK, Inc.; U.S. Gauge Div.
2. Ashcroft Commercial Instrument Operations; Dresser Industries; Instrument Div.
3. Ernst Gage Co.
4. Eugene Ernst Products Co.
5. KOBOLD Instruments, Inc.
6. Marsh Bellofram.
7. Miljoco Corp.
8. Noshok, Inc.
9. Palmer - Wahl Instruments Inc.
10. REO TEMP Instrument Corporation.
11. Trerice, H. O. Co.
12. Weiss Instruments, Inc.
13. Weksler Instruments Operating Unit; Dresser Industries; Instrument Div.
14. WIKA Instrument Corporation.
15. Winters Instruments.

B. Direct-Mounting, Dial-Type Pressure Gages:  Indicating-dial type complying with 
ASME B40.100.

1. Case:  Dry type, drawn steel or cast aluminum, 6-inch diameter.
2. Pressure-Element Assembly:  Bourdon tube, unless otherwise indicated.
3. Pressure Connection:  Brass, NPS 1/4, bottom-outlet type unless back-outlet type is 

indicated.
4. Movement:  Mechanical, with link to pressure element and connection to pointer.
5. Dial:  Satin-faced, nonreflective aluminum with permanently etched scale markings.
6. Pointer:  Red or other dark-color metal.
7. Window:  Glass.
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8. Ring:  Metal.
9. Accuracy:  Grade B, plus or minus 2 percent of middle half scale.
10. Vacuum-Pressure Range:  30-in. Hg of vacuum to 15 psig of pressure.
11. Range for Fluids under Pressure:  Two times operating pressure.

C. Pressure-Gage Fittings:

1. Valves:  NPS 1/4 brass or stainless-steel needle type.
2. Snubbers:  ASME B40.5, NPS 1/4 brass bushing with corrosion-resistant, porous-metal 

disc of material suitable for system fluid and working pressure.

PART 3 - EXECUTION

3.1 GAGE APPLICATIONS

A. Install dry-case-type pressure gages for discharge of each pressure-reducing valve.

3.2 INSTALLATIONS

A. Install direct-mounting pressure gages in piping tees with pressure gage located on pipe at most 
readable position.

B. Install needle-valve and snubber fitting in piping for each pressure gage.

C. Install gages adjacent to machines and equipment to allow service and maintenance for 
thermometers, gages, machines, and equipment.

D. Adjust faces of gages to proper angle for best visibility.

END OF SECTION 220519
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SECTION 220529 - HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following:

1. Steel pipe hangers and supports.
2. Trapeze pipe hangers.
3. Metal framing systems.
4. Thermal-hanger shield inserts.
5. Fastener systems.

B. See Division 05 Section "Metal Fabrications" for structural-steel shapes and plates for trapeze 
hangers for pipe and equipment supports.

1.2 DEFINITIONS

A. Terminology:  As defined in MSS SP-90, "Guidelines on Terminology for Pipe Hangers and 
Supports."

1.3 PERFORMANCE REQUIREMENTS

A. Design supports for multiple pipes capable of supporting combined weight of supported 
systems, system contents, and test water.

B. Design equipment supports capable of supporting combined operating weight of supported 
equipment and connected systems and components.

1.4 SUBMITTALS

A. Product Data:  For the following:

1. Steel pipe hangers and supports.

B. Welding certificates.

1.5 QUALITY ASSURANCE

A. Welding:  Qualify procedures and personnel according to ASME Boiler and Pressure Vessel 
Code:  Section IX.
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to 
product selection:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
manufacturers specified.

2.2 STEEL PIPE HANGERS AND SUPPORTS

A. Description:  MSS SP-58, Types 1 through 58, factory-fabricated components.  Refer to Part 3 
"Hanger and Support Applications" Article for where to use specific hanger and support types.

B. Available Manufacturers:

1. AAA Technology & Specialties Co., Inc.
2. Bergen-Power Pipe Supports.
3. B-Line Systems, Inc.; a division of Cooper Industries.
4. Carpenter & Paterson, Inc.
5. Empire Industries, Inc.
6. ERICO/Michigan Hanger Co.
7. Globe Pipe Hanger Products, Inc.
8. Grinnell Corp.
9. GS Metals Corp.
10. National Pipe Hanger Corporation.
11. PHD Manufacturing, Inc.
12. PHS Industries, Inc.
13. Piping Technology & Products, Inc.
14. Tolco Inc.

C. Galvanized, Metallic Coatings:  Pregalvanized or hot dipped.

D. Nonmetallic Coatings:  Plastic coating, jacket, or liner.

E. Padded Hangers:  Hanger with fiberglass or other pipe insulation pad or cushion for support of 
bearing surface of piping.

2.3 TRAPEZE PIPE HANGERS

A. Description:  MSS SP-69, Type 59, shop- or field-fabricated pipe-support assembly made from 
structural-steel shapes with MSS SP-58 hanger rods, nuts, saddles, and U-bolts.

2.4 METAL FRAMING SYSTEMS

A. Description:  MFMA-3, shop- or field-fabricated pipe-support assembly made of steel channels 
and other components.

B. Available Manufacturers:
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1. B-Line Systems, Inc.; a division of Cooper Industries.
2. ERICO/Michigan Hanger Co.; ERISTRUT Div.
3. GS Metals Corp.
4. Power-Strut Div.; Tyco International, Ltd.
5. Thomas & Betts Corporation.
6. Tolco Inc.
7. Unistrut Corp.; Tyco International, Ltd.

C. Coatings:  Manufacturer's standard finish, unless bare metal surfaces are indicated.

D. Nonmetallic Coatings:  Plastic coating, jacket, or liner.

2.5 FASTENER SYSTEMS

A. Mechanical-Expansion Anchors:  Insert-wedge-type zinc-coated steel, for use in hardened 
portland cement concrete with pull-out, tension, and shear capacities appropriate for supported 
loads and building materials where used.

1. Available Manufacturers:

a. B-Line Systems, Inc.; a division of Cooper Industries.
b. Empire Industries, Inc.
c. Hilti, Inc.
d. ITW Ramset/Red Head.
e. MKT Fastening, LLC.
f. Powers Fasteners.

2.6 MISCELLANEOUS MATERIALS

A. Structural Steel:  ASTM A 36/A 36M, steel plates, shapes, and bars; black and galvanized.

B. Grout:  ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and 
nonmetallic grout; suitable for interior and exterior applications.

1. Properties:  Nonstaining, noncorrosive, and nongaseous.
2. Design Mix:  5000-psi, 28-day compressive strength.

PART 3 - EXECUTION

3.1 HANGER AND SUPPORT APPLICATIONS

A. Specific hanger and support requirements are specified in Sections specifying piping systems 
and equipment.

B. Comply with MSS SP-69 for pipe hanger selections and applications that are not specified in 
piping system Sections.

C. Use hangers and supports with galvanized, metallic coatings for piping and equipment that will 
not have field-applied finish.
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D. Use nonmetallic coatings on attachments for electrolytic protection where attachments are in 
direct contact with copper tubing.

E. Use padded hangers for piping that is subject to scratching.

F. Horizontal-Piping Hangers and Supports:  Unless otherwise indicated and except as specified in 
piping system Sections, install the following types:

1. Adjustable, Steel Clevis Hangers (MSS Type 1):  For suspension of noninsulated or 
insulated stationary pipes, NPS 1/2 to NPS 30.

2. Yoke-Type Pipe Clamps (MSS Type 2):  For suspension of 120 to 450 deg F pipes, 
NPS 4 to NPS 16, requiring up to 4 inches of insulation.

3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3):  For suspension of 
pipes, NPS 3/4 to NPS 24, requiring clamp flexibility and up to 4 inches of insulation.

4. Adjustable, Steel Band Hangers (MSS Type 7):  For suspension of noninsulated 
stationary pipes, NPS 1/2 to NPS 8.

5. U-Bolts (MSS Type 24):  For support of heavy pipes, NPS 1/2 to NPS 30.

G. Vertical-Piping Clamps:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types:

1. Extension Pipe or Riser Clamps (MSS Type 8):  For support of pipe risers, NPS 3/4 to 
NPS 20.

2. Carbon- or Alloy-Steel Riser Clamps (MSS Type 42):  For support of pipe risers, NPS 3/4 
to NPS 20, if longer ends are required for riser clamps.

H. Hanger-Rod Attachments:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types:

1. Steel Turnbuckles (MSS Type 13):  For adjustment up to 6 inches for heavy loads.
2. Steel Clevises (MSS Type 14):  For 120 to 450 deg F piping installations.

I. Building Attachments:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types:

1. Steel or Malleable Concrete Inserts (MSS Type 18):  For upper attachment to suspend 
pipe hangers from concrete ceiling.

2. Top-Beam C-Clamps (MSS Type 19):  For use under roof installations with bar-joist 
construction to attach to top flange of structural shape.

3. Side-Beam or Channel Clamps (MSS Type 20):  For attaching to bottom flange of beams, 
channels, or angles.

4. Center-Beam Clamps (MSS Type 21):  For attaching to center of bottom flange of beams.
5. Welded Beam Attachments (MSS Type 22):  For attaching to bottom of beams if loads 

are considerable and rod sizes are large.
6. C-Clamps (MSS Type 23):  For structural shapes.
7. Welded-Steel Brackets:  For support of pipes from below, or for suspending from above 

by using clip and rod.  Use one of the following for indicated loads:

a. Light (MSS Type 31):  750 lb.
b. Medium (MSS Type 32):  1500 lb.
c. Heavy (MSS Type 33):  3000 lb.

8. Side-Beam Brackets (MSS Type 34):  For sides of steel or wooden beams.
9. Plate Lugs (MSS Type 57):  For attaching to steel beams if flexibility at beam is required.
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J. Saddles and Shields:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types:

1. Steel Pipe-Covering Protection Saddles (MSS Type 39):  To fill interior voids with 
insulation that matches adjoining insulation.

2. Protection Shields (MSS Type 40):  Of length recommended in writing by manufacturer to 
prevent crushing insulation.

3. Thermal-Hanger Shield Inserts:  For supporting insulated pipe.

K. Comply with MSS SP-69 for trapeze pipe hanger selections and applications that are not 
specified in piping system Sections.

L. Comply with MFMA-102 for metal framing system selections and applications that are not 
specified in piping system Sections.

3.2 HANGER AND SUPPORT INSTALLATION

A. Steel Pipe Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Install hangers, 
supports, clamps, and attachments as required to properly support piping from building 
structure.

B. Trapeze Pipe Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Arrange for 
grouping of parallel runs of horizontal piping and support together on field-fabricated trapeze 
pipe hangers.

1. Pipes of Various Sizes:  Support together and space trapezes for smallest pipe size or 
install intermediate supports for smaller diameter pipes as specified above for individual 
pipe hangers.

2. Field fabricate from ASTM A 36/A 36M, steel shapes selected for loads being supported.  
Weld steel according to AWS D1.1.

C. Metal Framing System Installation:  Arrange for grouping of parallel runs of piping and support 
together on field-assembled metal framing systems.

D. Fastener System Installation:

1. Install mechanical-expansion anchors in concrete after concrete is placed and completely 
cured.  Install fasteners according to manufacturer's written instructions.

E. Install hangers and supports complete with necessary inserts, bolts, rods, nuts, washers, and 
other accessories.

F. Install hangers and supports to allow controlled thermal and seismic movement of piping 
systems, to permit freedom of movement between pipe anchors, and to facilitate action of 
expansion joints, expansion loops, expansion bends, and similar units.

G. Install lateral bracing with pipe hangers and supports to prevent swaying.

H. Install building attachments within concrete slabs or attach to structural steel.  Install additional 
attachments at concentrated loads, including valves, flanges, and strainers, NPS 2-1/2 and 
larger and at changes in direction of piping.  Install concrete inserts before concrete is placed; 
fasten inserts to forms and install reinforcing bars through openings at top of inserts.
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I. Load Distribution:  Install hangers and supports so piping live and dead loads and stresses from 
movement will not be transmitted to connected equipment.

J. Pipe Slopes:  Install hangers and supports to provide indicated pipe slopes and so maximum 
pipe deflections allowed by ASME B31.9 (for building services piping) are not exceeded.

3.3 METAL FABRICATIONS

A. Cut, drill, and fit miscellaneous metal fabrications for trapeze pipe hangers and equipment 
supports.

B. Fit exposed connections together to form hairline joints.  Field weld connections that cannot be 
shop welded because of shipping size limitations.

C. Field Welding: Comply with AWS D1.1 procedures for shielded metal arc welding, appearance 
and quality of welds, and methods used in correcting welding work, and with the following:

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals.

2. Obtain fusion without undercut or overlap.
3. Remove welding flux immediately.
4. Finish welds at exposed connections so no roughness shows after finishing and contours 

of welded surfaces match adjacent contours.

3.4 ADJUSTING

A. Hanger Adjustments:  Adjust hangers to distribute loads equally on attachments and to achieve 
indicated slope of pipe.

END OF SECTION 220529
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SECTION 221116 - DOMESTIC WATER PIPING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Under-building slab and aboveground domestic water pipes, tubes, fittings, and 
specialties inside the building.

2. Specialty valves.
3. Flexible connectors.
4. Escutcheons.
5. Sleeves and sleeve seals.

1.2 PERFORMANCE REQUIREMENTS

A. Seismic Performance:  Domestic water piping and support and installation shall withstand 
effects of earthquake motions determined according to ASCE/SEI 7.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Field quality-control reports.

1.4 QUALITY ASSURANCE

A. Piping materials shall bear label, stamp, or other markings of specified testing agency.

B. Comply with NSF 14 for plastic, potable domestic water piping and components. Include 
marking "NSF-pw" on piping.

C. Comply with NSF 61 for potable domestic water piping and components.

PART 2 - PRODUCTS

2.1 PIPING MATERIALS

A. Comply with requirements in "Piping Schedule" Article for applications of pipe, tube, fitting 
materials, and joining methods for specific services, service locations, and pipe sizes.

2.2 COPPER TUBE AND FITTINGS

A. Hard Copper Tube:  ASTM B 88, Type L (ASTM B 88M, Type B) water tube, drawn temper.
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1. Cast-Copper Solder-Joint Fittings:  ASME B16.18, pressure fittings.
2. Wrought-Copper Solder-Joint Fittings:  ASME B16.22, wrought-copper pressure fittings.
3. Bronze Flanges:  ASME B16.24, Class 150, with solder-joint ends.
4. Copper Unions:  MSS SP-123, cast-copper-alloy, hexagonal-stock body, with ball-and-

socket, metal-to-metal seating surfaces, and solder-joint or threaded ends.
5. Copper Pressure-Seal-Joint Fittings:

a. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following:

1) Elkhart Products Corporation; Industrial Division.
2) NIBCO INC.
3) Viega; Plumbing and Heating Systems.

b. NPS 2 (DN 50) and Smaller:  Wrought-copper fitting with EPDM-rubber O-ring seal 
in each end.

B. Soft Copper Tube:  ASTM B 88, Type K (ASTM B 88M, Type A) water tube, annealed temper.

1. Copper Solder-Joint Fittings:  ASME B16.22, wrought-copper pressure fittings.
2. Copper Pressure-Seal-Joint Fittings:

a. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not
limited to, the following:

1) Elkhart Products Corporation; Industrial Division.
2) NIBCO INC.
3) Viega; Plumbing and Heating Systems.

b. NPS 2 (DN 50) and Smaller:  Wrought-copper fitting with EPDM-rubber O-ring seal 
in each end.

2.3 CPVC PIPING

A. CPVC Tubing System:  ASTM D 2846/D 2846M, SDR 11, tube and socket fittings.

2.4 PEX TUBE AND FITTINGS

A. PEX Distribution System:  ASTM F 877, SDR 9 tubing.

1. Fittings for PEX Tube:  ASTM F 1807, metal-insert type with copper or stainless-steel 
crimp rings and matching PEX tube dimensions.

2. Manifold:  Multiple-outlet, plastic or corrosion-resistant-metal assembly complying with 
ASTM F 877; with plastic or corrosion-resistant-metal valve for each outlet.

2.5 PVC PIPE AND FITTINGS

A. PVC Pipe:  ASTM D 1785, Schedule 80.

1. PVC Socket Fittings:  ASTM D 2467 for Schedule 80.
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2.6 PIPING JOINING MATERIALS

A. Pipe-Flange Gasket Materials:  AWWA C110, rubber, flat face, 1/8 inch (3.2 mm) thick or 
ASME B16.21, nonmetallic and asbestos free, unless otherwise indicated; full-face or ring type 
unless otherwise indicated.

B. Metal, Pipe-Flange Bolts and Nuts:  ASME B18.2.1, carbon steel unless otherwise indicated.

C. Solder Filler Metals:  ASTM B 32, lead-free alloys.  Include water-flushable flux according to 
ASTM B 813.

D. Brazing Filler Metals:  AWS A5.8/A5.8M, BCuP Series, copper-phosphorus alloys for general-
duty brazing unless otherwise indicated.

E. Solvent Cements for Joining CPVC Piping and Tubing:  ASTM F 493.

1. Use CPVC solvent cement that has a VOC content of 490 g/L or less when calculated 
according to 40 CFR 59, Subpart D (EPA Method 24).

2. Use adhesive primer that has a VOC content of 550 g/L or less when calculated 
according to 40 CFR 59, Subpart D (EPA Method 24).

F. Solvent Cements for Joining PVC Piping:  ASTM D 2564.  Include primer according to 
ASTM F 656.

1. Use PVC solvent cement that has a VOC content of 510 g/L or less when calculated 
according to 40 CFR 59, Subpart D (EPA Method 24).

2. Use adhesive primer that has a VOC content of 550 g/L or less when calculated 
according to 40 CFR 59, Subpart D (EPA Method 24).

G. Plastic, Pipe-Flange Gaskets, Bolts, and Nuts:  Type and material recommended by piping 
system manufacturer unless otherwise indicated.

2.7 SPECIALTY VALVES

A. Comply with requirements in Division 22 Section "General-Duty Valves for Plumbing Piping" for 
general-duty metal valves.

B. Comply with requirements in Division 22 Section "Domestic Water Piping Specialties" for 
balancing valves, drain valves, backflow preventers, and vacuum breakers.

C. CPVC Union Ball Valves:

1. Description:

a. Standard:  MSS SP-122.
b. Pressure Rating: 150 psig (1035 kPa) at 73 deg F (23 deg C).
c. Body Material:  CPVC.
d. Body Design:  Union type.
e. End Connections for Valves NPS 2 (DN 50) and Smaller:  Detachable, socket.
f. Ball:  CPVC; full port.
g. Seals:  PTFE or EPDM-rubber O-rings.
h. Handle:  Tee shaped.

D. PVC Union Ball Valves:
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1. Description:

a. Standard:  MSS SP-122.
b. Pressure Rating: 150 psig (1035 kPa) at 73 deg F (23 deg C).
c. Body Material:  PVC.
d. Body Design:  Union type.
e. End Connections for Valves NPS 2 (DN 50) and Smaller:  Detachable, socket.
f. Ball:  PVC; full port.
g. Seals:  PTFE or EPDM-rubber O-rings.
h. Handle:  Tee shaped.

2.8 TRANSITION FITTINGS

A. Fitting-Type Transition Couplings:  Manufactured piping coupling or specified piping system 
fitting.

B. Sleeve-Type Transition Coupling:  AWWA C219.

C. Plastic-to-Metal Transition Fittings:

1. Description:  CPVC or PVC one-piece fitting with manufacturer's Schedule 80 equivalent 
dimensions; one end with threaded brass insert and one solvent-cement-socket or 
threaded end.

D. Plastic-to-Metal Transition Unions:

1. Description:  CPVC or PVC four-part union.  Include brass or stainless-steel threaded 
end, solvent-cement-joint plastic end, rubber O-ring, and union nut.

2.9 DIELECTRIC FITTINGS

A. General Requirements:  Assembly of copper alloy and ferrous materials or ferrous material 
body with separating nonconductive insulating material suitable for system fluid, pressure, and 
temperature.

B. Dielectric Unions:

1. Description:

a. Pressure Rating:  150 psig (1035 kPa) at 180 deg F (82 deg C).
b. End Connections:  Solder-joint copper alloy and threaded ferrous.

2.10 ESCUTCHEONS

A. General:  Manufactured ceiling, floor, and wall escutcheons and floor plates.

B. One Piece, Cast Brass:  Polished, chrome-plated finish with setscrews.

C. One-Piece Floor Plates:  Cast-iron flange.
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2.11 SLEEVES

A. Cast-Iron Wall Pipes:  Fabricated of cast iron, and equivalent to ductile-iron pressure pipe, with 
plain ends and integral waterstop unless otherwise indicated.

B. Galvanized-Steel-Sheet Sleeves:  0.0239-inch (0.6-mm) minimum thickness; round tube closed 
with welded longitudinal joint.

C. PVC-Pipe Sleeves:  ASTM D 1785, Schedule 40.

D. Galvanized-Steel-Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, zinc-
coated, with plain ends.

E. Stack Sleeve Fittings:  Manufactured, cast-iron sleeve with integral clamping flange.  Include 
clamping ring and bolts and nuts for membrane flashing.

1. Underdeck Clamp:  Clamping ring with setscrews.

2.12 SLEEVE SEALS

A. Description:  Modular sealing element unit, designed for field assembly, used to fill annular 
space between pipe and sleeve.

1. Sealing Elements:  EPDM-rubber interlocking links shaped to fit surface of pipe.  Include 
type and number required for pipe material and size of pipe.

2. Pressure Plates:  Carbon steel.
3. Connecting Bolts and Nuts:  Carbon steel, with corrosion-resistant coating, of length 

required to secure pressure plates to sealing elements.

2.13 GROUT

A. Standard:  ASTM C 1107, Grade B, post-hardening and volume-adjusting, dry, hydraulic-
cement grout.

B. Characteristics:  Nonshrink; recommended for interior and exterior applications.

C. Design Mix:  5000-psi (34.5-MPa), 28-day compressive strength.

D. Packaging:  Premixed and factory packaged.

PART 3 - EXECUTION

3.1 EARTHWORK

A. Comply with requirements in Division 31 Section "Earth Moving" for excavating, trenching, and 
backfilling.



DOMESTIC WATER PIPING 221116 - 6

3.2 PIPING INSTALLATION

A. Drawing plans, schematics, and diagrams indicate general location and arrangement of 
domestic water piping.  Indicated locations and arrangements are used to size pipe and 
calculate friction loss, expansion, and other design considerations.  Install piping as indicated 
unless deviations to layout are approved on Coordination Drawings.

B. Install copper tubing under building slab according to CDA's "Copper Tube Handbook."

C. Install ductile-iron piping under building slab with restrained joints according to AWWA C600 
and AWWA M41.

D. Install shutoff valve, hose-end drain valve, strainer, pressure gage, and test tee with valve, 
inside the building at each domestic water service entrance.  Comply with requirements in 
Division 22 Section "Meters and Gages for Plumbing Piping" for pressure gages and Division 22 
Section "Domestic Water Piping Specialties" for drain valves and strainers.

E. Install shutoff valve immediately upstream of each dielectric fitting.

F. Install water-pressure-reducing valves downstream from shutoff valves.  Comply with 
requirements in Division 22 Section "Domestic Water Piping Specialties" for pressure-reducing 
valves.

G. Install domestic water piping level with 0.25 percent slope downward toward drain and plumb.

H. Install piping concealed from view and protected from physical contact by building occupants 
unless otherwise indicated and except in equipment rooms and service areas.

I. Install piping indicated to be exposed and piping in equipment rooms and service areas at right 
angles or parallel to building walls.  Diagonal runs are prohibited unless specifically indicated 
otherwise.

J. Install piping adjacent to equipment and specialties to allow service and maintenance.

K. Install piping to permit valve servicing.

L. Install nipples, unions, special fittings, and valves with pressure ratings the same as or higher 
than system pressure rating used in applications below unless otherwise indicated.

M. Install piping free of sags and bends.

N. Install fittings for changes in direction and branch connections.

O. Install PEX piping with loop at each change of direction of more than 90 degrees.

P. Install unions in copper tubing at final connection to each piece of equipment, machine, and 
specialty.

Q. Install pressure gages on suction and discharge piping from each plumbing pump and 
packaged booster pump.  Comply with requirements in Division 22 Section "Meters and Gages 
for Plumbing Piping" for pressure gages.
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3.3 JOINT CONSTRUCTION

A. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe.

B. Remove scale, slag, dirt, and debris from inside and outside of pipes, tubes, and fittings before 
assembly.

C. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  Cut 
threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs and restore 
full ID.  Join pipe fittings and valves as follows:

1. Apply appropriate tape or thread compound to external pipe threads.
2. Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 

damaged.

D. Brazed Joints:  Join copper tube and fittings according to CDA's "Copper Tube Handbook," 
"Brazed Joints" Chapter.

E. Soldered Joints:  Apply ASTM B 813, water-flushable flux to end of tube.  Join copper tube and 
fittings according to ASTM B 828 or CDA's "Copper Tube Handbook."

F. Pressure-Sealed Joints:  Join copper tube and pressure-seal fittings with tools recommended by 
fitting manufacturer.

G. Plastic Piping Solvent-Cement Joints:  Clean and dry joining surfaces.  Join pipe and fittings 
according to the following:

1. Comply with ASTM F 402 for safe-handling practice of cleaners, primers, and solvent 
cements.  Apply primer.

2. CPVC Piping:  Join according to ASTM D 2846/D 2846M Appendix.
3. PVC Piping:  Join according to ASTM D 2855.

H. PEX Piping Joints:  Join according to ASTM F 1807.

I. Dissimilar-Material Piping Joints:  Make joints using adapters compatible with materials of both 
piping systems.

3.4 VALVE INSTALLATION

A. General-Duty Valves:  Comply with requirements in Division 22 Section "General-Duty Valves 
for Plumbing Piping" for valve installations.

B. Install shutoff valve close to water main on each branch and riser serving plumbing fixtures or 
equipment, on each water supply to equipment, and on each water supply to plumbing fixtures 
that do not have supply stops.  Use ball or gate valves for piping NPS 2 (DN 50) and smaller.  
Use butterfly or gate valves for piping NPS 2-1/2 (DN 65) and larger.

C. Install drain valves for equipment at base of each water riser, at low points in horizontal piping, 
and where required to drain water piping.  Drain valves are specified in Division 22 Section 
"Domestic Water Piping Specialties."

1. Hose-End Drain Valves:  At low points in water mains, risers, and branches.
2. Stop-and-Waste Drain Valves:  Instead of hose-end drain valves where indicated.
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3.5 TRANSITION FITTING INSTALLATION

A. Install transition couplings at joints of dissimilar piping.

B. Transition Fittings in Underground Domestic Water Piping:

1. NPS 1-1/2 (DN 40) and Smaller:  Fitting-type coupling.

2. NPS 2 (DN 50) and Larger:  Sleeve-type coupling.

C. Transition Fittings in Aboveground Domestic Water PipingNPS 2 (DN 50) and Smaller:  Plastic-
to-metal transition fittings or unions.

3.6 DIELECTRIC FITTING INSTALLATION

A. Install dielectric fittings in piping at connections of dissimilar metal piping and tubing.

B. Dielectric Fittings for NPS 2 (DN 50) and Smaller:  Use dielectric unions.

3.7 HANGER AND SUPPORT INSTALLATION

A. Comply with requirements in Division 22 Section "Vibration and Seismic Controls for Plumbing 
Piping and Equipment" for seismic-restraint devices.

B. Comply with requirements in Division 22 Section "Hangers and Supports for Plumbing Piping 
and Equipment" for pipe hanger and support products and installation.

1. Vertical Piping:  MSS Type 8 or 42, clamps.
2. Individual, Straight, Horizontal Piping Runs:

a. 100 Feet (30 m) and Less:  MSS Type 1, adjustable, steel clevis hangers.

b. Longer Than 100 Feet (30 m):  MSS Type 43, adjustable roller hangers.

3. Base of Vertical Piping:  MSS Type 52, spring hangers.

C. Support vertical piping and tubing at base and at each floor.

D. Rod diameter may be reduced one size for double-rod hangers, to a minimum of 3/8 inch
(10 mm).

E. Install hangers for copper tubing with the following maximum horizontal spacing and minimum 
rod diameters:

1. NPS 3/4 (DN 20) and Smaller:  60 inches (1500 mm) with 3/8-inch (10-mm) rod.

2. NPS 1 and NPS 1-1/4 (DN 25 and DN 32):  72 inches (1800 mm) with 3/8-inch (10-mm)
rod.

F. Install supports for vertical copper tubing every 10 feet (3 m).

G. Install vinyl-coated hangers for CPVC piping with the following maximum horizontal spacing and 
minimum rod diameters:
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1. NPS 1 (DN 25) and Smaller:  36 inches (900 mm) with 3/8-inch (10-mm) rod.

2. NPS 1-1/4 to NPS 2 (DN 32 to DN 50):  48 inches (1200 mm) with 3/8-inch (10-mm) rod.

H. Install supports for vertical CPVC piping every 60 inches (1500 mm) for NPS 1 (DN 25) and 
smaller, and every 72 inches (1800 mm) for NPS 1-1/4 (DN 32) and larger.

I. Install vinyl-coated hangers for PEX piping with the following maximum horizontal spacing and 
minimum rod diameters:

1. NPS 1 (DN 25) and Smaller:  32 inches (815 mm) with 3/8-inch (10-mm) rod.

J. Install hangers for vertical PEX piping every 48 inches (1200 mm).

K. Support piping and tubing not listed in this article according to MSS SP-69 and manufacturer's 
written instructions.

3.8 CONNECTIONS

A. Drawings indicate general arrangement of piping, fittings, and specialties.

B. Install piping adjacent to equipment and machines to allow service and maintenance.

C. Connect domestic water piping to exterior water-service piping.  Use transition fitting to join 
dissimilar piping materials.

3.9 ESCUTCHEON INSTALLATION

A. Install escutcheons for penetrations of walls, ceilings, and floors.

B. Escutcheons for New Piping:

1. Piping with Fitting or Sleeve Protruding from Wall:  One piece, deep pattern.
2. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  One piece, cast brass 

with polished chrome-plated finish.
3. Bare Piping in Unfinished Service Spaces:  One piece, cast brass with rough-brass finish

stamped steel with set screw stamped steel with spring clips stamped steel with set 
screw or spring clips.

4. Bare Piping at Floor Penetrations in Equipment Rooms:  One-piece floor plate.

3.10 SLEEVE INSTALLATION

A. General Requirements:  Install sleeves for pipes and tubes passing through penetrations in 
floors, partitions, roofs, and walls.

B. Sleeves are not required for core-drilled holes.

C. Permanent sleeves are not required for holes formed by removable PE sleeves.

D. Cut sleeves to length for mounting flush with both surfaces unless otherwise indicated.

E. Install sleeves in new partitions, slabs, and walls as they are built.



DOMESTIC WATER PIPING 221116 - 10

F. For interior wall penetrations, seal annular space between sleeve and pipe or pipe insulation 
using joint sealants appropriate for size, depth, and location of joint.  Comply with requirements 
in Division 07 Section "Joint Sealants" for joint sealants.

G. For exterior wall penetrations above grade, seal annular space between sleeve and pipe using 
joint sealants appropriate for size, depth, and location of joint.  Comply with requirements in 
Division 07 Section "Joint Sealants" for joint sealants.

H. For exterior wall penetrations below grade, seal annular space between sleeve and pipe using 
sleeve seals specified in this Section.

I. Seal space outside of sleeves in concrete slabs and walls with grout.

J. Install sleeves that are large enough to provide 1/4-inch (6.4-mm) annular clear space between 
sleeve and pipe or pipe insulation unless otherwise indicated.

K. Install sleeve materials according to the following applications:

1. Sleeves for Piping Passing through Concrete Floor Slabs: Steel pipe.

3.11 SLEEVE SEAL INSTALLATION

A. Install sleeve seals in sleeves in exterior concrete walls at water-service piping entries into 
building.

B. Select type and number of sealing elements required for pipe material and size.  Position pipe in 
center of sleeve.  Assemble sleeve seal components and install in annular space between pipe 
and sleeve.  Tighten bolts against pressure plates that cause sealing elements to expand and 
make watertight seal.

3.12 IDENTIFICATION

A. Identify system components.  Comply with requirements in Division 22 Section "Identification for 
Plumbing Piping and Equipment" for identification materials and installation.

B. Label pressure piping with system operating pressure.

3.13 FIELD QUALITY CONTROL

A. Perform tests and inspections.

B. Piping Inspections:

1. Do not enclose, cover, or put piping into operation until it has been inspected and 
approved by authorities having jurisdiction.

2. During installation, notify authorities having jurisdiction at least one day before inspection 
must be made.  Perform tests specified below in presence of authorities having 
jurisdiction:

a. Roughing-in Inspection:  Arrange for inspection of piping before concealing or 
closing-in after roughing-in and before setting fixtures.



DOMESTIC WATER PIPING 221116 - 11

b. Final Inspection:  Arrange final inspection for authorities having jurisdiction to 
observe tests specified below and to ensure compliance with requirements.

3. Reinspection:  If authorities having jurisdiction find that piping will not pass tests or 
inspections, make required corrections and arrange for reinspection.

4. Reports:  Prepare inspection reports and have them signed by authorities having 
jurisdiction.

C. Piping Tests:

1. Fill domestic water piping.  Check components to determine that they are not air bound 
and that piping is full of water.

2. Test for leaks and defects in new piping and parts of existing piping that have been 
altered, extended, or repaired.  If testing is performed in segments, submit a separate 
report for each test, complete with diagram of portion of piping tested.

3. Leave new, altered, extended, or replaced domestic water piping uncovered and 
unconcealed until it has been tested and approved.  Expose work that was covered or 
concealed before it was tested.

4. Cap and subject piping to static water pressure of 50 psig (345 kPa) above operating 
pressure, without exceeding pressure rating of piping system materials.  Isolate test 
source and allow to stand for four hours.  Leaks and loss in test pressure constitute 
defects that must be repaired.

5. Repair leaks and defects with new materials and retest piping or portion thereof until 
satisfactory results are obtained.

6. Prepare reports for tests and for corrective action required.

D. Domestic water piping will be considered defective if it does not pass tests and inspections.

E. Prepare test and inspection reports.

3.14 CLEANING

A. Clean and disinfect potable domestic water piping as follows:

1. Purge new piping and parts of existing piping that have been altered, extended, or 
repaired before using.

2. Use purging and disinfecting procedures prescribed by authorities having jurisdiction; if 
methods are not prescribed, use procedures described in either AWWA C651 or 
AWWA C652 or follow procedures described below:

a. Flush piping system with clean, potable water until dirty water does not appear at 
outlets.

b. Fill and isolate system according to either of the following:

1) Fill system or part thereof with water/chlorine solution with at least 50 ppm
(50 mg/L) of chlorine.  Isolate with valves and allow to stand for 24 hours.

2) Fill system or part thereof with water/chlorine solution with at least 200 ppm
(200 mg/L) of chlorine.  Isolate and allow to stand for three hours.

c. Flush system with clean, potable water until no chlorine is in water coming from 
system after the standing time.

d. Submit water samples in sterile bottles to authorities having jurisdiction.  Repeat 
procedures if biological examination shows contamination.
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B. Prepare and submit reports of purging and disinfecting activities.

C. Clean interior of domestic water piping system.  Remove dirt and debris as work progresses.

3.15 PIPING SCHEDULE

A. Transition and special fittings with pressure ratings at least equal to piping rating may be used 
in applications below unless otherwise indicated.

B. Flanges and unions may be used for aboveground piping joints unless otherwise indicated.

C. Under-building-slab, domestic water, piping, , shall be one of the following:

1. Soft copper tube, ASTM B 88, Type K (ASTM B 88M, Type A); wrought-copper solder-
joint fittings; and brazed joints.

2. PVC, Schedule 80 pipe; PVC, Schedule 80 socket fittings; and solvent-cemented joints.

D. Aboveground domestic water piping, , shall be one of the following:

1. Hard copper tube, ASTM B 88, Type L (ASTM B 88M, Type B); cast- or wrought- copper 
solder-joint fittings; and soldered joints.

2. Hard copper tube, ASTM B 88, Type L (ASTM B 88M, Type B); copper pressure-seal-
joint fittings; and pressure-sealed joints.

3. CPVC Tubing System:  CPVC tube; CPVC socket fittings; and solvent-cemented joints.
4. PEX Tube, NPS 1 (DN 25) and smaller; fittings for PEX tube; and crimped joints.

3.16 VALVE SCHEDULE

A. Drawings indicate valve types to be used.  Where specific valve types are not indicated, the 
following requirements apply:

1. Shutoff Duty:  Use ball or gate valves for piping NPS 2 (DN 50) and smaller.  Use 
butterfly, ball, or gate valves with flanged ends for piping NPS 2-1/2 (DN 65) and larger.

2. Drain Duty:  Hose-end drain valves.

B. Use check valves to maintain correct direction of domestic water flow to and from equipment.

C. CPVC and PVC valves matching piping materials may be used.

END OF SECTION 221116
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SECTION 221119 - DOMESTIC WATER PIPING SPECIALTIES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following domestic water piping specialties:

1. Vacuum breakers.
2. Backflow preventers.
3. Strainers.
4. Hose bibbs.
5. Post hydrants.
6. Drain valves.
7. Water hammer arresters.
8. Trap-seal primer valves.

B. Related Sections include the following:

1. Division 22 Section "Meters and Gages for Plumbing Piping" for, pressure gages in 
domestic water piping.

2. Division 22 Section "Emergency Plumbing Fixtures" for water tempering equipment.

1.3 PERFORMANCE REQUIREMENTS

A. Minimum Working Pressure for Domestic Water Piping Specialties:  125 psig (860 kPa), unless 
otherwise indicated.

1.4 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Operation and Maintenance Data:  For domestic water piping specialties to include in 
emergency, operation, and maintenance manuals.

1.5 QUALITY ASSURANCE

A. NSF Compliance:

1. Comply with NSF 14, "Plastics Piping Components and Related Materials," for plastic 
domestic water piping components.
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2. Comply with NSF 61, "Drinking Water System Components - Health Effects; Sections 1 
through 9."

PART 2 - PRODUCTS

2.1 VACUUM BREAKERS

A. Pipe-Applied, Atmospheric-Type Vacuum Breakers:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Ames Co.
b. Cash Acme.
c. Conbraco Industries, Inc.
d. FEBCO; SPX Valves & Controls.
e. Rain Bird Corporation.
f. Toro Company (The); Irrigation Div.
g. Watts Industries, Inc.; Water Products Div.
h. Zurn Plumbing Products Group; Wilkins Div.

2. Standard:  ASSE 1001.
3. Size:  NPS 1/4 to NPS 3 (DN 8 to DN 80), as required to match connected piping.
4. Body:  Bronze.
5. Inlet and Outlet Connections:  Threaded.
6. Finish: Chrome plated.

2.2 BACKFLOW PREVENTERS

A. Reduced-Pressure-Principle Backflow Preventers:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Ames Co.
b. Conbraco Industries, Inc.
c. FEBCO; SPX Valves & Controls.
d. Flomatic Corporation.
e. Watts Industries, Inc.; Water Products Div.
f. Zurn Plumbing Products Group; Wilkins Div.

2. Standard:  ASSE 1013.
3. Operation:  Continuous-pressure applications.
4. Body:  Bronze.
5. End Connections:  Threaded.
6. Configuration: Designed for horizontal, straight through flow.
7. Accessories:
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a. Valves:  Ball type with threaded ends on inlet and outlet ofNPS 2 (DN 50) and 
smaller; outside screw and yoke gate-type with flanged ends on inlet and outlet of 
NPS 2-1/2 (DN 65) and larger.

b. Air-Gap Fitting:  ASME A112.1.2, matching backflow-preventer connection.

B. Backflow-Preventer Test Kits:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Conbraco Industries, Inc.
b. FEBCO; SPX Valves & Controls.
c. Flomatic Corporation.
d. Watts Industries, Inc.; Water Products Div.
e. Zurn Plumbing Products Group; Wilkins Div.

2. Description:  Factory calibrated, with gages, fittings, hoses, and carrying case with test-
procedure instructions.

2.3 STRAINERS FOR DOMESTIC WATER PIPING

A. Y-Pattern Strainers:

1. Pressure Rating:  125 psig (860 kPa) minimum, unless otherwise indicated.
2. Body:  Bronze.
3. End Connections:  Threaded.
4. Screen:  Stainless steel with round perforations, unless otherwise indicated.
5. Drain: Factory-installed, hose-end drain valve.

2.4 HOSE BIBBS

A. Hose Bibbs:

1. Standard:  ASME A112.18.1 for sediment faucets.
2. Body Material:  Bronze.
3. Seat:  Bronze, replaceable.
4. Supply Connections:  NPS 1/2 or NPS 3/4 (DN 15 or DN 20) threaded or solder-joint 

inlet.
5. Outlet Connection:  Garden-hose thread complying with ASME B1.20.7.
6. Pressure Rating:  125 psig (860 kPa).
7. Vacuum Breaker:  Integral nonremovable, drainable, hose-connection vacuum breaker 

complying with ASSE 1011.
8. Finish:  Chrome or nickel plated.
9. Include wall flange with each chrome- or nickel-plated hose bibb.

2.5 WALL HYDRANTS

A. Nonfreeze Wall Hydrants:
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1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Josam Company.
b. MIFAB, Inc.
c. Prier Products, Inc.
d. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc.
e. Tyler Pipe; Wade Div.
f. Watts Drainage Products Inc.
g. Woodford Manufacturing Company.
h. Zurn Plumbing Products Group; Light Commercial Operation.
i. Zurn Plumbing Products Group; Specification Drainage Operation.

2. Standard:  ASME A112.21.3M for concealed-outlet, self-draining wall hydrants.
3. Pressure Rating:  125 psig (860 kPa).
4. Operation:  Loose key.
5. Casing and Operating Rod:  Of length required to match wall thickness.  Include wall 

clamp.
6. Inlet:  NPS 3/4 or NPS 1 (DN 20 or DN 25).
7. Outlet:  Concealed, with integral vacuum breaker and garden-hose thread complying with 

ASME B1.20.7.
8. Box:  Deep, flush mounting with cover.
9. Box and Cover Finish:  Polished nickel bronze.
10. Outlet:  Exposed, with integral vacuum breaker and garden-hose thread complying with 

ASME B1.20.7.
11. Nozzle and Wall-Plate Finish:  Polished nickel bronze.
12. Operating Keys(s): Two with each wall hydrant.

2.6 POST HYDRANTS

A. Freeze-Resistant Sanitary Yard Hydrants:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Hoeptner Products.

2. Standard:  ASSE 1057, Type 5 for nondraining hydrants.
3. Operation:  Wheel handle.
4. Head:  Copper alloy, with pail hook.
5. Inlet:  NPS 3/4-inch (DN 20) threaded inlet and inlet nozzle, galvanized-steel riser, and 

venturi.
6. Canister:  Plastic with atmospheric-vent device.
7. Vacuum Breaker:  Removable hose-connection backflow preventer complying with 

ASSE 1052 with garden-hose thread complying with ASME B1.20.7 on outlet for field 
installation.

2.7 DRAIN VALVES

A. Ball-Valve-Type, Hose-End Drain Valves:
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1. Standard:  MSS SP-110 for standard-port, two-piece ball valves.
2. Pressure Rating:  400-psig (2760-kPa) minimum CWP.
3. Size:  NPS 3/4 (DN 20).
4. Body:  Copper alloy.
5. Ball:  Chrome-plated brass.
6. Seats and Seals:  Replaceable.
7. Handle:  Vinyl-covered steel.
8. Inlet:  Threaded or solder joint.
9. Outlet:  Threaded, short nipple with garden-hose thread complying with ASME B1.20.7 

and cap with brass chain.

B. Stop-and-Waste Drain Valves:

1. Standard:  MSS SP-110 for ball valves or MSS SP-80 for gate valves.
2. Pressure Rating:  200-psig (1380-kPa) minimum CWP or Class 125.
3. Size:  NPS 3/4 (DN 20).
4. Body:  Copper alloy or ASTM B 62 bronze.
5. Drain:  NPS 1/8 (DN 6) side outlet with cap.

2.8 TRAP-SEAL PRIMER VALVES

A. Supply-Type, Trap-Seal Primer Valves:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following:

a. MIFAB, Inc.
b. PPP Inc.
c. Sioux Chief Manufacturing Company, Inc.
d. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc.
e. Watts Industries, Inc.; Water Products Div.

3. Standard:  ASSE 1018.
4. Pressure Rating:  125 psig (860 kPa) minimum.
5. Body:  Bronze.
6. Inlet and Outlet Connections:  NPS 1/2 (DN 15) threaded, union, or solder joint.
7. Gravity Drain Outlet Connection:  NPS 1/2 (DN 15) threaded or solder joint.
8. Finish:  Chrome plated, or rough bronze for units used with pipe or tube that is not 

chrome finished.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Refer to Division 22 Section "Common Work Results for Plumbing" for piping joining materials, 
joint construction, and basic installation requirements.
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B. Install backflow preventers in each water supply to mechanical equipment and systems and to 
other equipment and water systems that may be sources of contamination.  Comply with 
authorities having jurisdiction.

1. Locate backflow preventers in same room as connected equipment or system.
2. Install drain for backflow preventers with atmospheric-vent drain connection with air-gap 

fitting, fixed air-gap fitting, or equivalent positive pipe separation of at least two pipe 
diameters in drain piping and pipe to floor drain.  Locate air-gap device attached to or 
under backflow preventer.  Simple air breaks are not acceptable for this application.

3. Do not install bypass piping around backflow preventers.

C. Install outlet boxes recessed in wall.  Install 2-by-4-inch (38-by-89-mm) fire-retardant-treated-
wood blocking wall reinforcement between studs.  Fire-retardant-treated-wood blocking is 
specified in Division 06 Section "Rough Carpentry."

D. Install draining-type post hydrants with 1 cu. yd. (0.75 cu. m) of crushed gravel around drain 
hole.  Set post hydrants in concrete paving or in 1 cu. ft. (0.03 cu. m) of concrete block at grade.

E. Install freeze-resistant yard hydrants with riser pipe set in concrete or pavement.  Do not encase 
canister in concrete.

F. Install water hammer arresters in water piping according to PDI-WH 201.

G. Install air vents at high points of water piping.

H. Install supply-type, trap-seal primer valves with outlet piping pitched down toward drain trap a 
minimum of 1 percent, and connect to floor-drain body, trap, or inlet fitting.  Adjust valve for 
proper flow.

3.2 CONNECTIONS

A. Piping installation requirements are specified in other Division 22 Sections.  Drawings indicate 
general arrangement of piping and specialties.

3.3 FIELD QUALITY CONTROL

A. Perform the following tests and prepare test reports:

1. Test each reduced-pressure-principle backflow preventer according to authorities having 
jurisdiction and the device's reference standard.

B. Remove and replace malfunctioning domestic water piping specialties and retest as specified 
above.

3.4 ADJUSTING

A. Set field-adjustable pressure set points of water pressure-reducing valves.

B. Set field-adjustable flow set points of balancing valves.

C. Set field-adjustable temperature set points of temperature-actuated water mixing valves.
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END OF SECTION 221119
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SECTION 221316 - SANITARY WASTE AND VENT PIPING

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following soil and waste, sanitary drainage and vent piping inside the 
building:

1. Pipe, tube, and fittings.
2. Special pipe fittings.

1.2 PERFORMANCE REQUIREMENTS

A. Components and installation shall be capable of withstanding the following minimum working 
pressure, unless otherwise indicated:

1. Soil, Waste, and Vent Piping:  10-foot head of water (30 kPa).

1.3 SUBMITTALS

A. Field quality-control inspection and test reports.

1.4 QUALITY ASSURANCE

A. Piping materials shall bear label, stamp, or other markings of specified testing agency.

PART 2 - PRODUCTS

2.1 PIPING MATERIALS

A. Hub-and-Spigot, Cast-Iron Pipe and Fittings:  ASTM A 74, Service class.

1. Gaskets:  ASTM C 564, rubber.

B. Hubless Cast-Iron Pipe and Fittings:  ASTM A 888 or CISPI 301.

1. Sovent Stack Fittings:  ASME B16.45 or ASSE 1043, hubless, cast-iron aerator and 
deaerator drainage fittings.

2. Shielded Couplings:  ASTM C 1277 assembly of metal shield or housing, corrosion-
resistant fasteners, and rubber sleeve with integral, center pipe stop.

a. Standard, Shielded, Stainless-Steel Couplings:  CISPI 310, with stainless-steel 
corrugated shield; stainless-steel bands and tightening devices; and ASTM C 564, 
rubber sleeve.
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b. Heavy-Duty, Shielded, Stainless-Steel Couplings:  With stainless-steel shield, 
stainless-steel bands and tightening devices, and ASTM C 564, rubber sleeve.

PART 3 - EXECUTION

3.1 PIPING APPLICATIONS

A. Special pipe fittings with pressure ratings at least equal to piping pressure ratings may be used 
in applications below, unless otherwise indicated.

B. Flanges and unions may be used on aboveground pressure piping, unless otherwise indicated.

C. Aboveground, soil, waste, and vent piping shall beany of the following:

1. Service class, hub-and-spigot, cast-iron soil pipe and fittings; gaskets; and compression 
joints.

2. Hubless cast-iron soil pipe and fittings; standard, shielded, stainless-steel couplings; and 
hubless-coupling joints.

D. Underground, soil, waste, and vent piping shall be any of the following:

1. Service class, hub-and-spigot, cast-iron soil pipe and fittings; gaskets; and compression 
joints.

2. Hubless cast-iron soil pipe and fittings; heavy-duty shielded, stainless-steel couplings; 
and hubless-coupling joints.

3.2 PIPING INSTALLATION

A. Basic piping installation requirements are specified in Division 22 Section "Common Work 
Results for Plumbing."

B. Install cleanouts at grade and extend to where building sanitary drains connect to building 
sanitary sewers.

C. Install wall penetration system at each service pipe penetration through foundation wall.  Make 
installation watertight.  Wall penetration systems are specified in Division 22 Section "Common 
Work Results for Plumbing."

D. Install cast-iron soil piping according to CISPI's "Cast Iron Soil Pipe and Fittings Handbook," 
Chapter IV, "Installation of Cast Iron Soil Pipe and Fittings."

E. Make changes in direction for soil and waste drainage and vent piping using appropriate 
branches, bends, and long-sweep bends.  Sanitary tees and short-sweep 1/4 bends may be 
used on vertical stacks if change in direction of flow is from horizontal to vertical.  Use long-turn, 
double Y-branch and 1/8-bend fittings if 2 fixtures are installed back to back or side by side with 
common drain pipe.  Straight tees, elbows, and crosses may be used on vent lines.  Do not 
change direction of flow more than 90 degrees.  Use proper size of standard increasers and 
reducers if pipes of different sizes are connected.  Reducing size of drainage piping in direction 
of flow is prohibited.

F. Lay buried building drainage piping beginning at low point of each system.  Install true to grades 
and alignment indicated, with unbroken continuity of invert.  Place hub ends of piping upstream.  
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Install required gaskets according to manufacturer's written instructions for use of lubricants, 
cements, and other installation requirements.  Maintain swab in piping and pull past each joint 
as completed.

G. Install soil and waste drainage and vent piping at the following minimum slopes, unless 
otherwise indicated:

1. Building Sanitary Drain:  2 percent downward in direction of flow for piping NPS 3
(DN 80) and smaller; 1 percent downward in direction of flow for piping NPS 4 (DN 100)
and larger.

2. Horizontal Sanitary Drainage Piping:  2 percent downward in direction of flow.
3. Vent Piping:  1 percent down toward vertical fixture vent or toward vent stack.

H. Sleeves are not required for cast-iron soil piping passing through concrete slabs-on-grade if 
slab is without membrane waterproofing.

I. Do not enclose, cover, or put piping into operation until it is inspected and approved by 
authorities having jurisdiction.

3.3 JOINT CONSTRUCTION

A. Basic piping joint construction requirements are specified in Division 22 Section "Common Work 
Results for Plumbing."

B. Cast-Iron, Soil-Piping Joints:  Make joints according to CISPI's "Cast Iron Soil Pipe and Fittings 
Handbook," Chapter IV, "Installation of Cast Iron Soil Pipe and Fittings."

1. Gasketed Joints:  Make with rubber gasket matching class of pipe and fittings.
2. Hubless Joints:  Make with rubber gasket and sleeve or clamp.

3.4 HANGER AND SUPPORT INSTALLATION

A. Pipe hangers and supports are specified in Division 22 Section "Hangers and Supports for 
Plumbing Piping and Equipment." Install the following:

1. Vertical Piping:  MSS Type 8 or Type 42, clamps.
2. Individual, Straight, Horizontal Piping Runs:  According to the following:

a. 100 Feet (30 m) and Less:  MSS Type 1, adjustable, steel clevis hangers.

B. Install supports according to Division 22 Section "Hangers and Supports for Plumbing Piping 
and Equipment."

C. Rod diameter may be reduced 1 size for double-rod hangers, with 3/8-inch (10-mm) minimum 
rods.

D. Install hangers for cast-iron soil piping with the following maximum horizontal spacing and 
minimum rod diameters:

1. NPS 1-1/2 and NPS 2 (DN 40 and DN 50):  60 inches (1500 mm) with 3/8-inch (10-mm)
rod.

E. Install supports for vertical cast-iron soil piping every 15 feet (4.5 m).
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3.5 CONNECTIONS

A. Connect soil and waste piping to exterior sanitary sewerage piping.  Use transition fitting to join 
dissimilar piping materials.

B. Connect drainage and vent piping to the following:

1. Plumbing Fixtures:  Connect drainage piping in sizes indicated, but not smaller than 
required by plumbing code.  Refer to Division 22 Section "Sanitary Waste Piping 
Specialties."

2. Plumbing Fixtures and Equipment:  Connect atmospheric vent piping in sizes indicated, 
but not smaller than required by authorities having jurisdiction.

3. Plumbing Specialties:  Connect drainage and vent piping in sizes indicated, but not 
smaller than required by plumbing code.  Refer to Division 22 Section "Sanitary Waste 
Piping Specialties."

4. Equipment:  Connect drainage piping as indicated.  Provide shutoff valve, if indicated, 
and union for each connection.  Use flanges instead of unions for connections NPS 2-1/2
(DN 65) and larger.

3.6 FIELD QUALITY CONTROL

A. During installation, notify authorities having jurisdiction at least 24 hours before inspection must 
be made.  Perform tests specified below in presence of authorities having jurisdiction.

1. Roughing-in Inspection:  Arrange for inspection of piping before concealing or closing-in 
after roughing-in and before setting fixtures.

2. Final Inspection:  Arrange for final inspection by authorities having jurisdiction to observe 
tests specified below and to ensure compliance with requirements.

B. Reinspection:  If authorities having jurisdiction find that piping will not pass test or inspection, 
make required corrections and arrange for reinspection.

C. Reports:  Prepare inspection reports and have them signed by authorities having jurisdiction.

D. Test sanitary drainage and vent piping according to procedures of authorities having jurisdiction.

1. Repair leaks and defects with new materials and retest piping, or portion thereof, until 
satisfactory results are obtained.

2. Prepare reports for tests and required corrective action.

3.7 CLEANING

A. Clean interior of piping.  Remove dirt and debris as work progresses.

B. Protect drains during remainder of construction period to avoid clogging with dirt and debris and 
to prevent damage from traffic and construction work.

C. Place plugs in ends of uncompleted piping at end of day and when work stops.

END OF SECTION 221316
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SECTION 221319 - SANITARY WASTE PIPING SPECIALTIES

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following sanitary drainage piping specialties:

1. Cleanouts.
2. Floor drains.

1.2 SUBMITTALS

A. Product Data:  For each type of product indicated.  Include rated capacities, operating 
characteristics, and accessories for grease interceptors.

1.3 QUALITY ASSURANCE

A. Drainage piping specialties shall bear label, stamp, or other markings of specified testing 
agency.

PART 2 - PRODUCTS

2.1 CLEANOUTS

A. Exposed Cast-Iron Cleanouts:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Josam Company; Josam Div.
b. MIFAB, Inc.
c. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc.
d. Tyler Pipe; Wade Div.
e. Watts Drainage Products Inc.
f. Zurn Plumbing Products Group; Specification Drainage Operation.

2. Standard:  ASME A112.36.2M for cast iron for cleanout test tee.
3. Size:  Same as connected drainage piping
4. Body Material: Hubless, cast-iron soil pipe test tee as required to match connected 

piping.
5. Closure:  Countersunk, brass plug.
6. Closure Plug Size:  Same as or not more than one size smaller than cleanout size.

B. Cast-Iron Wall Cleanouts:
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1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Josam Company; Josam Div.
b. MIFAB, Inc.
c. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc.
d. Tyler Pipe; Wade Div.
e. Watts Drainage Products Inc.
f. Zurn Plumbing Products Group; Specification Drainage Operation.

2. Standard:  ASME A112.36.2M.  Include wall access.
3. Size:  Same as connected drainage piping.
4. Body: Hubless, cast-iron soil pipe test tee as required to match connected piping.
5. Closure:  Countersunk, brass plug.
6. Closure Plug Size:  Same as or not more than one size smaller than cleanout size.
7. Wall Access:  Round, deep, chrome-plated bronze cover plate with screw.
8. Wall Access:  Round, nickel-bronze, copper-alloy, or stainless-steel wall-installation 

frame and cover.

2.2 FLOOR DRAINS

A. Cast-Iron Floor Drains:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Commercial Enameling Co.
b. Josam Company; Josam Div.
c. MIFAB, Inc.
d. Prier Products, Inc.
e. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc.
f. Tyler Pipe; Wade Div.
g. Watts Drainage Products Inc.
h. Zurn Plumbing Products Group; Light Commercial Operation.
i. Zurn Plumbing Products Group; Specification Drainage Operation.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Refer to Division 22 Section "Common Work Results for Plumbing" for piping joining materials, 
joint construction, and basic installation requirements.

B. Install cleanouts in aboveground piping and building drain piping according to the following, 
unless otherwise indicated:

1. Size same as drainage piping up to NPS 4 (DN 100).  Use NPS 4 (DN 100) for larger 
drainage piping unless larger cleanout is indicated.

2. Locate at each change in direction of piping greater than 45 degrees.
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3. Locate at minimum intervals of 50 feet (15 m) for piping NPS 4 (DN 100) and smaller and 
100 feet (30 m) for larger piping.

4. Locate at base of each vertical soil and waste stack.

C. For floor cleanouts for piping below floors, install cleanout deck plates with top flush with 
finished floor.

D. For cleanouts located in concealed piping, install cleanout wall access covers, of types 
indicated, with frame and cover flush with finished wall.

E. Install floor drains at low points of surface areas to be drained.  Set grates of drains flush with 
finished floor, unless otherwise indicated.

1. Position floor drains for easy access and maintenance.
2. Set floor drains below elevation of surrounding finished floor to allow floor drainage.  Set 

with grates depressed according to the following drainage area radii:

a. Radius, 30 Inches (750 mm) or Less:  Equivalent to 1 percent slope, but not less 
than 1/4-inch (6.35-mm) total depression.

b. Radius, 30 to 60 Inches (750 to 1500 mm):  Equivalent to 1 percent slope.
c. Radius, 60 Inches (1500 mm) or Larger:  Equivalent to 1 percent slope, but not 

greater than 1-inch (25-mm) total depression.

3. Install floor-drain flashing collar or flange so no leakage occurs between drain and 
adjoining flooring.  Maintain integrity of waterproof membranes where penetrated.

4. Install individual traps for floor drains connected to sanitary building drain, unless 
otherwise indicated.

F. Install floor-drain, trap-seal primer fittings on inlet to floor drains that require trap-seal primer 
connection.

1. Exception:  Fitting may be omitted if trap has trap-seal primer connection.
2. Size:  Same as floor drain inlet.

G. Install air-gap fittings on draining-type backflow preventers and on indirect-waste piping 
discharge into sanitary drainage system.

H. Install traps on plumbing specialty drain outlets.  Omit traps on indirect wastes unless trap is 
indicated.

I. Install escutcheons at wall, floor, and ceiling penetrations in exposed finished locations and 
within cabinets and millwork.  Use deep-pattern escutcheons if required to conceal protruding 
pipe fittings.

3.2 CONNECTIONS

A. Piping installation requirements are specified in other Division 22 Sections.  Drawings indicate 
general arrangement of piping, fittings, and specialties.

B. Install piping adjacent to equipment to allow service and maintenance.



SANITARY WASTE PIPING SPECIALTIES 221319 - 4

3.3 PROTECTION

A. Protect drains during remainder of construction period to avoid clogging with dirt or debris and 
to prevent damage from traffic or construction work.

B. Place plugs in ends of uncompleted piping at end of each day or when work stops.

END OF SECTION 221319
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SECTION 224500 - EMERGENCY PLUMBING FIXTURES

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following emergency plumbing fixtures:

1. Eyewash equipment.

B. See Division 22 Section "Domestic Water Piping Specialties" for backflow preventers.

C. See Division 22 Section "Sanitary Waste Piping Specialties" for floor drains.

1.2 DEFINITIONS

A. Plumbed Emergency Plumbing Fixture:  Fixture with fixed, potable-water supply.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.  Include flow rates and capacities, furnished 
specialties, and accessories.

B. Operation and maintenance data.

1.4 QUALITY ASSURANCE

A. ANSI Standard:  Comply with ANSI Z358.1, "Emergency Eyewash and Shower Equipment."

B. NSF Standard:  Comply with NSF 61, "Drinking Water System Components--Health Effects," for 
fixture materials that will be in contact with potable water.

PART 2 - PRODUCTS

2.1 EYEWASH EQUIPMENT

A. Eyewash Equipment,:

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Bradley Corporation.
b. Chicago Faucets.
c. Encon Safety Products.
d. Guardian Equipment Co.
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e. Haws Corporation.
f. Lab Safety Supply Inc.
g. Murdock, Inc.
h. Sellstrom Manufacturing Co.
i. Speakman Company.
j. WaterSaver Faucet Co.
k. Western Emergency Equipment.

2. Description:  See drawings for schedule..

PART 3 - EXECUTION

3.1 INSTALLATION

A. Assemble emergency plumbing fixture piping, fittings, control valves, and other components.

B. Install fixtures level and plumb.

C. Fasten fixtures to substrate.

D. Install shutoff valves in water-supply piping to fixtures.  Use ball, gate, or globe valve if specific 
type valve is not indicated.  Install valves chained or locked in open position if permitted.  Install 
valves in locations where they can easily be reached for operation.  Valves are specified in 
Division 22 Section "General-Duty Valves for Plumbing Piping."

1. Exception:  Omit shutoff valve on supply to emergency equipment if prohibited by 
authorities having jurisdiction.

E. Install dielectric fitting in supply piping to fixture if piping and fixture connections are made of 
different metals.  Dielectric fittings are specified in Division 22 Section "Common Work Results 
for Plumbing."

F. Install trap and waste to wall on drain outlet of fixture receptors that are indicated to be directly 
connected to drainage system.

G. Install escutcheons on piping wall and ceiling penetrations in exposed, finished locations.  
Escutcheons are specified in Division 22 Section "Common Work Results for Plumbing."

H. Piping installation requirements are specified in other Division 22 Sections.  Drawings indicate 
general arrangement of piping, fittings, and specialties.

I. Connect cold-water-supply piping to plumbed emergency plumbing fixtures not having water-
tempering equipment.

J. Directly connect emergency plumbing fixture receptors with trapped drain outlet to sanitary 
drainage and vent piping.

K. Adjust or replace fixture flow regulators for proper flow.

END OF SECTION 224500
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SECTION 230500 - COMMON WORK RESULTS FOR HVAC

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following:

1. Piping materials and installation instructions common to most piping systems.
2. Dielectric fittings.
3. Sleeves.
4. Escutcheons.
5. Grout.
6. Equipment installation requirements common to equipment sections.
7. Supports and anchorages.

1.2 DEFINITIONS

A. Finished Spaces:  Spaces other than mechanical and electrical equipment rooms, furred 
spaces, pipe and duct chases, unheated spaces immediately below roof, spaces above ceilings, 
unexcavated spaces, crawlspaces, and tunnels.

B. Exposed, Interior Installations:  Exposed to view indoors.  Examples include finished occupied 
spaces and mechanical equipment rooms.

C. Exposed, Exterior Installations:  Exposed to view outdoors or subject to outdoor ambient 
temperatures and weather conditions.  Examples include rooftop locations.

D. Concealed, Interior Installations:  Concealed from view and protected from physical contact by 
building occupants.  Examples include above ceilings and chases.

E. Concealed, Exterior Installations:  Concealed from view and protected from weather conditions 
and physical contact by building occupants but subject to outdoor ambient temperatures.  
Examples include installations within unheated shelters.

1.3 SUBMITTALS

A. Welding certificates.

1.4 QUALITY ASSURANCE

A. Steel Support Welding:  Qualify processes and operators according to AWS D1.1, "Structural 
Welding Code--Steel."

B. Steel Pipe Welding:  Qualify processes and operators according to ASME Boiler and Pressure 
Vessel Code:  Section IX, "Welding and Brazing Qualifications."

1. Comply with provisions in ASME B31 Series, "Code for Pressure Piping."
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2. Certify that each welder has passed AWS qualification tests for welding processes 
involved and that certification is current.

C. Electrical Characteristics for HVAC Equipment:  Equipment of higher electrical characteristics 
may be furnished provided such proposed equipment is approved in writing and connecting 
electrical services, circuit breakers, and conduit sizes are appropriately modified.  If minimum 
energy ratings or efficiencies are specified, equipment shall comply with requirements.

PART 2 - PRODUCTS

2.1 PIPE, TUBE, AND FITTINGS

A. Refer to individual Division 23 piping Sections for pipe, tube, and fitting materials and joining 
methods.

B. Pipe Threads:  ASME B1.20.1 for factory-threaded pipe and pipe fittings.

2.2 JOINING MATERIALS

A. Refer to individual Division 23 piping Sections.

2.3 DIELECTRIC FITTINGS

A. Description:  Combination fitting of copper alloy and ferrous materials with threaded, solder-
joint, plain, or weld-neck end connections that match piping system materials.

B. Insulating Material:  Suitable for system fluid, pressure, and temperature.

C. Dielectric Unions:  Factory-fabricated, union assembly, for 250-psig (1725-kPa) minimum 
working pressure at 180 deg F (82 deg C).

2.4 SLEEVES

A. Galvanized-Steel Sheet:  0.0239-inch (0.6-mm) minimum thickness; round tube closed with 
welded longitudinal joint.

B. Steel Pipe:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized, plain ends.

C. Cast Iron:  Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with plain ends 
and integral waterstop, unless otherwise indicated.

2.5 ESCUTCHEONS

A. Description:  Manufactured wall and ceiling escutcheons and floor plates, with an ID to closely 
fit around pipe, tube, and insulation of insulated piping and an OD that completely covers 
opening.

B. One-Piece, Deep-Pattern Type:  Deep-drawn, box-shaped brass with polished chrome-plated 
finish.
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C. One-Piece, Cast-Brass Type:  With set screw.

1. Finish:  Polished chrome-plated.

2.6 GROUT

A. Description:  ASTM C 1107, Grade B, nonshrink and nonmetallic, dry hydraulic-cement grout.

1. Characteristics:  Post-hardening, volume-adjusting, nonstaining, noncorrosive, 
nongaseous, and recommended for interior and exterior applications.

2. Design Mix:  5000-psi (34.5-MPa), 28-day compressive strength.
3. Packaging:  Premixed and factory packaged.

PART 3 - EXECUTION

3.1 PIPING SYSTEMS - COMMON REQUIREMENTS

A. Install piping according to the following requirements and Division 23 Sections specifying piping 
systems.

B. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping 
systems.  Indicated locations and arrangements were used to size pipe and calculate friction 
loss, expansion, pump sizing, and other design considerations.  Install piping as indicated 
unless deviations to layout are approved on Coordination Drawings.

C. Install piping in concealed locations, unless otherwise indicated and except in equipment rooms 
and service areas.

D. Install piping indicated to be exposed and piping in equipment rooms and service areas at right 
angles or parallel to building walls.  Diagonal runs are prohibited unless specifically indicated 
otherwise.

E. Install piping to permit valve servicing.

F. Install piping at indicated slopes.

G. Install piping free of sags and bends.

H. Install fittings for changes in direction and branch connections.

I. Install piping to allow application of insulation.

J. Select system components with pressure rating equal to or greater than system operating 
pressure.

K. Install escutcheons for penetrations of walls, ceilings, and floors.

L. Install sleeves for pipes passing through concrete and masonry walls, gypsum-board partitions, 
and concrete floor and roof slabs.
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M. Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors at 
pipe penetrations.  Seal pipe penetrations with firestop materials. Refer to Division 07 Section 
"Penetration Firestopping" for materials.

N. Verify final equipment locations for roughing-in.

O. Refer to equipment specifications in other Sections of these Specifications for roughing-in 
requirements.

3.2 PIPING JOINT CONSTRUCTION

A. Join pipe and fittings according to the following requirements and Division 23 Sections 
specifying piping systems.

B. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe.

C. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly.

D. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  Cut 
threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs and restore 
full ID.  Join pipe fittings and valves as follows:

1. Apply appropriate tape or thread compound to external pipe threads unless dry seal 
threading is specified.

2. Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 
damaged.  Do not use pipe sections that have cracked or open welds.

E. Welded Joints:  Construct joints according to AWS D10.12, using qualified processes and 
welding operators according to Part 1 "Quality Assurance" Article.

3.3 PIPING CONNECTIONS

A. Make connections according to the following, unless otherwise indicated:

1. Install unions, in piping NPS 2 (DN 50) and smaller, adjacent to each valve and at final 
connection to each piece of equipment.

2. Dry Piping Systems:  Install dielectric unions and flanges to connect piping materials of 
dissimilar metals.

3.4 EQUIPMENT INSTALLATION - COMMON REQUIREMENTS

A. Install equipment to allow maximum possible headroom unless specific mounting heights are 
not indicated.

B. Install equipment level and plumb, parallel and perpendicular to other building systems and 
components in exposed interior spaces, unless otherwise indicated.

C. Install HVAC equipment to facilitate service, maintenance, and repair or replacement of 
components.  Connect equipment for ease of disconnecting, with minimum interference to other 
installations.  Extend grease fittings to accessible locations.
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D. Install equipment to allow right of way for piping installed at required slope.

3.5 ERECTION OF METAL SUPPORTS AND ANCHORAGES

A. Refer to Division 05 Section "Metal Fabrications" for structural steel.

B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor HVAC materials and equipment.

C. Field Welding:  Comply with AWS D1.1.

3.6 GROUTING

A. Mix and install grout for HVAC equipment base bearing surfaces, pump and other equipment 
base plates, and anchors.

B. Clean surfaces that will come into contact with grout.

C. Provide forms as required for placement of grout.

D. Avoid air entrapment during placement of grout.

E. Place grout, completely filling equipment bases.

F. Place grout on concrete bases and provide smooth bearing surface for equipment.

G. Place grout around anchors.

H. Cure placed grout.

END OF SECTION 230500
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SECTION 230513 - COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes general requirements for single-phase and polyphase, general-purpose, 
horizontal, small and medium, squirrel-cage induction motors for use on ac power systems up to 
600 V and installed at equipment manufacturer's factory or shipped separately by equipment 
manufacturer for field installation.

1.2 COORDINATION

A. Coordinate features of motors, installed units, and accessory devices to be compatible with the 
following:

1. Torque, speed, and horsepower requirements of the load.
2. Ratings and characteristics of supply circuit and required control sequence.
3. Ambient and environmental conditions of installation location.

PART 2 - PRODUCTS

2.1 GENERAL MOTOR REQUIREMENTS

A. Comply with requirements in this Section except when stricter requirements are specified in 
HVAC equipment schedules or Sections.

B. Comply with NEMA MG 1 unless otherwise indicated.

2.2 MOTOR CHARACTERISTICS

A. Duty:  Continuous duty at ambient temperature of 40 deg C and at altitude of 4500 feet
(1000 m) above sea level.

B. Capacity and Torque Characteristics:  Sufficient to start, accelerate, and operate connected 
loads at designated speeds, at installed altitude and environment, with indicated operating 
sequence, and without exceeding nameplate ratings or considering service factor.

2.3 SINGLE-PHASE MOTORS

A. Motors larger than 1/20 hp shall be one of the following, to suit starting torque and requirements 
of specific motor application:

1. Permanent-split capacitor.
2. Split phase.
3. Capacitor start, inductor run.
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4. Capacitor start, capacitor run.

B. Multispeed Motors:  Variable-torque, permanent-split-capacitor type.

C. Bearings:  Prelubricated, antifriction ball bearings or sleeve bearings suitable for radial and 
thrust loading.

D. Motors 1/20 HP and Smaller:  Shaded-pole type.

E. Thermal Protection:  Internal protection to automatically open power supply circuit to motor 
when winding temperature exceeds a safe value calibrated to temperature rating of motor 
insulation.  Thermal-protection device shall automatically reset when motor temperature returns 
to normal range.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 230513
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SECTION 230529 - HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Metal pipe hangers and supports.
2. Trapeze pipe hangers.
3. Thermal-hanger shield inserts.
4. Fastener systems.
5. Equipment supports.

1.2 PERFORMANCE REQUIREMENTS

A. Delegated Design:  Design trapeze pipe hangers and equipment supports, including 
comprehensive engineering analysis by a qualified professional engineer, using performance 
requirements and design criteria indicated.

B. Structural Performance:  Hangers and supports for HVAC piping and equipment shall withstand 
the effects of gravity loads and stresses within limits and under conditions indicated according 
to ASCE/SEI 7.

1. Design equipment supports capable of supporting combined operating weight of 
supported equipment and connected systems and components.

2. Design seismic-restraint hangers and supports for piping and equipment.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Welding certificates.

1.4 QUALITY ASSURANCE

A. Structural Steel Welding Qualifications:  Qualify procedures and personnel according to 
AWS D1.1/D1.1M, "Structural Welding Code - Steel."

B. Pipe Welding Qualifications:  Qualify procedures and operators according to ASME Boiler and 
Pressure Vessel Code.
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PART 2 - PRODUCTS

2.1 METAL PIPE HANGERS AND SUPPORTS

A. Carbon-Steel Pipe Hangers and Supports:

1. Description:  MSS SP-58, Types 1 through 58, factory-fabricated components.
2. Galvanized Metallic Coatings:  Pregalvanized or hot dipped.
3. Nonmetallic Coatings:  Plastic coating, jacket, or liner.
4. Padded Hangers:  Hanger with fiberglass or other pipe insulation pad or cushion to 

support bearing surface of piping.
5. Hanger Rods:  Continuous-thread rod, nuts, and washer made of carbon steel.

B. Stainless-Steel Pipe Hangers and Supports:

1. Description:  MSS SP-58, Types 1 through 58, factory-fabricated components.
2. Padded Hangers:  Hanger with fiberglass or other pipe insulation pad or cushion to 

support bearing surface of piping.
3. Hanger Rods:  Continuous-thread rod, nuts, and washer made of stainless steel.

2.2 TRAPEZE PIPE HANGERS

A. Description:  MSS SP-69, Type 59, shop- or field-fabricated pipe-support assembly made from 
structural carbon-steel shapes with MSS SP-58 carbon-steel hanger rods, nuts, saddles, and U-
bolts.

2.3 FASTENER SYSTEMS

A. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement 
concrete with pull-out, tension, and shear capacities appropriate for supported loads and 
building materials where used.

B. Mechanical-Expansion Anchors:  Insert-wedge-type, zinc-coated steel anchors, for use in 
hardened portland cement concrete; with pull-out, tension, and shear capacities appropriate for 
supported loads and building materials where used.

2.4 EQUIPMENT SUPPORTS

A. Description:  Welded, shop- or field-fabricated equipment support made from structural carbon-
steel shapes.

2.5 MISCELLANEOUS MATERIALS

A. Structural Steel:  ASTM A 36/A 36M, carbon-steel plates, shapes, and bars; black and 
galvanized.

B. Grout:  ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and 
nonmetallic grout; suitable for interior and exterior applications.

1. Properties:  Nonstaining, noncorrosive, and nongaseous.
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2. Design Mix:  5000-psi (34.5-MPa), 28-day compressive strength.

PART 3 - EXECUTION

3.1 HANGER AND SUPPORT INSTALLATION

A. Metal Pipe-Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Install hangers, 
supports, clamps, and attachments as required to properly support piping from the building 
structure.

B. Metal Trapeze Pipe-Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Arrange for 
grouping of parallel runs of horizontal piping, and support together on field-fabricated trapeze 
pipe hangers.

1. Pipes of Various Sizes:  Support together and space trapezes for smallest pipe size or 
install intermediate supports for smaller diameter pipes as specified for individual pipe 
hangers.

2. Field fabricate from ASTM A 36/A 36M, carbon-steel shapes selected for loads being 
supported.  Weld steel according to AWS D1.1/D1.1M.

C. Thermal-Hanger Shield Installation:  Install in pipe hanger or shield for insulated piping.

D. Fastener System Installation:

1. Install powder-actuated fasteners for use in lightweight concrete or concrete slabs less 
than 4 inches (100 mm) thick in concrete after concrete is placed and completely cured.  
Use operators that are licensed by powder-actuated tool manufacturer.  Install fasteners 
according to powder-actuated tool manufacturer's operating manual.

2. Install mechanical-expansion anchors in concrete after concrete is placed and completely 
cured.  Install fasteners according to manufacturer's written instructions.

E. Install hangers and supports complete with necessary attachments, inserts, bolts, rods, nuts, 
washers, and other accessories.

F. Equipment Support Installation:  Fabricate from welded-structural-steel shapes.

G. Install hangers and supports to allow controlled thermal and seismic movement of piping 
systems, to permit freedom of movement between pipe anchors, and to facilitate action of 
expansion joints, expansion loops, expansion bends, and similar units.

H. Install lateral bracing with pipe hangers and supports to prevent swaying.

I. Install building attachments within concrete slabs or attach to structural steel.  Install additional 
attachments at concentrated loads, including valves, flanges, and strainers and at changes in 
direction of piping.  Install concrete inserts before concrete is placed; fasten inserts to forms and 
install reinforcing bars through openings at top of inserts.

J. Load Distribution:  Install hangers and supports so that piping live and dead loads and stresses 
from movement will not be transmitted to connected equipment.

K. Pipe Slopes:  Install hangers and supports to provide indicated pipe slopes and to not exceed 
maximum pipe deflections allowed by ASME B31.9 for building services piping.
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3.2 EQUIPMENT SUPPORTS

A. Fabricate structural-steel stands to suspend equipment from structure overhead or to support 
equipment above floor.

B. Provide lateral bracing, to prevent swaying, for equipment supports.

3.3 METAL FABRICATIONS

A. Cut, drill, and fit miscellaneous metal fabrications for trapeze pipe hangers and equipment 
supports.

B. Fit exposed connections together to form hairline joints.  Field weld connections that cannot be 
shop welded because of shipping size limitations.

C. Field Welding:  Comply with AWS D1.1/D1.1M procedures for shielded, metal arc welding; 
appearance and quality of welds; and methods used in correcting welding work; and with the 
following:

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals.

2. Obtain fusion without undercut or overlap.
3. Remove welding flux immediately.
4. Finish welds at exposed connections so no roughness shows after finishing and so 

contours of welded surfaces match adjacent contours.

3.4 ADJUSTING

A. Hanger Adjustments:  Adjust hangers to distribute loads equally on attachments and to achieve 
indicated slope of pipe.

B. Trim excess length of continuous-thread hanger and support rods to 1-1/2 inches (40 mm).

END OF SECTION 230529
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SECTION 231126 - FACILITY LIQUEFIED-PETROLEUM GAS PIPING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Pipes, tubes, and fittings.
2. Piping specialties.
3. Piping and tubing joining materials.
4. Valves.
5. Pressure regulators.
6. Storage containers.
7. Transport truck unloading facility specialties.
8. Pumps.
9. Vaporizers.
10. Mechanical sleeve seals.

1.2 PERFORMANCE REQUIREMENTS

A. Minimum Operating-Pressure Ratings:

1. For Piping Containing Only Vapor:

a. Piping and Valves:  125 psig (862 kPa) unless otherwise indicated.

2. For Piping Containing Liquid:

a. Piping between Shutoff Valves:  350 psig (2413 kPa) unless otherwise indicated.
b. Piping Other Than Above:  250 psig (1723 kPa) unless otherwise indicated.
c. Valves and Fittings:  250 psig (1723 kPa) unless otherwise indicated.

B. LPG System Pressure within Buildings:  One pressure range. More than 0.5 psig (3.45 kPa) but 
not more than 2 psig (13.8 kPa).

C. Delegated Design:  Design restraints and anchors for LPG piping and equipment, including 
comprehensive engineering analysis by a qualified professional engineer, using performance 
requirements and design criteria indicated.

D. Seismic Performance:  Vaporizers and storage container supports shall withstand the effects of 
earthquake motions determined according to SEI/ASCE 7.

1. The term "withstand" means "the unit will remain in place without separation of any parts 
from the device when subjected to the seismic forces specified."

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.
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B. Shop Drawings:  For facility LPG piping layout.  Include plans, piping layout and elevations, 
sections, and details for fabrication of pipe anchors, hangers, supports for multiple pipes, 
alignment guides, expansion joints and loops, and attachments of the same to building 
structure.  Detail location of anchors, alignment guides, and expansion joints and loops.

C. Delegated-Design Submittal:  For LPG piping and equipment indicated to comply with 
performance requirements and design criteria, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation.

1. Detail fabrication and assembly of seismic restraints.
2. Design Calculations:  Calculate requirements for selecting seismic restraints.

D. Seismic Qualification Certificates:  Submit certification that vaporizer, storage container 
supports, accessories, and components will withstand seismic forces defined in Division 23 
Section "Vibration and Seismic Controls for HVAC Piping and Equipment." Include the following:

1. Basis for Certification:  Indicate whether withstand certification is based on actual test of 
assembled components or on calculation.

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and locate 
and describe mounting and anchorage provisions.

3. Detailed description of equipment anchorage devices on which the certification is based 
and their installation requirements.

E. Welding certificates.

F. Field quality-control reports.

G. Operation and maintenance data.

1.4 QUALITY ASSURANCE

A. Steel Support Welding Qualifications:  Qualify procedures and personnel according to 
AWS D1.1/D1.1M, "Structural Welding Code - Steel."

B. Pipe Welding Qualifications:  Qualify procedures and operators according to ASME Boiler and 
Pressure Vessel Code.

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and application.

PART 2 - PRODUCTS

2.1 PIPES, TUBES, AND FITTINGS

A. Steel Pipe:  ASTM A 53/A 53M, black steel, Schedules 40 and 80, Type E or S, Grade B.

1. Malleable-Iron Threaded Fittings:  ASME B16.3, Class 150, standard pattern.
2. Wrought-Steel Welding Fittings:  ASTM A 234/A 234M for butt welding and socket 

welding.
3. Unions:  ASME B16.39, Class 150, malleable iron with brass-to-iron seat, ground joint, 

and threaded ends.
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4. Protective Coating for Underground Piping:  Factory-applied, three-layer coating of epoxy, 
adhesive, and PE.

a. Joint Cover Kits:  Epoxy paint, adhesive, and heat-shrink PE sleeves.

B. Corrugated, Stainless-Steel Tubing:  Comply with ANSI/IAS LC 1.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. OmegaFlex, Inc.
b. Parker Hannifin Corporation; Parflex Division.
c. Titeflex.
d. Tru-Flex Metal Hose Corp.

2. Tubing:  ASTM A 240/A 240M, corrugated, Series 300 stainless steel.
3. Coating:  PE with flame retardant.

a. Surface-Burning Characteristics:  As determined by testing identical products 
according to ASTM E 84 by a qualified testing agency.  Identify products with 
appropriate markings of applicable testing agency.

1) Flame-Spread Index:  25 or less.
2) Smoke-Developed Index:  50 or less.

4. Fittings:  Copper-alloy mechanical fittings with ends made to fit and listed for use with 
corrugated stainless-steel tubing and capable of metal-to-metal seal without gaskets.  
Include brazing socket or threaded ends complying with ASME B1.20.1.

5. Striker Plates:  Steel, designed to protect tubing from penetrations.
6. Manifolds:  Malleable iron or steel with factory-applied protective coating.  Threaded 

connections shall comply with ASME B1.20.1 for pipe inlet and corrugated tubing outlets.
7. Operating-Pressure Rating:  5 psig (34.5 kPa).

C. PE Pipe:  ASTM D 2513, SDR 11.

1. PE Fittings:  ASTM D 2683, socket-fusion type or ASTM D 3261, butt-fusion type with 
dimensions matching PE pipe.

2. PE Transition Fittings:  Factory-fabricated fittings with PE pipe complying with 
ASTM D 2513, SDR 11; and steel pipe complying with ASTM A 53/A 53M, black steel, 
Schedule 40, Type E or S, Grade B.

3. Anodeless Service-Line Risers:  Factory fabricated and leak tested.

a. Underground Portion:  PE pipe complying with ASTM D 2513, SDR 11 inlet.
b. Aboveground Portion:  PE transition fitting.
c. Outlet shall be threaded suitable for welded connection.
d. Tracer wire connection.
e. Ultraviolet shield.
f. Stake supports with factory finish to match steel pipe casing or carrier pipe.

2.2 PIPING SPECIALTIES

A. Flexible Piping Joints:
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1. Approved for LPG service.
2. Stainless-steel bellows with woven, flexible, bronze, wire-reinforcing protective jacket.
3. Minimum working pressure of 250 psig (1723 kPa) and 250 deg F (121 deg C) operating 

temperature.
4. Threaded-end connections to match equipment connected and shall be capable of 

minimum 3/4-inch (20-mm) misalignment.
5. Maximum 36-inch (914-mm) length for liquid LPG lines.

B. Appliance Flexible Connectors:

1. Indoor, Fixed-Appliance Flexible Connectors:  Comply with ANSI Z21.24.
2. Indoor, Movable-Appliance Flexible Connectors:  Comply with ANSI Z21.69.
3. Outdoor, Appliance Flexible Connectors:  Comply with ANSI Z21.75.
4. Corrugated stainless-steel tubing with polymer coating.
5. Operating-Pressure Rating:  0.5 psig (3.45 kPa).
6. End Fittings:  Zinc-coated steel.
7. Threaded Ends:  Comply with ASME B1.20.1.
8. Maximum Length:  72 inches (1830 mm).

C. Y-Pattern Strainers:

1. Body:  ASTM A 126, Class B, cast iron with bolted cover and bottom drain connection.
2. End Connections:  Threaded ends for NPS 2 (DN 50) and smaller.
3. Strainer Screen:  40-mesh startup strainer and perforated stainless-steel basket with 50 

percent free area.
4. CWP Rating:  125 psig (862 kPa).

D. Weatherproof Vent Cap:  Cast- or malleable-iron increaser fitting with corrosion-resistant wire 
screen, with free area at least equal to cross-sectional area of connecting pipe and threaded-
end connection.

2.3 JOINING MATERIALS

A. Joint Compound and Tape:  Suitable for LPG.

B. Welding Filler Metals:  Comply with AWS D10.12/D10.12M for welding materials appropriate for 
wall thickness and chemical analysis of steel pipe being welded.

2.4 MANUAL GAS SHUTOFF VALVES

A. See "Underground Manual Gas Shutoff Valve Schedule" and "Aboveground Manual Gas 
Shutoff Valve Schedule" Articles for where each valve type is applied in various services.

B. Metallic Valves, NPS 2 (DN 50) and Smaller for Liquid Service:  Comply with ASME B16.33 and 
UL 842.

1. CWP Rating:  250 psig (1723 kPa).
2. Threaded Ends:  Comply with ASME B1.20.1.
3. Socket ends for brazed joints.
4. Tamperproof Feature:  Locking feature for valves indicated in "Underground Manual Gas 

Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" 
Articles.
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5. Listing by CSA or agency acceptable to authorities having jurisdiction for valves 1 inch (25 
mm) and smaller.

6. Valves 1-1/4 inch (32 mm) and larger shall be suitable for LPG service, with "WOG" 
indicated on valve body.

C. General Requirements for Metallic Valves, NPS 2 (DN 50) and Smaller for Vapor Service:  
Comply with ASME B16.33.

1. CWP Rating:  125 psig (862 kPa).
2. Threaded Ends:  Comply with ASME B1.20.1.
3. Dryseal Threads on Flare Ends:  Comply with ASME B1.20.3.
4. Tamperproof Feature:  Locking feature for valves indicated in "Underground Manual Gas 

Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" 
Articles.

5. Listing:  Listed and labeled by an NRTL acceptable to authorities having jurisdiction for 
valves 1 inch (25 mm) and smaller.

6. Service Mark:  Valves 1-1/4 inch (32 mm) to NPS 2 (DN 50) shall have initials "WOG" 
permanently marked on valve body.

D. One-Piece, Bronze Ball Valve with Bronze Trim:  MSS SP-110.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. BrassCraft Manufacturing Company; a Masco company.
b. Conbraco Industries, Inc.; Apollo Div.
c. Lyall, R. W. & Company, Inc.
d. McDonald, A. Y. Mfg. Co.
e. Perfection Corporation;  a subsidiary of American Meter Company.

2. Body:  Bronze, complying with ASTM B 584.
3. Ball:  Chrome-plated brass.
4. Stem:  Bronze; blowout proof.
5. Seats:  Reinforced TFE; blowout proof.
6. Packing:  Separate packnut with adjustable-stem packing threaded ends.
7. Ends:  Threaded, flared, or socket as indicated in "Underground Manual Gas Shutoff 

Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" Articles.
8. CWP Rating:  600 psig (4143 kPa).
9. Listing:  Valves NPS 1 (DN 25) and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction.
10. Service:  Suitable for LPG service with "WOG" indicated on valve body.

E. Two-Piece, Regular-Port Bronze Ball Valves with Bronze Trim:  MSS SP-110.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. BrassCraft Manufacturing Company; a Masco company.
b. Conbraco Industries, Inc.; Apollo Div.
c. Lyall, R. W. & Company, Inc.
d. McDonald, A. Y. Mfg. Co.
e. Perfection Corporation; a subsidiary of American Meter Company.
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2. Body:  Bronze, complying with ASTM B 584.
3. Ball:  Chrome-plated bronze.
4. Stem:  Bronze; blowout proof.
5. Seats:  Reinforced TFE.
6. Packing:  Threaded-body packnut design with adjustable-stem packing.
7. Ends:  Threaded, flared, or socket as indicated in "Underground Manual Gas Shutoff 

Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" Articles.
8. CWP Rating:  600 psig (4140 kPa).
9. Listing:  Valves NPS 1 (DN 25) and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction.
10. Service:  Suitable for LPG service with "WOG" indicated on valve body.

F. Bronze Plug Valves:  MSS SP-78.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Lee Brass Company.
b. McDonald, A. Y. Mfg. Co.

2. Body:  Bronze, complying with ASTM B 584.
3. Plug:  Bronze.
4. Ends:  Threaded or socket as indicated in "Underground Manual Gas Shutoff Valve 

Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" Articles.
5. Operator:  Square head or lug type with tamperproof feature where indicated.
6. Pressure Class:  125 psig (862 kPa).
7. Listing:  Valves NPS 1 (DN 25) and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction.
8. Service:  Suitable for LPG service with "WOG" indicated on valve body.

2.5 PRESSURE REGULATORS

A. General Requirements:

1. Single stage and suitable for LPG.
2. Steel jacket and corrosion-resistant components.
3. Elevation compensator.
4. End Connections:  Threaded for regulators NPS 2 (DN 50) and smaller.

B. Appliance Pressure Regulators:  Comply with ANSI Z21.18.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Canadian Meter Company Inc.
b. Eaton Corporation; Controls Div.
c. Harper Wyman Co.
d. Maxitrol Company.
e. SCP, Inc.

2. Body and Diaphragm Case:  Die-cast aluminum.
3. Springs:  Zinc-plated steel; interchangeable.
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4. Diaphragm Plate:  Zinc-plated steel.
5. Seat Disc:  Nitrile rubber.
6. Seal Plug:  Ultraviolet-stabilized, mineral-filled nylon.
7. Factory-Applied Finish:  Minimum three-layer polyester and polyurethane paint finish.
8. Regulator may include vent limiting device, instead of vent connection, if approved by 

authorities having jurisdiction.
9. Maximum Inlet Pressure: 2 psig (13.8 kPa).

2.6 DIELECTRIC UNIONS

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following:

1. Capitol Manufacturing Company.
2. Central Plastics Company.
3. Hart Industries International, Inc.
4. McDonald, A. Y. Mfg. Co.
5. Watts Regulator Co.; Division of Watts Water Technologies, Inc.
6. Wilkins; Zurn Plumbing Products Group.

B. Minimum Operating-Pressure Rating:  150 psig (1034 kPa).

C. Combination fitting of copper alloy and ferrous materials.

D. Insulating materials suitable for LPG.

E. Combination fitting of copper alloy and ferrous materials with threaded, brazed-joint, plain, or 
welded end connections that match piping system materials.

2.7 STORAGE CONTAINERS

A. Description:  Factory fabricated, complying with requirements in NFPA 58 and ASME Boiler and 
Pressure Vessel Code and bearing the ASME label.  Tanks shall be rated for 250-psig (1723-
kPa) minimum working pressure.

1. Liquid outlet and vapor inlet and outlet connections shall have shutoff valves with excess-
flow safety shutoff valves and bypass and back-pressure check valves with smaller than 
0.039-inch (1-mm) drill-size hole to equalize pressure.  Liquid-fill connection shall have 
backflow check valve.

a. Connections:  Color-code and tag valves to indicate type.

1) Liquid fill and outlet, red.
2) Vapor inlet and outlet, yellow.

2. Level gage shall indicate current level of liquid in the container.  Gages shall also indicate 
storage container contents; e.g., "Butane," "50-50 LPG Mix," or "Propane."

3. Pressure relief valves, type and number as required by NFPA 58, connected to vapor 
space and having discharge piping same size as relief-valve outlet and long enough to 
extend at least 84 inches (2130 mm) directly overhead.  Identify relief valves as follows:

a. Discharge pressure in psig (kPa).
b. Rate of discharge for standard air in cfm (L/s).
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c. Manufacturer's name.
d. Catalog or model number.

4. Container pressure gage.
5. For outdoor installation, exposed metal surfaces mechanically cleaned, primed, and 

painted for resistance to corrosion.
6. Stainless-Steel Nameplate:  Attach to aboveground storage container or to adjacent 

structure for underground storage container.

a. Name and address of supplier or trade name of container.
b. Water capacity in gallons and liters.
c. Design pressure in psig (kPa).
d. Statement, "This container shall not contain a product having a vapor pressure in 

excess of Insert maximum pressure in psig (kPa) at 100 deg F (37.8 deg C)."
e. Outside surface area in sq. ft. (sq. m).
f. Year of manufacture.
g. Shell thickness in inches (mm).
h. Overall length in feet (m).
i. OD in feet (m).
j. Manufacturer's serial number.
k. ASME Code label.

7. Felt support pads and two concrete or painted-steel saddles per storage container.  
Corrosion protection required at container-to-felt contact.

8. Tie straps for each saddle.
9. Straps and anchors for tie-down slab.
10. Asphalt-based coating for corrosion protection.
11. Container connections and valves protected in manway at top of storage container.
12. Manway equipped with ventilation louvers.

2.8 SLEEVES

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain 
ends.

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, 
with plain ends and integral waterstop, unless otherwise indicated.

2.9 MECHANICAL SLEEVE SEALS

A. Description:  Modular sealing element unit, designed for field assembly, to fill annular space 
between pipe and sleeve.

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:

a. Advance Products & Systems, Inc.
b. Calpico Inc.
c. Metraflex Company (The).
d. Pipeline Seal and Insulator, Inc.
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2. Sealing Elements:  EPDM interlocking links shaped to fit surface of pipe.  Include type and 
number required for pipe material and size of pipe and sleeve.

3. Pressure Plates: Carbon steel.
4. Connecting Bolts and Nuts:  Carbon steel with corrosion-resistant coating of length 

required to secure pressure plates to sealing elements.  Include one nut and bolt for each 
sealing element.

2.10 LABELING AND IDENTIFYING

A. Detectable Warning Tape:  Acid- and alkali-resistant PE film warning tape manufactured for 
marking and identifying underground utilities, a minimum of 6 inches (150 mm) wide and 4 mils
(0.1 mm) thick, continuously inscribed with a description of utility, with metallic core encased in 
a protective jacket for corrosion protection, detectable by metal detector when tape is buried up 
to 30 inches (750 mm) deep; colored yellow.

PART 3 - EXECUTION

3.1 EARTHWORK

A. Comply with requirements in Division 31 Section "Earth Moving" for excavating, trenching, and 
backfilling.

3.2 OUTDOOR PIPING INSTALLATION

A. Comply with NFPA 58 and the International Fuel Gas Code requirements for installation and 
purging of LPG piping.

B. Install underground, LPG piping buried at least 36 inches (900 mm) below finished grade.  
Comply with requirements in Division 31 Section "Earth Moving" for excavating, trenching, and 
backfilling.

1. If LPG piping is installed less than 36 inches (914 mm) below finished grade, install it in 
containment conduit.

C. Install underground, PE, LPG piping according to ASTM D 2774.

D. Steel Piping with Protective Coating:

1. Apply joint cover kits to pipe after joining to cover, seal, and protect joints.
2. Repair damage to PE coating on pipe as recommended in writing by protective coating 

manufacturer.
3. Replace pipe having damaged PE coating with new pipe.

E. Install fittings for changes in direction and branch connections.

F. Exterior-Wall Pipe Penetrations:  Seal penetrations using steel or cast-iron sleeves and 
mechanical sleeve seals.  Select sleeve size to allow for 1-inch (25-mm) annular clear space 
between pipe and sleeve for installing mechanical sleeve seals.

G. Mechanical Sleeve Seal Installation:  Select type and number of sealing elements required for 
pipe material and size.  Position pipe in center of sleeve.  Assemble mechanical sleeve seals 
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and install in annular space between pipe and sleeve.  Tighten bolts against pressure plates 
that cause sealing elements to expand and make watertight seal.

H. Install pressure gage downstream from each service regulator.  Pressure gages are specified in 
Division 23 Section "Meters and Gages for HVAC Piping."

3.3 INDOOR PIPING INSTALLATION

A. Comply with the International Fuel Gas Code for installation and purging of LPG piping.

B. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping 
systems.  Indicated locations and arrangements were used to size pipe and calculate friction 
loss, expansion, and other design considerations.  Install piping as indicated unless deviations 
to layout are approved on Coordination Drawings.

C. Arrange for pipe spaces, chases, slots, sleeves, and openings in building structure during 
progress of construction, to allow for mechanical installations.

D. Install piping in concealed locations unless otherwise indicated and except in equipment rooms 
and service areas.

E. Install piping indicated to be exposed and piping in equipment rooms and service areas at right 
angles or parallel to building walls.  Diagonal runs are prohibited unless specifically indicated 
otherwise.

F. Install piping above accessible ceilings to allow sufficient space for ceiling panel removal.

G. Locate valves for easy access.

H. Install LPG piping at uniform grade of 2 percent down toward drip and sediment traps.

I. Install piping free of sags and bends.

J. Install fittings for changes in direction and branch connections.

K. Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors at 
pipe penetrations.  Seal pipe penetrations with firestop materials.  Comply with requirements in 
Division 07 Section "Penetration Firestopping" for materials.

L. Verify final equipment locations for roughing-in.

M. Comply with requirements in Sections specifying gas-fired appliances and equipment for 
roughing-in requirements.

N. Drips and Sediment Traps:  Install drips at points where condensate may collect, including 
service-meter outlets.  Locate where readily accessible to permit cleaning and emptying.  Do 
not install where condensate is subject to freezing.

1. Construct drips and sediment traps using tee fitting with bottom outlet plugged or capped.  
Use nipple a minimum length of 3 pipe diameters, but not less than 3 inches (75 mm)
long and same size as connected pipe.  Install with space below bottom of drip to remove 
plug or cap.



FACILITY LIQUEFIED-PETROLEUM GAS PIPING 231126 - 11

O. Extend relief vent connections for service regulators, line regulators, and overpressure 
protection devices to outdoors and terminate with weatherproof vent cap.

P. Conceal pipe installations in walls, pipe spaces, utility spaces, above ceilings, below grade or 
floors, and in floor channels unless indicated to be exposed to view.

Q. Use eccentric reducer fittings to make reductions in pipe sizes.  Install fittings with level side 
down.

R. Connect branch piping from top or side of horizontal piping.

S. Install unions in pipes NPS 2 (DN 50) and smaller, adjacent to each valve, at final connection to 
each piece of equipment.

T. Do not use LPG piping as grounding electrode.

U. Install strainer on inlet of each line-pressure regulator and automatic or electrically operated 
valve.

V. Install pressure gage downstream from each line regulator.  Pressure gages are specified in 
Division 23 Section "Meters and Gages for HVAC Piping."

3.4 VALVE INSTALLATION

A. Install manual gas shutoff valve for each gas appliance ahead of corrugated stainless-steel 
tubing, or copper connector.

B. Install underground valves with valve boxes.

C. Install regulators and overpressure protection devices with maintenance access space 
adequate for servicing and testing.

D. Install earthquake valves aboveground outside buildings according to listing.

E. Install anode for metallic valves in underground PE piping.

3.5 PIPING JOINT CONSTRUCTION

A. Ream ends of pipes and tubes and remove burrs.

B. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly.

C. Threaded Joints:

1. Thread pipe with tapered pipe threads complying with ASME B1.20.1.
2. Cut threads full and clean using sharp dies.
3. Ream threaded pipe ends to remove burrs and restore full ID of pipe.
4. Apply appropriate tape or thread compound to external pipe threads unless dryseal 

threading is specified.
5. Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 

damaged.  Do not use pipe sections that have cracked or open welds.
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D. Welded Joints:

1. Construct joints according to AWS D10.12/D10.12M, using qualified processes and 
welding operators.

2. Bevel plain ends of steel pipe.
3. Patch factory-applied protective coating as recommended by manufacturer at field welds 

and where damage to coating occurs during construction.

E. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," Ch. 22, "Pipe and 
Tube."

F. Flared Joints:  Cut tubing with roll cutting tool.  Flare tube end with tool to result in flare 
dimensions complying with SAE J513.  Tighten finger tight, then use wrench.  Do not 
overtighten.

G. PE Piping Heat-Fusion Joints:  Clean and dry joining surfaces by wiping with clean cloth or 
paper towels.  Join according to ASTM D 2657.

1. Plain-End Pipe and Fittings:  Use butt fusion.
2. Plain-End Pipe and Socket Fittings:  Use socket fusion.

3.6 HANGER AND SUPPORT INSTALLATION

A. Install seismic restraints on piping.  

B. Comply with requirements for pipe hangers and supports specified in Division 23 Section 
"Hangers and Supports for HVAC Piping and Equipment."

C. Install hangers for horizontal steel piping with the following maximum spacing and minimum rod 
sizes:

1. NPS 1 (DN 25) and Smaller:  Maximum span, 96 inches (2438 mm); minimum rod size, 
3/8 inch (10 mm).

D. Install hangers for horizontal, corrugated stainless-steel tubing with the following maximum 
spacing and minimum rod sizes:

1. NPS 1/2 (DN 15):  Maximum span, 72 inches (1830 mm); minimum rod size, 3/8 inch (10 
mm).

2. NPS 3/4 (DN 20) and Larger:  Maximum span, 96 inches (2440 mm); minimum rod, 3/8 
inch (10 mm).

3.7 CONNECTIONS

A. Install LPG piping electrically continuous, and bonded to gas appliance equipment grounding 
conductor of the circuit powering the appliance according to NFPA 70.

B. Install piping adjacent to appliances to allow service and maintenance of appliances.

C. Connect piping to appliances using manual gas shutoff valves and unions.  Install valve within 
72 inches (1830 mm) of each gas-fired appliances and equipment.  Install union between valve 
and appliances or equipment.
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D. Sediment Traps:  Install tee fitting with capped nipple in bottom to form drip, as close as 
practical to inlet of each appliance.

3.8 STORAGE CONTAINER INSTALLATION

A. Fill storage container to at least 80 percent capacity with propane.

B. Install piping connections with swing joints or flexible connectors to allow for storage container 
settlement and for thermal expansion and contraction.

C. Ground containers according to NFPA 780.  Grounding is specified in Division 26 Section 
"Lightning Protection for Structures."

D. Set storage containers in felt pads on concrete or steel saddles.  Install corrosion protection at 
container-to-felt contact.

E. Install tie-downs over storage containers on saddles with proper tension.

F. Set concrete saddles on dowels set in concrete base.  Anchor steel saddles to concrete base.

G. Set storage container on concrete ballast base large enough to offset buoyancy of empty 
storage container immersed in water.

H. Install tie-down straps over container anchored in ballast base and repair damaged coating.

3.9 LABELING AND IDENTIFYING

A. Install detectable warning tape directly above gas piping, 12 inches (305 mm) below finished 
grade, except 6 inches (150 mm) below subgrade under pavements and slabs.

3.10 FIELD QUALITY CONTROL

A. Test, inspect, and purge LPG according to NFPA 58 and the International Fuel Gas Code and 
requirements of authorities having jurisdiction.

B. LPG piping will be considered defective if it does not pass tests and inspections.

C. Prepare test and inspection reports.

3.11 OUTDOOR PIPING SCHEDULE

A. Underground LPG vapor piping shall be one of the following:

1. PE pipe and fittings joined by heat-fusion; service-line risers with tracer wire terminated in 
an accessible location.

2. Schedule 40, steel pipe with wrought-steel fittings and welded joints.  Coat pipe and 
fittings with protective coating for steel piping.

B. Aboveground LPG vapor piping shall be one of the following:

1. Schedule 40, steel pipe with malleable-iron fittings and threaded joints.
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2. Schedule 40, steel pipe with wrought-steel fittings and welded joints.

3.12 INDOOR PIPING SCHEDULE FOR SYSTEM PRESSURES MORE THAN 0.5 PSIG (3.45 kPa)
AND LESS THAN 5 PSIG (34.5 kPa)

A. Aboveground, piping shall be the following:

1. Schedule 40, steel pipe with malleable-iron fittings and threaded joints.

3.13 ABOVEGROUND MANUAL GAS SHUTOFF VALVE SCHEDULE

A. Aboveground Liquid Piping:

1. Two-piece, regular-port, bronze ball valves with bronze trim.

B. Distribution piping valves for pipe NPS 2 (DN 50) and smaller shall be one of the following:

1. One-piece, bronze ball valve with bronze trim.
2. Two-piece, regular-port, bronze ball valves with bronze trim.
3. Bronze plug valve.

C. Valves in branch piping for single appliance shall be one of the following:

1. One-piece, bronze ball valve with bronze trim.
2. Two-piece, regular-port, bronze ball valves with bronze trim.
3. Bronze plug valve.

END OF SECTION 231126
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SECTION 235523 - GAS-FIRED RADIANT HEATERS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes gas-fired, tubular infrared radiant heaters.

1.2 SUBMITTALS

A. Product Data:  For each type of gas-fired radiant heater indicated.  Include rated capacities, 
operating characteristics, and accessories.

B. Shop Drawings:  Detail equipment assemblies and indicate dimensions, weights, loads, 
required clearances, method of field assembly, components, and location and size of each field 
connection.

1. Wiring Diagrams:  Power, signal, and control wiring.

C. Field quality-control test reports.

D. Operation and maintenance data.

1.3 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use.

1.4 WARRANTY

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of gas-fired radiant heater that fails in materials or workmanship within 
specified warranty period.

1. Warranty Period:  Three years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 TUBULAR INFRARED HEATERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following:

1. Calcana Industries Ltd.
2. Combustion Research Corporation.
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3. Gas-Fired Products Inc.; Space-Ray Div.
4. Reznor/Thomas & Betts Corporation.
5. Roberts-Gordon, Inc.
6. Schwank Inc.
7. Solaronics, Inc.
8. Sterling HVAC Products; Div. of Mestek Technology Inc.

B. Description:  Factory assembled, piped, and wired, and complying with ANSI Z83.20/CSA 2.34.

C. Fuel Type:  Design burner for propane gas having characteristics same as those of gas 
available at Project site.

D. Combustion Tubing:  4-inch- (100-mm-) diameter steel with high-emissivity, high-temperature, 
corrosion-resistant external finish.

E. Tubing Connections:  Stainless-steel couplings or flared joints with stainless-steel draw bolts.

F. Reflector:  Polished aluminum, 97 percent minimum reflectivity, with end caps.  Shape to control 
radiation from tubing for uniform intensity at floor level with 100 percent cutoff above centerline 
of tubing.  Provide for rotating reflector or heater around a horizontal axis for minimum 30-
degree (0.52-radian) tilt from vertical.

1. Reflector Extension Shields:  Same material as reflectors, arranged for fixed connection 
to lower reflector lip and rigid support to provide 100 percent cutoff of direct radiation from 
tubing at angles greater than 30 degrees (0.52 radians) from vertical.

2. Include hanger kit.

G. Burner Safety Controls:

1. Gas Control Valve:  Single-stage, regulated redundant 24-V ac gas valve containing pilot 
solenoid valve, electric gas valve, pilot filter, pressure regulator, pilot shutoff, and manual 
shutoff all in one body.

2. Blocked Vent Safety:  Differential pressure switch in burner safety circuit to stop burner 
operation with high discharge or suction pressure.

3. Control Panel Interlock:  Stops burner if panel is open.
4. Indicator Lights:  Burner-on indicator light.

H. Burner and Emitter Type:  Gravity-vented power burner, with the following features:

1. Emitter Tube:  4-inch- (100-mm-) diameter, aluminized-steel tubing with sight glass for 
burner and pilot flame observation.

2. Venting: Connector at exit end of emitter tubing for vent-pipe connection.

a. Vent Terminal: Horizontal.

3. Burner/Ignition:  Power gas burner with electronic spark and electronic flame safety.
4. Combustion-Air Connection:  Duct connection for combustion air to be drawn directly 

from outdoors by burner fan.

2.2 CONTROLS

A. Thermostat:  Single-stage, wall-mounting type with 50 to 90 deg F (10 to 32 deg C) operating 
range and fan on switch.
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PART 3 - EXECUTION

3.1 INSTALLATION

A. Install and connect gas-fired radiant heaters and associated fuel and vent features and systems 
according to International Fuel Gas Code, applicable local codes and regulations, and 
manufacturer's written installation instructions.

B. Suspended Units:  Suspend from substrate using chain hanger kits and building attachments.

C. Maintain manufacturers' recommended clearances to combustibles.

D. Install piping adjacent to gas-fired radiant heaters to allow service and maintenance.

E. Gas Piping:  Comply with Division 23 Section " Facility Liquefied-Petroleum Gas Piping." 
Connect gas piping to gas train inlet; provide union with enough clearance for burner removal 
and service.

F. Electrical Connections:  Comply with applicable requirements in Division 26 Sections.

1. Install electrical devices furnished with heaters but not specified to be factory mounted.

G. Adjust initial temperature set points.

H. Adjust burner and other unit components for optimum heating performance and efficiency.

3.2 FIELD QUALITY CONTROL

A. Tests and Inspections:  Test and adjust controls and safeties.  Replace damaged and 
malfunctioning controls and equipment.

END OF SECTION 235523
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SECTION 235533 - FUEL-FIRED UNIT HEATERS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes gas-fired unit heaters.

1.2 SUBMITTALS

A. Product Data:  For each type of fuel-fired unit heater indicated.  Include rated capacities, 
operating characteristics, and accessories.

B. Shop Drawings:  Detail equipment assemblies and indicate dimensions, weights, loads, 
required clearances, method of field assembly, components, and location and size of each field 
connection.

1. Wiring Diagrams:  Power, signal, and control wiring.

C. Field quality-control test reports.

D. Operation and maintenance data.

1.3 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use.

B. ASHRAE/IESNA 90.1-2004 Compliance:  Applicable requirements in ASHRAE/IESNA 90.1-
2004, Section 6 - "Heating, Ventilating, and Air-Conditioning."

1.4 WARRANTY

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace heat exchanger of fuel-fired unit heater that fails in materials or workmanship within 
specified warranty period.

1. Warranty Period:  Two years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 GAS-FIRED UNIT HEATERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following:
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1. Lennox Industries, Inc.
2. Modine Manufacturing Company.
3. Reznor/Thomas & Betts Corporation.
4. Sterling HVAC Products; Div. of Mestek Technology Inc.

B. Description:  Factory assembled, piped, and wired, and complying with ANSI Z83.8/CSA 2.6.

C. Fuel Type:  Design burner for propane gas having characteristics same as those of gas 
available at Project site.

D. Type of Venting: Indoor, separated combustion, power vented.

E. Housing:  Steel, with integral draft hood and inserts for suspension mounting rods.

F. Heat Exchanger: Stainless steel.

G. Burner Material: Stainless steel.

H. Unit Fan:  Propeller blades riveted to heavy-gage steel spider bolted to cast-iron hub, 
dynamically balanced, and resiliently mounted.

I. Controls:  Regulated redundant gas valve containing pilot solenoid valve, electric gas valve, 
pilot filter, pressure regulator, pilot shutoff, and manual shutoff all in one body.

1. Gas Control Valve:  Single stage.
2. Ignition: Electronically controlled electric spark with flame sensor.
3. Fan Thermal Switch:  Operates fan on heat-exchanger temperature.
4. Vent Flow Verification: Differential pressure switch to verify open vent.
5. Control transformer.
6. High Limit:  Thermal switch or fuse to stop burner.
7. Thermostat:  Single-stage, wall-mounting type with 50 to 90 deg F (10 to 32 deg C)

operating range and fan on switch.

J. Discharge Louvers:  Independently adjustable horizontal blades.

K. Accessories:

1. Vertical discharge louvers.
2. Four-point suspension kit.
3. Unit-mounted thermostat bracket.
4. Power Venter:  Centrifugal aluminized-steel fan, with stainless-steel shaft; 120-V ac 

motor.
5. Concentric, Terminal Vent Assembly:  Combined combustion-air inlet and power-vent 

outlet with wall or roof caps.  Include adapter assembly for connection to inlet and outlet 
pipes, and flashing for wall or roof penetration.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Install and connect gas-fired unit heaters and associated fuel and vent features and systems 
according to International Fuel Gas Code, applicable local codes and regulations, and 
manufacturer's written installation instructions.
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B. Suspended Units:  Suspend from substrate using threaded rods, spring hangers, and building 
attachments.  Secure rods to unit hanger attachments.  Adjust hangers so unit is level and 
plumb.

C. Install piping adjacent to fuel-fired unit heater to allow service and maintenance.

D. Gas Piping:  Comply with Division 23 Section " Facility Liquefied-Petroleum Gas Piping." 
Connect gas piping to gas train inlet; provide union with enough clearance for burner removal 
and service.

E. Electrical Connections:  Comply with applicable requirements in Division 26 Sections.

1. Install electrical devices furnished with heaters but not specified to be factory mounted.

F. Adjust initial temperature set points.

G. Adjust burner and other unit components for optimum heating performance and efficiency.

3.2 FIELD QUALITY CONTROL

A. Tests and Inspections:  Test and adjust controls and safeties.  Replace damaged and 
malfunctioning controls and equipment.

END OF SECTION 235533
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SECTION 260500 
 

ELECTRICAL GENERAL PROVISIONS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. Architectural, Structural, Mechanical and other applicable documents are considered a 

part of the electrical documents insofar as they apply as if referred to in full.  
 
1.2 DESCRIPTION OF WORK: 
 

A. The extent of electrical work is indicated on drawings and/or specified in Divisions 26, 27 
and 28 sections of the specification.  Provide all labor, materials, equipment, supervision 
and service necessary for a complete electrical system.  Work includes, but is not 
necessarily limited to, the following items. 

 
ITEM      SECTION  

   
1. Electrical General Provisions   260500 
2. Electrical Connections for Equipment  260507 
3. Conductors and Cables    260519 
4. Grounding     260526 
5. Supporting Devices    260529 
6. Conduit Raceways    260532 
7. Electrical Boxes and Fittings   260533 
8. Electrical Identification    260553 
9. Panelboards     262416 
10. Service Entrance    262713 
11. Wiring Devices     262726 
12. Overcurrent Protective Devices   262815 
13. Motor and Circuit Disconnects   262816 
14. Motor Starters     262913 
15. Interior and Exterior Building Lighting  265100 
16. Telephone/Data Systems (Raceways)  271501 
17. Fire Alarm and Detection Systems  283111 

 
B. Use of standard industry symbols together with the special symbols, notes, and 

instructions indicated on the drawings describe the work, materials, apparatus and 
systems required as a portion of this work. 

 
C. Visit the site during the bidding period to determine existing conditions affecting electrical 

and other work.  All costs arising from site conditions and/or preparation shall be included 
in the base bid.  No additional charges will be allowed due to inadequate site inspection. 

 
1.3 DEFINITION OF TERMS  
 

A. The following terms used in Divisions 26, 27 and 28 documents are defined as follows:  
 

1. "Provide":  Means furnish, install and connect, unless otherwise indicated. 
2. "Furnish":  Means purchase and deliver to project site. 
3. "Install":  Means to physically install the items in-place. 
4. "Connect":  Means make final electrical connections for a complete operating 

piece of equipment. 
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1.4 RELATED SECTIONS: 
 

A. Consult all other sections, determine the extent and character of related work and 
properly coordinate work specified herein with that specified elsewhere to produce a 
complete installation. 

 
B. General and Supplementary Conditions:  Drawings and general provisions of contract 

and Division 1 of the Specifications, apply to all Division 26, 27 and 28 sections. 
 

C. Earthwork: 
 

1. Provide trenching, backfilling, boring and soil compaction as required for the  
installation of underground conduit, buried cable, in-grade pull boxes, manholes, 
lighting pole foundations, etc.  See Division 31, Sitework, and other portions of 
Divisions 26, 27 and 28, for material and installation requirements. 

 
D. Concrete Work: 
 

1. Provide forming, steel bar reinforcing, cast-in-place concrete, finishing and 
grouting as required for underground conduit encasement, equipment pads, 
etc.See Division 3, Concrete for material and installation requirements. 

 
E. Miscellaneous Metal Work: 

 
1. Provide fittings, brackets, backing, supports, rods, welding and pipe as required 

for support and bracing of raceways, lighting fixtures, panelboards, distribution 
boards, switchboards, motor controls centers, etc.  See Division 5, Metals for 
material and installation requirements. 

 
F. Miscellaneous Lumber and Framing Work: 
 

1. Provide wood grounds, nailers, blocking, fasteners, and anchorage for support of 
electrical materials and equipment.  See Division 6, Rough Carpentry for material 
and installation requirements.  

 
G. Moisture Protection: 
 

1. Provide membrane clamps, sheet metal flashing, counter flashing, caulking  and 
sealants as required for waterproofing of conduit penetrations and sealing 
penetrations in or through fire walls, floors and ceiling slabs and foundation walls.  
All penetrations through vapor barriers at slabs on grade shall be taped and 
made vaportight. See Division 7, Thermal and Moisture   Protection for material 
and installation requirements. 

 
H. Access panels and doors: 
 

1. Provide in walls, ceiling, and floors for access to electrical devices and 
equipment. See Division 8, Doors and Windows for material and installation 
requirements.  

 
I. Painting: 
 

1. Provide surface preparation, priming and finish coating as required for electrical 
cabinets, exposed conduit, pull and junction boxes, poles, surface metal 
raceways, etc. See Division 9, Finishes for material and installation requirements. 

 
1.5 WORK FURNISHED AND INSTALLED UNDER ANOTHER SECTION REQUIRING 

CONNECTIONS UNDER THIS SECTION: 
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A. Provide electrical service, make requisite connections and perform operational test.  
Items furnished and installed under other sections and connected under this section, 
include but are not limited to the following: 

 
1. Electric motors. 
2. Package mechanical equipment: fans, fan coil units, pumps, boilers, duplex 

compressors, etc. 
3. Flow switches and valve monitors. 
4. Motorized dampers. 
5. Fire and smoke dampers 
6. Duct mounted smoke detectors. 
7. Irrigation controllers. 
8. Roll down doors. 
9. Shop equipment including saw dust collectors, saws, lathes, grinders, welders, 

planers, presses, etc.  
10. Temperature control panels. 
11. Water coolers. 
12. Fire sprinkler alarm bells. 
13. Electric heat trace cable for domestic and industrial hot water piping systems. 
14. Electric heat trace cable for guttering, drainlines, etc. 

 
1.6 ITEMS FURNISHED UNDER ANOTHER DIVISION, BUT INSTALLED AND CONNECTED 

UNDER THIS DIVISION: 
 

A. Items furnished under other Divisions, but turned over to Division 26 for installation and 
final connection include, but are not necessarily limited to, the following. 

 
1. Wall mounted control stations for motorized roll-up doors/grills. 

 
1.7 WORK NOT INCLUDED IN THIS DIVISION: 
 

A. Items of work provided under another contract include, but are not necessarily limited to, 
the following: 

 
1. Telephone cables and electronic equipment. 
2. Data system cables, fittings, coverplates and electronic equipment. 
3. Control wires for irrigation control valves. 
4. Energy management/temperature control system; both line and low voltage 

including conductors and conduit. 
5. Security system equipment, cables, fittings, and coverplates. 

 
1.8 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS: 
 

A. Before bidding, Contractor shall familiarize himself with the drawings, specifications and 
project site.  Submit requests for clarification to Architect/Engineer in writing prior to  
issuance of final addendum.  After signing the contract, the Contractor shall meet the 
intent, purpose, and function of the Contract Documents.  Any costs of materials, labor 
and equipment arising therefrom, to make each system complete and operable, is the 
responsibility of the Contractor. 

 
1.9 QUALITY ASSURANCE: 
 

A. Reference to codes, standards, specifications and recommendations of technical 
societies, trade organizations and governmental agencies refers to the latest edition of 
such publications adopted and published prior to submittal of the bid proposed, unless 
noted otherwise herein.  Such codes or standards are considered a part of this 
specification as though fully repeated herein. 

B. When codes, standards, regulations, etc. allow work of lesser quality or extent than is 
specified under this Division, nothing in said codes shall be construed or inferred as 
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reducing the quality, requirements or extent of the Drawings and Specifications.  Perform 
work in accordance with applicable requirements of all governing codes, rules and 
regulations including the following minimum standards, whether statutory or not: 

 
1. National Electric Code (NEC). 
2. International Building Code (IBC). 
3. International Fire Code (IFC). 
4. International Mechanical Code (IMC). 

 
C. Standards:  Comply with the following standards where applicable for equipment and 

materials specified under this Division. 
 

1. UL  Underwriters' Laboratories 
2. ASTM  American Society for Testing Materials 
3. CBN  Certified Ballast Manufacturers 
4. IPCEA  Insulated Power Cable Engineers Association 
5. NEMA  National Electrical Manufacturer's Association 
6. ANSI  American National Standards Institute  
7. ETL  Electrical Testing Laboratories 

 
D. All electrical apparatus furnished under this Section shall conform to (NEMA) standards 

and the NEC and bear the Underwriters' Laboratories (UL) label where such label is 
applicable. 

 
E. Comply with requirements of State and Local Ordinances.  If a conflict occurs between 

these requirements and the Contract Documents, the most stringent requirements shall 
govern.  The Contractor accepts this responsibility upon submitting his bid, and no extra 
charge will be allowed after the contract is awarded.  This shall not be construed as 
relieving the Contractor from complying with any requirements of the Contract 
Documents which may be in excess of the aforementioned requirements, and not 
contrary to same. 

 
F. Obtain all permits, inspections, etc. required by authority having jurisdiction.  Include all 

fees in bid.  Furnish a certificate of approval to the Owner's Representative from the 
Inspection Authority at completion of the work. 

 
G. Employ only qualified craftsmen with at least three years of experience.  Workmanship 

shall be neat, have a good mechanical appearance and conform to best electrical 
construction practices. Provide a competent superintendent to direct the work at all times. 
Any person found incompetent shall be discharged from the project and replaced by 
satisfactory personnel. 

 
H. Contractor shall have a current state contracting license applicable to type of work to be 

performed under this contract. 
 
1.10 SUBMITTALS: 
 

A. SHOP DRAWINGS AND PRODUCT DATA: 
 

1. After the Contract is awarded but prior to manufacture or installation of any 
equipment, prepare complete Shop Drawings and Brochures for materials and 
equipment as required by each section of the specification.  Submit 8 complete 
sets for review.  All sets of shop drawing material shall be bound. Prior to 
submission of the Shop Drawings and Project Data, review and certify that they 
are in compliance with the Contract Documents.  Verify all dimensional 
information to insure proper clearance for installation of equipment.  Check all 
materials and equipment after arrival on the job site and verify compliance with 
the Contract Documents.  A minimum period of two weeks, exclusive of 
transmittal time, will be required each time Shop Drawing and/or Brochure is 
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submitted or resubmitted for review.  This time period shall be considered by the 
Contractor when scheduling submittal data. If the shop drawings are rejected 
twice, the contractor shall reimburse the engineer the sum of $200.00 for the 
third review and any additional reviews required. 

 
2. Review of Shop Drawings and Brochures shall not relieve the Contractor of 

responsibility for dimensions and/or errors that may be contained therein, or 
deviations from the Contract Document's requirements.  It shall be clearly 
understood that  the noting of some errors but overlooking others does not grant 
the Contractor permission to proceed in error.  Regardless of any information 
contained in the Shop Drawings and Brochures, the requirements of the Contract 
Document's shall govern and are not waived, or superseded in any way by the 
review of the Shop Drawings and Brochures. 

 
3. Certifications shall be written or in the form of rubber stamp impressions as 

follows: 
 

4. I hereby certify that this Shop Drawing and/or Brochure has been checked prior 
to submittal and that it complies in all respects with the requirements of the 
Contract Drawings and Specifications for this Project.  

 
(Name of Electrical Subcontractor)           

  
Signed                            .                    

  
Position                        Date                  

 
5. Observe the following rules when submitting the Shop Drawings and Brochures.  

 
a. Each Shop Drawing shall indicate in the lower right hand corner, and 

each Brochure shall indicate on the front cover the following:  Title of the 
sheet or brochure, name and location of the building; names of the 
Architect and Electrical Engineer, Contractor, Subcontractors, 
Manufacturer, Supplier/Vendor, etc., date of submittal, and the date of 
correction and revision.  Unless the above information is included the 
submittal will be returned for resubmittal. 

 
b. Shop Drawings shall be done in an easily legible scale and shall contain 

sufficient plans, elevations, sections, and isometrics to clearly describe 
the equipment or apparatus, and its location.  Drawings shall be 
prepared by an Engineer/Draftsmen skilled in this type of work.  Shop 
Drawings shall be drawn to at least 1/4" = 1'0" scale. 

 
c. Brochures to be submitted shall be published by the Manufacturers and 

shall contain complete and detailed engineering and dimensional 
information.  Brochures submitted shall contain only information relevant 
to the particular equipment or materials to be furnished.  The Contractor 
shall not submit catalogs which describe several different items in 
addition to those items to be used, unless all irrelevant information is 
marked out, or unless relevant information is clearly marked.  Brochures 
from each manufacturer shall be identified and submitted separately. 

 
1.11 OPERATION AND MAINTENANCE MANUALS: 

 
A. Provide operating instruction and maintenance data books for all equipment and 

materials furnished under this Division. 
 

B. Submit four copies of operating and maintenance data books for review at least four 
weeks before final review of the project. Assemble all data in a completely indexed 



 

ELECTRICAL GENERAL PROVISIONS  260500-6 
© BNA Consulting, Inc. 

volume or volumes and identify the size, model, and features indicated for each item. The 
binder (sized to the material) shall be a 2" slide lock unit (Wilson-Jones B3-367-44).  The 
cover shall be engraved with the job title in 1/2" high letters and the name and address of 
the Contractor in 1/4" high letters.  Provide the same information in 1/8" letters on the 
spine. 

 
C. Include complete cleaning and servicing data compiled in clearly and easily 

understandable form.  Show serial numbers of each piece of equipment, complete lists of 
replacement parts, motor ratings, etc.  Each unit shall have its own individual sheet.  
(Example:  If two items of equipment A and D appear on the same sheet, an individual 
sheet shall be provided for each unit specified). 

 
D. Include the following information where applicable. 

 
1. Identifying name and mark number. 
2. Certified outline Drawings and Shop Drawings. 
3. Parts lists. 
4. Performance curves and data. 
5. Wiring diagrams. 
6. Light fixture schedule with the lamps and ballast data used on the project for all 

fixtures 
7. Manufacturer's recommended operating and maintenance instructions. 
8. Vendor's name and address for each item. 

 
E. The engineer shall review the manuals and when approved, will forward the manuals on 

to the architect.  If the manuals are rejected twice, the contractor shall reimburse the 
engineer the sum of $200.00 for each review afterwards. 

 
1.12 RECORD DRAWINGS: 
 

A. Maintain, on a daily basis, a complete set of “Record Drawings”, reflecting an accurate 
record of work in accordance with the following: 

 
1. Show the complete routing and location of all feeders rated 100 amps and larger.  

Locate work buried below grade or under slab, work concealed above ceilings, 
and work in concealed spaces, dimensionally from fixed structural elements (not 
partition walls, etc.) 

 
2. Show the complete routing and location of all telecommunications conduits, 

systems raceways, and empty raceways, 1-1/4" and larger. Locate work buried 
below grade or under slab, work concealed above ceilings, and work in 
concealed spaces, dimensionally from fixed structural elements (not partition 
walls, etc.). 

 
3. Show all changes, deviations, addendum items, change orders, job instructions, 

etc., which change the work from that shown on the contract documents, 
including wall relocations, fixtures and device changes, branch circuiting 
changes, etc. Where locations of boxes, raceways, equipment, etc. are adjusted 
in the field to fit conditions, but such new locations may not be obvious by 
referring to the contract document, show new locations on the record drawings. 

 
B. At the discretion of the Architect/Engineer, the drawings will be reviewed on a periodic 

basis and used as a pre-requisite for progress payments. This requirement shall not be 
construed as authorization for the Contractor to make changes in the layout, or work 
without written authorization for such changes. The “Record Drawings” for daily recording 
shall consist of a set of blue line prints of the Contract Drawings. 

 
C. Upon completion of the work, purchase a complete set of electronic drawings. Transfer 

all “Record” information from the blue line prints to the drawings via the current CAD 
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program in which it was written. The Architect/Engineer shall review the drawings and the 
Contractor shall incorporate the resulting comments into the final record drawings. The 
Contractor shall make two complete copies of the drawings electronically and forward this 
to the Engineer. 

 
D. Certify the “Record Drawings” for correctness by placing and signing the following 

certifications of the first sheet of the sepia: 
 

1. "CERTIFIED CORRECT (3/8" high letters) 
 

(Name of General Contractor)         
  

By                                                   Date                                             
   

(Name of Electrical Contractor)     
  

By                                                   Date                                           
 
1.13 GUARANTEE: 
 

A. Ensure that electrical system installed under this contract is in proper working order and 
in compliance with drawings, specifications, and/or authorized changes.  Without 
additional charge, replace any work or materials which develop defect, except from 
ordinary wear and tear, within one year from the date of substantial completion.  
Exception:  Incandescent and fluorescent lamps shall be guaranteed for a period of two 
months from the date of substantial completion. 

 
PART 2  – PRODUCTS 
 
2.1 GENERAL: 
 

A. Products are specified by manufacturer name, description, and/or catalog number.  
Discrepancies between equipment specified and the intended function of equipment shall 
be brought to the attention of the Architect/Engineer in writing prior to bidding.  Failure to 
report any conflict, including catalog numbers, discontinued products, etc., does not 
relieve the Contractor from meeting the intent of the contract documents nor shall it 
change the contract cost.  If the Contractor is unable to interpret any part of the plans 
and/or specifications, or should he find discrepancies therein, he shall bring this to the 
attention of the Architect/Engineer who will issue interpretation and/or additional 
instructions to Bidders before the project is bid. 

 
2.2 MANUFACTURERS: 
 

A. Provide products of manufacturers specified.  Manufacturers catalog numbers and 
descriptions establish the quality of product required. Substitutions will be considered if a 
duplicate written application (2-copies) is at the office of the Architect/Engineer eight (8) 
working days prior to the day of the bidding.  The application shall include the following:  
1) A statement certifying that the equipment proposed is equal to that specified; that it 
has the same electrical and physical characteristics, compatible dimensions, and meets 
the functional intent of the contract documents;  2)  The specified and submittal catalog 
numbers of the equipment under consideration;  3)  A pictorial and specification brochure. 

 
B. Any conflict arising from the use of substituted equipment shall be the responsibility of the 

Contractor, who shall bear all costs required to make the equipment comply with the 
intent of the contract documents. 

 
C. Samples may be required for non-standard or substituted items before installation during 

construction.  Provide all samples as required. 
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D. No materials or apparatus may be substituted after the bid opening except where the 
equipment specified has been discontinued. 

  
E. Provide only equipment specified in the Contract Documents or approved by addendum. 

 
2.3 SPARE PARTS: 
 

A. Provide spare parts (fuses, diffusers, lamps, etc.) as specified.  Transmit all spare parts 
to Owner's Representative prior to substantial completion.  

 
PART 3  – EXECUTION 
 
3.1 INSTALLATION: 
 

A. Layout electrical work in advance of construction to eliminate unnecessary cutting, 
drilling, channeling, etc.  Where such cutting, drilling, or channeling becomes necessary 
for proper installation;  perform with care.  Use skilled mechanics of the trades involved.  
Repair damage to building and equipment at no additional cost to the contract.  Cutting 
work of other Contractors shall be done only with the consent of that Contractor.  Cutting 
structural members shall not be permitted. 

 
B. Since the drawings of floor, wall, and ceiling installation are made at small scale; outlets, 

devices, equipment, etc., are indicated only in their approximate location unless 
dimensioned. Locate outlets and apparatus symmetrically on floors, walls and ceilings 
where not dimensioned, and coordinate such locations with work of other trades to 
prevent interferences.  Verify all dimensions on the job.  Do not scale the electrical 
drawings, but refer to the architectural and mechanical shop drawings and project 
drawings for dimensions as applicable. 

 
C. Perform for other trades, the electrical wiring and connection for all devices, equipment or 

apparatus.  Consult Architectural, Mechanical, and other applicable drawings, and all 
applicable shop drawings to avoid switches, outlets, and other equipment from being 
hidden behind doors, cabinets, counters, heating equipment, etc., or from being located 
in chalkboards, tackboards, glass panels, etc.  Relocate buried electrical devices and/or 
connections as directed at no additional cost. 

 
D. Coordinate the location of outlets, devices, connections, and equipment with the supplier 

of the systems furniture prior to rough-in. 
 

E. Where conduit, outlets or apparatus are to be encased in concrete, it must be located 
and secured by a journeyman or foreman present at the point of installation.  Check 
locations of the electrical items before and after concrete and/or masonry installation and 
relocate displaced items.  

 
F. Provide block-outs, sleeves, demolition work, etc., required for installation of work 

specified in this division.  
 
3.2 CLEAN: 
 

A. Clean up all equipment, conduit, fittings, packing cartons and other debris that is a direct 
result of the installation of the work of this Division. 

 
B. Clean fixtures, interiors and exteriors of all equipment, and raceways.  Replace all filters 

in electrical equipment upon request for Substantial Completion. 
 
 
3.3 POWER OUTAGES: 
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A. All power outages required for execution of this work shall occur during non-standard 
working hours and at the convenience of the Owner.  Include all costs for overtime work 
in bid. 

 
B. Submit written request at least 7 days in advance of scheduled outage and proceed with 

outage only after receiving authorization from the Owner's Representative. 
 

C. Keep all outages to an absolute minimum. 
 
3.4 STORAGE AND PROTECTION OF MATERIALS: 
 

A. Provide storage space for storage of materials and apparatus and assume complete 
responsibility for all losses due to any cause whatsoever.  In no case shall storage 
interfere with  traffic conditions in any public thoroughfare or constitute a hazard to 
persons in the vicinity.  Protect completed work, work underway, and apparatus against 
loss or damage. 

 
3.5 EXCAVATING FOR ELECTRICAL WORK:  
 

A. General:  Locate and protect existing utilities and other underground work in manner 
which will ensure that no damage or service interruption will result from excavating and 
backfilling. Perform excavation in a manner which protects walls, footings, and other 
structural members from being disturbed or damaged in any way.  Burial depths must 
comply with NEC Section 300-5 (or State of Utah requirement, whichever is more 
stringent), unless noted otherwise on drawings. 

 
B. Protect persons from injury at excavations, by barricades, warnings and illumination. 

 
C. Coordinate excavations with weather conditions, to minimize possibility of washouts, 

settlements and other damages and hazards. 
 

D. Provide temporary covering or enclosure and temporary heat as necessary to protect 
bottoms of excavations from freezing and frost action.  Do not install electrical work on 
frozen excavation bases or subbases. 

 
E. Do not excavate for electrical work until the work is ready to proceed without delay, so 

that total time lapse from excavation to completion of backfilling will be minimum.  See 
other sections of specification for additional requirements for excavating. 

 
F. Store excavated material (temporarily) near excavation, in manner which will not interfere 

with or damage excavation or other work. Do not store under trees (within drip line). 
 

G. Retain excavated material which complies with requirements for backfill material.  
Dispose of excavated material which is either in excess of quantity needed for backfilling 
or does not comply with requirements for backfill material.  Remove unused material from 
project site, and dispose of in lawful manner. 

 
3.6 BACKFILL MATERIALS: 
 

A. For buried conduit or cable (other than below slab-on-grade, or concrete encased) - 2" 
thickness of well graded sand on all side of conduit or cable. 

 
B. For trench backfill to within 6" of final grade - soil material suitable for compacting to 

required densities. 
 

C. For top 6" of excavation - Top soil.   
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D. Backfill excavations in 8" high courses of backfill material, uniformly compacted to the 
following densities (percent of maximum density, ASTM D 1557), using power-driven 
hand-operated compaction equipment.  

 
1. Lawn/Landscaped Areas:  85 percent for cohesive soils, 95 percent for 

cohesionless soils.  
2. Paved Areas, Other than Roadways (90 percent for cohesive soils, 95 percent for 

cohesionless soils). 
 

E. Subsidence:  Where subsidence is measurable or observable at electrical work 
excavations during general project warranty period, remove surface (pavement, lawn or 
other finish), add backfill material, compact, and replace surface treatment.   Restore 
appearance, quality and condition of the surface or finish to match adjacent work, and 
eliminate evidence of restoration to greatest extent possible. 

 
3.7 CONCRETE BASES: 
 

A. Unless otherwise noted, provide 4" high reinforced concrete bases for all floor mounted 
or floor standing electrical equipment, including transformers, switchgear, etc.  Extend 
bases 6" beyond equipment or mounting rails on all sides or as shown on the drawings. 
Not withstanding this requirement, coordinate with equipment manufacturer, shop 
drawings, and height of base to ensure compliance with NEC 404.8. 

 
B. Concrete bases shall be provided under Divisions 26, 27 and 28.  Coordinate size and 

location of all bases and furnish all required anchor bolts, sleeves, reinforcing and 
templates as required to obtain a proper installation. 

 
C. Provide and locate properly sized concrete pads for power company furnished pad 

mounted transformers in accordance with power company clearance requirements.  
Where the serving utility is Rocky Mountain Power, the electrical contractor shall conform 
to the requirements of Electrical Service Requirements, Section 6.4. 

 
3.8 ROOF PENETRATIONS: 
 

A. Where raceways penetrate roofing or similar structural area, provide appropriate roof jack 
coordinate with the roofing contractor and the Architect in order to match the vent with the 
roof construction. The jack shall be sized to fit tightly to raceway for weather-tight seal, 
and with flange extending a minimum of 9" under roofing in all sides or as required by the 
roof type of construction.  Completely seal opening between inside diameter of roof 
flashing and outside diameter of penetrating raceways.  Coordinate all work with work 
required under roofing section of specifications. 

 
3.9 FIRE PENETRATION SEALS: 
 

A. Seal all penetrations for work of this section through fire rated floors, walls and ceilings to 
prevent the spread of smoke, fire, toxic gas or water through the penetration either 
before, during or after fire.  The fire rating of the penetration seal shall be at least that of 
the floor, wall or ceiling into which it is installed, so that the original fire rating of the floor 
or wall is maintained as required by Article 300-21 of the National Electrical Code.  
Where applicable, provide OZ Type CFSF/I and CAFSF/I fire seal fittings for conduit and 
cable penetrations through concrete and masonry walls, floors, slabs, and similar 
structures.  Where applicable, provide 3M fire barrier sealing penetration  system, and/or 
IPC Flame Safe Fire Stop System, and/or Chase Foam fire stop system, including wall 
wrap, partitions, caps, and other accessories as required.  All materials to comply with UL 
1479 (ASTM E-814).  Comply with manufacturer's instructions and recommendations for 
installation of sealing fittings and barrier sealing systems. 

 
 
3.10 PROJECT FINALIZATION AND START-UP: 
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A. Upon completion of equipment and system installation, assemble all equipment Factory 

Representatives and Subcontractors for system start-up. 
 

B. Each Representative and Subcontractor shall assist in start-up and check out their 
respective system and remain at the site until the total system operation is accepted by 
the Owner's representative. 

 
C. The Factory Representative and/or System Subcontractor shall give personal instruction 

on operating and maintenance of their equipment to the Owner's maintenance and/or 
operation personnel.  To certify acceptance of operation and instruction by the Owner's 
Representative, the contractor shall prepare a written statement as follows: 

 
D. This is to certify that the Factory Representative and System Subcontractor for each of 

the systems listed below have performed start-up and final check out of their respective 
systems. 

 
E. The Owner's Representative has received complete and thorough instruction in the 

operation and maintenance of each system.  
 

1. SYSTEM     FACTORY REPRESENTATIVE 
 

(List systems included)    (List name and address of 
         Factory Representative).  
                                  

                                                                                                                                     
Owner's Representative                                        Contractor                   

 
F. Send copy of acceptance to Architect/Engineer.  

 
3.11 FINAL REVIEW: 
 

A. At the time of final review, the project foreman shall accompany the reviewing party, and 
remove coverplates, panel covers and other access panels as requested, to allow review 
of the entire electrical system.  

 
END OF SECTION 260500 
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SECTION 260507 
 

ELECTRICAL CONNECTIONS FOR EQUIPMENT 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS:  
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to electrical connections.  
 
1.2 DESCRIPTION OF WORK: 
 

A. Extent of electrical connection for equipment includes final electrical connection of all 
equipment having electrical requirements.  Make final connections for all owner furnished 
equipment.  See other applicable portions of specification for building temperature control 
wiring requirements.  

  
B. Refer to Division-23 sections for motor starters and controls furnished integrally with 

equipment; not work of this section.  
 

C. Refer to Division- 23 section for control system wiring; not work of this section.  
 

D. Refer to sections of other Divisions for specific individual equipment power requirements.  
 

1.3 QUALITY ASSURANCE:  
 

A. NEC COMPLIANCE:  Comply with applicable portions of NEC as to type products used 
and installation of electrical power connections.  
 

B. UL LABELS:  Provide electrical connection products and materials which have been UL-
listed and labeled. 

 
PART 2 – PRODUCTS 
 
2.1 GENERAL:  
 

A.  For each electrical connection indicated, provide complete assembly of materials, 
including but not necessarily limited to, raceways, conductors, cords, cord caps, wiring 
devices, pressure connectors, terminals (lugs), electrical insulating tape, heat-shrinkable 
insulating tubing, cable ties, solderless wire nuts, and other items and accessories as 
needed to complete splices, terminations, and connections as required.  Crimp on or slip-
on type splicing materials (insulation displacement type) designed to be used without wire 
stripping are not acceptable.  See Section 260532, Conduit Raceways; Section 262726 
Wiring Devices: and Section 260519 Wire and Cable for additional requirements.  
Provide final connections for equipment consistent with the following: 

 
B. Permanently installed fixed equipment - flexible seal-tite conduit from branch circuit 

terminal equipment, or raceway; to equipment, control cabinet, terminal junction box or 
wiring terminals.  Totally enclose all wiring in raceway. 

 
C. Movable and/or portable equipment - wiring device, cord cap, and multi-conductor cord 

suitable for the equipment and in accordance with NEC requirements (Article 400). 
 

D. Other methods as required by the National Electrical Code and/or as required by special 
equipment or field conditions. 
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PART 3 – EXECUTION 
 
3.1 INSTALLATION OF ELECTRICAL CONNECTIONS: 
 

A. Make electrical connections in accordance with connector manufacturer's written 
instructions and with recognized industry practices, and complying with requirements of 
NEC and NECA's "Standard of Installation" to ensure that products fulfill requirements. 

 
B. Connect electrical power supply conductors to equipment conductors in accordance with 

equipment manufacturer's written instructions and wiring diagrams.  
 

C. Coordinate installation of electrical connections for equipment with equipment installation 
work.  

 
D. Verify all electrical loads (voltage, phase, full load amperes, number and point of 

connections, minimum circuit ampacity, etc.) for equipment furnished under other 
Divisions of this specification, by reviewing respective shop drawings furnished under 
each division.  Meet with each subcontractor furnishing equipment requiring electrical 
service and review equipment electrical characteristics.  Report any variances from 
electrical characteristics noted on the electrical drawings to Architect before proceeding 
with rough-work. 

 
E. Obtain and review the equipment shop drawings to determine particular final connection 

requirements before rough-in begins for each equipment item.  
 

F. Refer to basic materials and methods Section 260519, Conductors, for identification of 
electrical power supply conductor terminations.  

  
END OF SECTION 260507 
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SECTION 260519 
 

CONDUCTORS AND CABLES (600V AND BELOW) 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS:  
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to conductors and cables specified herein.  
 
1.2 DESCRIPTION OF WORK:  
 

A. Extent of electrical conductor and electrical cable work is indicated by drawings and 
schedules.  

 
B. Types of conductors and cables in this section include the following:  

 
1. Copper Conductors  (600V) 

 
C. Applications for conductors and cables required for project include:  

 
1. Power Distribution  
2. Feeders  
3. Branch Circuits  

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC as applicable to construction and installation of electrical conductors 
and cable.  Comply with UL standards and provide electrical conductors and cables 
which have been UL-listed and labeled.  

 
B. Comply with applicable portions of NEMA/Insulated Cable Engineers Association 

standards pertaining to materials, construction and testing of conductors and cable.  
 

C. Comply with applicable portions of ANSI/ASTM and IEEE standards pertaining to 
construction of conductors and cable.  

 
1.4 SUBMITTALS:  
 

A. FIELD TEST DATA:  
 

1. Submit megohmmeter test data for circuits under 600 volts. 
 
PART 2 - PRODUCTS  
 
2.1 COPPER CONDUCTORS (600V):  
 

A. Provide factory-fabricated conductors of sizes, ratings, materials, and types indicated for 
each service.  Where not indicated provide proper selection to comply with project's 
installation requirements and NEC standards.  Provide conductors in accordance with the 
following:  

 
1. Service Entrance Conductors – Copper conductor; see drawings for insulation 

type.  
 

2. Distribution and Panelboard Feeders; and Other Conductors, #2 AWG and 
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Larger – Copper conductor; see drawings for insulation type.  
 

3. Branch Circuit Conductors and All Conductors #3 AWG and Smaller - Copper 
conductor, with THHN/THWN insulation.  Size all conductors in accordance with 
NEC; minimum size to be #12 AWG.  Provide stranded conductors for #8 AWG 
and larger.  

 
B. Provide #10 AWG neutral conductor for all three and four wire fluorescent circuit home 

runs. 
 
PART 3 - EXECUTION  
 
3.1 INSTALLATION:  
 

A. General:  Install electric conductors and cables as indicated, in compliance with 
manufacturer's written instructions, applicable requirements of NEC and NECA's 
"Standards of Installation", and in accordance with recognized industry practices. 

 
B. Coordinate installation work with electrical raceway and equipment installation work, as 

necessary for proper interface.  
 

C. Cables may be pulled by direct attachment to conductors or by use of basket weave 
pulling grip applied over cables.  Attachment to pulling device shall be made through 
approved swivel connection.  Nonmetallic jacketed cables of small size may be pulled 
directly by conductors by forming them into a loop to which pull wire can be attached; 
remove insulation from conductors before forming the loop.  Larger sizes of cable may be 
pulled by using basket weave pulling grip, provided the pulling force does not exceed 
limits recommended by manufacturer; if pulling more than one cable, bind them together 
with friction tape before applying the grip.  For long pulls requiring heavy pulling force, 
use pulling eyes attached to conductors.  

 
D. Do not exceed manufacturer's recommendations for maximum allowable pulling tension, 

side wall pressure, and minimum allowable bending radius. In all cases, pulling tension 
applied to the conductors shall be limited to 0.008 lbs. per circular mil of conductor cross-
section area.  

 
E. Pull in cable from the end having the sharpest bend; i.e. bend shall be closest to reel.  

Keep pulling tension to minimum by liberal use of lubricant, and turning of reel, and slack 
feeding of cable into duct entrance.  Employ not less than one man at reel and one in 
pullhole during this operation.  

 
F. For training of cables, minimum bend radius to inner surface of cable shall be 12 times 

cable diameter.  
 

G. Where cable is pulled under tension over sheaves, conduit bends, or other curved 
surfaces, make minimum bend radius 50% greater than specified above for training.  

 
H. Use only wire and cable pulling compound recommended by the specific cable 

manufacturer, and which is listed by UL.  
 

I. Seal all cable ends unless splicing is to be done immediately. Conduit bodies shall not 
contain splices. 

 
J. Follow manufacturer's instructions for splicing and cable terminations.  

 
3.2 AFTER INSTALLATION TEST FOR CABLE 600 VOLTS AND BELOW:  
 

A. Prior to energization, test cable and wire for continuity of circuitry, and for short circuits, 
Megger all circuits of 100 amp and greater rating.  Correct malfunctions.  Submit record 
in triplicate of megohmmeter readings to Architect/Engineer.  
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B. Subsequent to wire and cable connections, energize circuitry and demonstrate 

functioning in accordance with requirements.  
 

C. Electrical Identification: Refer to Section 260553 for requirements.  
  

END OF SECTION 260519 
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SECTION 260526 
 

GROUNDING 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

 
B. Division-26 Basic Materials and Methods sections apply to work specified in this section. 

 
1.2 DESCRIPTION OF WORK: 
 

A. Provide grounding as specified herein, and as indicated on drawings. 
 

B. Provide grounding and bonding of all electrical and communication apparatus, 
machinery, appliances, building components, and items required by the NEC to provide a 
permanent, continuous, low impedance, grounding system. 

 
C. Unless otherwise indicated, ground the complete electrical installation including the 

system neutral, metallic conduits and raceways, boxes, fittings, devices, cabinets, and 
equipment in accordance with all code requirements. 

 
D. Ground each separately derived system, as described in NEC Section 250-30, unless 

otherwise indicated. 
 

E. Types of grounding in this section include the following: 
 

1. Underground Metal Water Piping 
2. Metal Building Frames 
3. Grounding Electrodes 
4. Grounding Rods 
5. Service Equipment  
6. Enclosures 
7. Systems  
8. Equipment 
9. Other items indicated on drawings 

 
F. Requirements of this section apply to electrical grounding work specified elsewhere in 

these specifications. 
 
1.3 QUALITY ASSURANCE: 
 

A. Comply with NEC as applicable to electrical grounding and ground fault protection 
systems.  Comply with applicable ANSI and IEEE requirements.  Provide products which 
have been UL listed and labeled. 

 
B. Resistance from the service entrance ground bus, through the grounding electrode to 

earth, shall not exceed 5 ohms. 
 
1.4 SUBMITTALS: 
 

A. Submit the name of test agency to be used for testing specified in this section.  Submit 
results of tests specified in this section.  Also include test results in Operation and 
Maintenance Manuals as specified. 
 

PART 2  – PRODUCTS 
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2.1 MATERIALS AND COMPONENTS: 
 

A. GENERAL:  Except as otherwise indicated, provide each electrical grounding system as 
specified herein, and as shown on drawings, including but not necessarily limited to, 
cables/wires, connectors, terminals (solderless lugs), grounding rods/electrodes and 
plate electrodes, bonding jumper braid, and other items and accessories needed for 
complete installation.  Where materials or components are not otherwise indicated, 
comply with NEC, NEMA and established industry standards for applications indicated. 

 
B. ELECTRICAL GROUNDING CONDUCTORS:  Unless otherwise indicated, provide 

electrical grounding conductors for grounding connections matching power supply wiring 
materials and sized according to NEC.  Provide with green insulation. 

 
C. GROUND RODS:  Steel with copper welded exterior, 3/4" dia. x 10' long.  Weaver or 

Cadweld. 
 

D. GROUND WELL BOXES FOR GROUND RODS:  Precast concrete box 9-1/2" W. x 16" 
L. X 18" D. with light duty concrete cover for non-traffic areas or rated steel plate for 
traffic areas.  Provide covers with lifting holes.  Engrave cover with "GROUND ROD". 

 
E. CONCRETE ENCASED GROUNDING ELECTRODE (UFER GROUND):  #2/0 AWG 

bare copper conductor. 
 

F. INSULATED GROUNDING BUSHINGS:  Plated malleable iron body with 150 degree 
Centigrade molded plastic insulating throat, lay-in grounding lug with hardened stainless 
steel fasteners, OZ/Gedney BLG, or Thomas & Betts #TIGB series. 

 
G. CONNECTIONS TO PIPE:  For cable to pipe, OZ/Gedney G-100B series or Thomas & 

Betts #390X series,, or Burndy type GAR. 
 

H. CONNECTIONS TO STRUCTURAL STEEL, GROUND RODS, OR SPLICES:  For 
splicing and/or connecting conductors, use exothermic welds or high pressure 
compression type connectors.  Provide exothermic weld kits manufactured by Cadweld or 
Thermoweld.  If high compression type connectors are used for cable-to-cable, or cable-
to-steel, or cable-to-ground rod connections, provide Thomas & Betts #53000 series, or 
Burndy Hyground series. 

 
I. BONDING JUMPERS:  OZ/Gedney Type BJ, or Thomas & Betts #3840 series, or Burndy 

type GG and type B braid. 
 
PART 3  - EXECUTION  
 
3.1 INSTALLATION OF GROUNDING SYSTEMS: 
 

A. Install electrical grounding systems in accordance with manufacturer's written instructions 
and with recognized industry practices to ensure grounding devices comply with 
requirements. 

 
B. Install clamp-on connectors only on thoroughly cleaned and metal contact surfaces, to 

ensure electrical conductivity and circuit integrity. 
 

C. Provide grounding for the entire raceway, enclosure, equipment and device system in 
accordance with NEC.  All non-metallic raceways shall include copper grounding 
conductor sized in accordance with NEC.  Include copper grounding conductor in all 
raceway installed in suspended slabs. 

 
D. Provide service entrance grounding by means of ground rods (quantity of two, driven 

exterior to building), by means of bonding to water main, and by means of bonding to 
building structural steel.  In addition, provide a grounding electrode for not less than 30 
lineal feet in concrete footing or foundation which is in direct contract with earth.  Size 
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electrode in accordance with NEC, but in no case, smaller than No. 4 AWG bare copper.  
Support electrode so as to be below finished grade near the bottom of the trench, and 
approximately three inches from the bottom or sides of the concrete.  Locate a point of 
connection for inspection. 

 
E. Provide grounding conductors for dimming systems in accordance with manufacturer's 

requirement. 
 
3.2 GROUNDING ELECTRODES: 
 

A. Concrete Encased Grounding Electrode (UFER Ground):  Provide a #2/0 AWG minimum 
bare copper conductor encased along the bottom of concrete foundation or footings 
which are in direct contact with the earth and where there is no impervious water-proofing 
membrane between the footing and the soil.  Extend electrode through a horizontal 
length of 30 feet minimum and encase with not less than 2 nor more than 5 inches of 
concrete separating it from surrounding soils.  At point of emergence from concrete, run 
electrode through a protective non-metallic sleeve and extend to the main building  
ground bus. 

 
B. Supplementary Grounding Electrode Driven Rods:  Provide driven ground rods installed 

in listed ground well boxes and filled with gravel after connection is made.  Interconnect 
ground rods with structural steel and adjacent rods with minimum #4 AWG bare copper 
conductor.  Locate ground rod a minimum of 10 feet from any electrode of another 
electrical system or from adjacent ground rods. 

 
C. GROUNDING ELECTRODE CONDUCTOR:  Provide grounding electrode conductor 

sized per NEC table 250-94 or as indicated. 
 

D. POWER SYSTEM GROUNDING:  Connect the following items using NEC sized copper 
grounding conductors to lugs on the Service Ground Bus.. 

 
1. Grounding electrode conductor from concrete encased electrode, and from 

ground rods, and from service entrance ground bus]. 
2. Conductor from main incoming cold water piping system. 
3. Conductor from building structural steel. 

 
E. Run main grounding conductors exposed or in metallic conduit if protection or 

concealment is required. 
 

F. EQUIPMENT BONDING/GROUNDING:  Provide a NEC sized conductor, whether 
indicated or not on the drawings, in raceways as follows: 

 
1. Non-metallic conduits and ducts. 
2. Distribution feeders. 
3. Motor and equipment branch circuits. 
4. Device and lighting branch circuits. 
5. Provide grounding bushings and bonding jumpers for all conduit terminating in 

reducing washers, concentric, eccentric or oversized knockouts at panelboards, 
cabinets and gutters. 

 
G. Provide bonding jumpers across expansion and deflection couplings in conduit runs, 

across pipe connections at water meters, and across dielectric couplings in metallic cold 
water piping system. 

 
H. Provide bonding wire in all flexible conduit. 

 
3.3 TESTING: 
 

A. Obtain and record ground resistance measurements both from service entrance ground 
bus to the ground electrode and from the ground electrode to earth.  Install additional 
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bonding and grounding electrodes as required to comply with resistance limits specified 
under this Section. 

 
B. Include typewritten records of measured resistance values in the Operation and 

Maintenance Manual. 
 

C. Use independent testing agency for all testing.  
 

D. Use test equipment expressly designed for the purpose intended.  Submit name of 
testing agency for review and approval, in writing, to the Engineer prior to the 
performance of any testing.  

 
END OF SECTION 260526 
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SECTION 260529 
 

SUPPORTING DEVICES 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification section, apply to work of this section.  

 
B. This section is a Division-26 Basic Materials and Methods section, and is a part of each 

Division-26, 27 and 28 section making reference to supports, anchors, sleeves, and 
seals, specified herein.  

 
1.2 DESCRIPTION OF WORK:  
 

A. Extent of supports, anchors, and sleeves is indicated by drawings and schedules and/or 
specified in other Division-26 sections. See Section 260532, Raceways, for additional 
requirements.  

 
B. Work of this section includes supports, anchors, sleeves and seals required for a 

complete raceway support system, including but not limited to: clevis hangers, riser 
clamps, C-clamps, beam clamps, one and two hole conduit straps, offset conduit clamps, 
expansion anchors, toggle bolts, threaded rods, U-channel strut systems, threaded rods 
and all associated accessories.  

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC as applicable to construction and installation of electrical supporting 
devices.  Comply with applicable requirements of ANSI/NEMA Std. Pub No. FB 1, 
"Fittings and Supports for Conduit and Cable Assemblies". Provide electrical components 
which are UL-listed and labeled.  

 
PART 2 - PRODUCTS  
 
2.1 MANUFACTURED SUPPORTING DEVICES:  
 

A. GENERAL: 
 

1. Provide supporting devices; complying with manufacturer's standard materials, 
design and construction in accordance with published product information, and 
as required for a complete installation; and as herein specified.  See drawings for 
additional requirements.  

 
PART 3 - EXECUTION  
 
3.1 INSTALLATION OF SUPPORTING DEVICES:  
 

A. Install hangers, anchors, sleeves, and seals as required, in accordance with 
manufacturer's written instructions and with recognized industry practices to insure 
supporting devices comply with requirements.  Comply with requirements of NECA, NEC 
and ANSI/NEMA for installation of supporting devices.  

 
B. Coordinate with other electrical work, including raceway and wiring work, as necessary to 

interface installation of supporting devices with other work.  
 

C. Install hangers, supports, clamps and attachments to support piping properly from 
building structures.  Arrange for grouping of parallel runs of horizontal conduits to be 
supported together on trapeze type hangers where possible.  For pre-and post tensioned 
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construction, use pre-set inserts for support of all electrical work.  Do not use toggle bolts, 
moly bolts, wood plugs or screws in sheetrock or plaster as support for any equipment or 
raceway.  

 
D. RACEWAYS: 

 
1. Support raceways which are rigidly attached to structure at intervals not to 

exceed 8 feet on center, minimum of two straps per 10 foot length of raceway, 
and within 12" of each junction box, coupling, outlet or fitting.  Support raceway at 
each 90 degree bend.  Support raceway (as it is installed) in accordance with the 
following:  

 
  NUMBER OF RUNS 3/4" TO 1-1/4" 0  1-1/2" & LARGER 0  

  
  1    Full straps, clamps Hanger  

  or hangers.  
  

  2    Full straps, clamps Mounting Channel  
  or hangers.  

  
  3 or more   Mounting Channel Mounting Channel  

  
2. Support suspended raceways on trapeze hanger systems; or individually by 

means of threaded rod and straps, clamps, or hangers suitable for the 
application.  Do not use "tie wire" as a portion of any raceway support system; do 
not support raceway  from ceiling support wires.  

 
E. FLOOR MOUNTED EQUIPMENT: 
 

1. Provide rigid attachment of all floor mounted equipment to the floor slab or 
structural system.  Provide 5/8" bolts or expansion anchors at each 90 degree 
corner and at intervals not to exceed 48" on center along entire perimeter  of the 
equipment.  Provide rigid attachment for all floor mounted switchboards, 
panelboards, power and control equipment, motor control centers, dimmer 
cabinets, transformers (provide neoprene vibrations isolators at anchor points), 
oil switches, battery packs and racks, and similar equipment furnished under 
Division 26, 27 and 28. 

 
 

END OF SECTION 260529 
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SECTION 260532 
 

CONDUIT RACEWAYS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 1 Specification sections, apply to work of this section. 

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to electrical raceways and specified herein. 
 
1.2 DESCRIPTION OF WORK: 
 

A. Extent of raceways is indicated by drawings and schedules. 
 
B. Types of raceways in this section include the following: 

 
1. Electrical Metallic Tubing 
2. Flexible Metal Conduit 
3. Intermediate Metal Conduit 
4. Liquid-tight Flexible Metal Conduit 
5. Rigid Metal Conduit 
6. Rigid Non-metallic Conduit 
 

1.3 QUALITY ASSURANCE: 
 

A. MANUFACTURERS:  Firms regularly engaged in manufacture of raceway systems of 
types and sizes required, whose products have been in satisfactory use in similar service 
for not less than three (3) years. 

 
B. STANDARDS:  Comply with applicable portions of NEMA standards pertaining to 

raceways.  Comply with applicable portions of UL safety standards pertaining to electrical 
raceway systems; and provide products and components which have been UL-listed and 
labeled.  Comply with NEC requirements as applicable to construction and installation of 
raceway systems. 

 
C. SUBMITTALS:  Not required. 

 
PART 2 – PRODUCTS 
 
2.1 METAL CONDUIT AND TUBING: 
 

A. GENERAL:  
 

1. Provide metal conduit, tubing and fittings of types, grades, sizes and weights 
(wall thicknesses) as indicated; with minimum trade size of 3/4".  

 
B. RIGID METAL CONDUIT (RMC):  FS WW-C-0581 and ANSI C80.1.  

 
C. INTERMEDIATE STEEL CONDUIT (IMC):  FS WW-C-581.  

 
D. PVC EXTERNALLY COATED RIGID STEEL CONDUIT:  ANSI C80.1 and NEMA Std. 

Pub. No. RN 1.  
 

E. ALUMINUM CONDUIT:  Not acceptable. 
 

F. MC CABLE: Not acceptable. 
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G. RIGID AND INTERMEDIATE STEEL CONDUIT FITTINGS:   

1. Provide fully threaded malleable steel couplings;  raintight and concrete tight 
where required by application.  Provide double locknuts and metal bushings at all 
conduit terminations.  Install OZ Type B bushings on conduits 1-1/4" and larger.  

 
H. ELECTRICAL METALLIC TUBING (EMT):  FS WW-C-563 and ANSI C80.3.  

 
I. EMT FITTINGS:  

 
1. Provide insulated throat nylon bushings with non-indenter type malleable steel 

fittings at all conduit terminations.  Install OZ Type B bushings on conduits 1" 
larger.  Cast or indenter type fittings are not acceptable.  

 
J. FLEXIBLE METAL CONDUIT:  FS WW-C-566, of the following type;  

 
1. Zinc-coated steel.  
 

K. FLEXIBLE METAL CONDUIT FITTINGS:  FS W-F-406, Type 1, Class 1, and Style A.  
 
L. LIQUID TIGHT FLEXIBLE METAL CONDUIT:  

 
1. Provide liquid-tight, flexible metal conduit; constructed of single strip, flexible 

continuous, interlocked, and double-wrapped steel; galvanized inside and 
outside; coated with liquid-tight jacket of flexible polyvinyl chloride (PVC).  

 
M. LIQUID-TIGHT FLEXIBLE METAL CONDUIT FITTINGS:  FS W-F-406, Type 1, Class 3, 

Style G.  
 

N. EXPANSION FITTINGS:  OZ Type AX, or equivalent to suit application.  
 
2.2 NON-METALLIC CONDUIT AND DUCTS:  
 

A. GENERAL:  
 

1. Provide non-metallic conduit, ducts and fittings of types, sizes and weights as 
indicated; with minimum trade size of 3/4".  

 
B. UNDERGROUND PVC PLASTIC UTILITIES DUCT: 
 

1. Minimum requirements shall be schedule 40 for encased burial in concrete and 
for Type II for direct burial.  

 
C. PVC AND ABS PLASTIC UTILITIES DUCT FITTINGS:  
 
D.  ANSI/NEMA TC 9, match to duct type and material.  

 
E. HDPE CONDUIT: Not acceptable. 

 
2.3 CONDUIT; TUBING; AND DUCT ACCESSORIES: 
 

A. Provide conduit, tubing and duct accessories of types and sizes, and materials, 
complying with manufacturer's published product information, which mate and match 
conduit and tubing.  Provide manufactured spacers in all duct bank runs.  

 
2.4 SEALING BUSHINGS:  
 

A. Provide OZ Type FSK, WSK, or CSMI as required by application. Provide OZ type CSB 
internal sealing bushings.  
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PART 3 - EXECUTION  
 
3.1 INSTALLATION OF ELECTRICAL RACEWAYS: 
 

A. Install electrical raceways where indicated; in accordance with manufacturer's written 
instructions, applicable requirements of NEC and NECA "Standard of Installation", and in 
accordance with the following:  

 
1. SERVICE ENTRANCE CONDUCTORS, AND CONDUCTORS OVER 600 

VOLTS:  
a. Install in rigid metal conduit (RMC), or intermediate metal conduit (IMC); 

except where buried below grade, install in non-metallic conduit or duct, 
individually encased in concrete. See duct banks.  

 
2. FEEDERS UNDER 600 VOLTS: 

a.  Install feeders to panels and motor control centers and individual 
equipment feeders rated 100 amps and greater, in rigid metal conduit 
(RMC), or intermediate  metal conduit (IMC); except where buried below 
grade, install in non-metallic conduit or duct.  Encase feeders 1-1/4" and 
larger, individually in concrete where installed below grade. See duct 
banks.  

 
3. BRANCH CIRCUITS, SIGNAL AND CONTROL CIRCUITS, AND INDIVIDUAL 

EQUIPMENT CIRCUITS RATED LESS THAN 100 AMPS:  
a. Install in electric metallic tubing (EMT); except in poured walls, with one 

side in contact with grade, below concrete slab-on-grade or in earth fill, 
install in non-metallic plastic duct.  In areas exposed to weather, 
moisture, or physical damage, install in GRC or IMC.  In suspended 
slabs, install in EMT. Encase non-metallic duct 1-1/4" and larger in 
concrete. See duct banks.  

 
B. Coordinate with other work including metal and concrete deck work, as necessary to 

interface installation of electrical raceways and components.  
 

C. Install raceway in accordance with the following:  
 

1. Provide a minimum of 12" clearance measured from outside of insulation from 
flues, steam and hot water piping, etc.  Avoid installing raceways in immediate 
vicinity of boilers and similar heat emitting equipment. Conceal raceways in 
finished walls, ceilings and floor (other than slab-on-grade), except in 
mechanical, electrical and/or communication rooms, conceal all conduit and 
connections to motors, equipment, and surface mounted cabinets unless 
exposed work is indicated on the drawings.  Run concealed conduits in as direct 
a line as possible with gradual bends.  Where conduit is exposed in mechanical 
spaces, etc., install parallel with or at right angles to building or room structural 
lines.  Do not install lighting raceway until piping and duct work locations have 
been determined in order to avoid fixtures being obstructed by overhead 
equipment.  

 
2. Where cutting raceway is necessary, remove all inside and outside burrs; make 

cuts smooth and square with raceway.  Paint all field threads (or portions of 
raceway where corrosion protection has been damaged)  with primer and enamel 
finish coat to match adjacent raceway surface.   

 
D. Comply with NEC for requirements for installation of pull boxes in long runs.  
 
E. Cap open ends of conduits and protect other raceways as required against accumulation 

of dirt and debris.  Pull a mandril and swab through all conduit before installing 
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conductors.  Install a 200 lb. nylon pull cord in each empty conduit run.  
 

F. Replace all crushed, wrinkled or deformed raceway before installing conductors.  
 

G. Do not use flame type devices as a heat application to bend PVC conduit.  Use a heating 
device which supplies uniform heat over the entire area without scorching the conduit. 

 
H. Provide rigid metal conduit (RMC) for all bends greater than 22 degrees in buried conduit.  

Provide protective coating for RMC bend as specified herein.  
 

I. Where raceways penetrate building, area ways, manholes or vault walls and floors below 
grade, install rigid metal conduit (RMC) for a minimum distance of 10 feet on the exterior 
side of the floor or wall.  Provide OZ, Type FSK, WSK or CSMI sealing bushings (with 
external membrane clamps as applicable) for all conduit penetrations entering walls or 
slabs below grade. Provide segmented type CSB internal sealing bushings in all 
raceways penetrating building walls and slabs below grade, and in all above grade 
raceway penetrations susceptible to moisture migration into building through raceway.  

 
J. Install liquid-tight flexible conduit for connection of motors, transformers, and other 

electrical equipment where subject to movement and vibration.   
 

K. Install spare 3/4" conduits (capped) from each branch panelboard into the ceiling and 
floor space.  Run five into the ceiling space and five into the floor space.  Where the floor 
is not accessible run six conduits into the ceiling space.  Run conduits the required 
distance necessary to reach accessible ceiling space.  

 
L. Provide OZ expansion fittings on all conduits crossing building expansion joints, both in 

slab and suspended.  
 

M. Provide OZ cable supports in all vertical risers in accordance with NEC 300-19; type as 
required by application.  

 
N. Complete installation of electrical raceways before starting installation of 

cables/conductors within raceways.  
 

O. Raceway installation below grade:  
 

1. Apply protective coating to metallic raceways in direct contact with earth or fill of 
any type; consisting of spirally wrapped PVC tape (1/2" minimum overlap of 
scotch wrap tape or equal); or factory applied vinyl cladding (minimum thickness 
.020 inches).  Completely wrap and tape all field joints.  

 
2. Burial depths must comply with NEC Section 300-5 but in no case be less than 

24", unless noted otherwise on drawings.  
 

P. Raceway installation below slab-on-grade, or below grade:  
 

1. For slab-on-grade construction, install runs of rigid plastic conduit (PVC) below 
slab. All raceway shall be located a minimum of 4” below gravel sub-base.  Install 
RMC (with protective coating) for raceways passing vertically through slab-on-
grade. Slope raceways as required to drain away from electrical enclosures and 
to avoid collection of moisture in raceway low points. 

 
2. Apply protective coating to metallic raceways in direct contact with earth or fill of 

any type; consisting of spirally wrapped PVC tape (1/2" minimum overlap of 
scotch wrap tape or equal); or factory applied vinyl cladding (minimum thickness 
.020 inches).  Completely wrap and tape all field joints.  

 
3. Mark all buried conduits which do not require concrete encasement by placing 

yellow plastic marker tape (minimum 6"  wide) along entire length of run 12" 
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below final grade.  Where multiple small lines are buried in a common trench and 
do not exceed an overall width of 16", install a single line marker.  

 
4. Burial depths must comply with NEC Section 300-5 but in no case be less than 

24", unless noted otherwise on drawings.  
 

Q. Raceway installation in suspended slabs:  
 

1. Install conduit as close to the middle of concrete slab as practicable without 
disturbing reinforcement.  Do not install conduits of diameter greater than 1/3 of 
the slab thickness.  Space conduits not less than 3 diameters on center (except 
at stub up locations).  Provide OZ expansion fittings at all expansion joints. All 
raceways shall be installed with concrete tight fittings. Include copper ground 
conductor in all raceways installed in suspended slabs. 

 
R. Raceway installation in hazardous locations: 

 
1. Install RMC in all hazardous locations as defined by NEC.  Provide suitable 

fittings, seal-offs, boxes, etc. to comply with requirements.  
 

2. Engage at least five full threads on all fittings.  Provide inspection fittings with 
explosion proof drains to prevent water accumulation in conduit runs.  Install 
seal-offs for arcing or high temperature equipment, at housing with splices or 
taps and where conduits enter or leave the hazardous area.  Provide seal-offs of 
the appropriate type for vertical or horizontal installation. Ground all metallic 
parts. 

 
S. DUCTBANKS:  
 

1. Provide ductbank construction as indicated using 3000 psi at 28 day strength 
concrete. Use Type II low alkali per ASTM C150.  Use ASTM C-33 aggregate 
gradation with maximum size of 3/4".  Use W/C  ratio of 0.50.  Install #4 
reinforcing bar per ASTM 615 grade 50 in each corner of ductbank. Provide 
minimum 4" concrete cover on all sides of exterior conduits.  Provide 
polypropylene pull rope in all spare duct. 

 
T. Electrical Identification: Refer to Section 260553 for requirements. 

  
END OF SECTION 260532 
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SECTION 260533 
 

ELECTRICAL BOXES AND FITTINGS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specifications sections, apply to work of this section.  

 
B. This section is a Division-26 Basic Materials and Methods section, and is a part of each 

Division-26, 27 and 28 section making reference to electrical wiring boxes and fittings 
specified herein.  See Section 260532, Raceways, for additional requirements.  

 
1.2 DESCRIPTION OF WORK:  
 

A. The extent of electrical box and electrical fitting work is indicated by drawings and 
schedules. 

 
B. Types of electrical boxes and fittings in this section include the following:  

 
1. Outlet Boxes 
2. Junction Boxes 
3. Pull Boxes 
4. Conduit Bodies  
5. Bushings  
6. Locknuts  
7. Knockout Closures  
8. Miscellaneous Boxes and Fittings  

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC as applicable to construction and installation of electrical boxes and 
fittings.  Comply with ANSI C 134,1 (NEMA Standards Pub No. OS 1) as applicable to 
sheet-steel outlet boxes, device boxes, covers and box supports.  Provide electrical 
boxes and fittings which have been UL-listed and labeled.  

 
1.4 SUBMITTALS:  None required  
 
PART 2 - PRODUCTS  
 
2.1 FABRICATED MATERIALS:  
 

A. INTERIOR OUTLET BOXES: 
 

1. Provide one piece, galvanized flat rolled sheet steel interior outlet wiring boxes 
with accessory rings, of types, shapes and sizes, including box depths, to suit 
each respective location and installation, construct with stamped knockouts in 
back and sides, and with threaded screw holes with corrosion-resistant screws 
for securing box and covers and wiring devices; minimum size 4"x4"x1-1/2".  
Provide minimum 2-1/8" depth for boxes with three or more conduit entries.  

2. Provide an ‘FS’ box, with no knockouts when surface mounted in a finished, non-
utility space. Surface mounting is only acceptable when approved by the 
Architect. 

 
B. INTERIOR OUTLET BOX ACCESSORIES: 
 

1. Provide outlet box accessories as required for each installation, including 
mounting brackets, hangers, extension rings, fixture studs, cable clamps and 
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metal straps for supporting outlet boxes, which are compatible with outlet boxes 
being used and fulfilling requirements of individual wiring applications.  

 
C. WEATHERPROOF OUTLET BOXES: 
 

1. Provide corrosion-resistant cast-metal weatherproof outlet wiring boxes, of types, 
shapes and sizes (including depth) required, with threaded conduit ends, cast-
metal face plates with spring-hinged waterproof caps suitably configured for each 
application, with face plate gaskets and corrosion-resistant fasteners.  

 
D. JUNCTION AND PULL BOXES: 
 

1. Provide code-gage sheet steel junction and pull boxes, with screw-on covers; of 
types, shapes and sizes to suit each respective location and installation; with 
welded seams and equipped with stainless steel nuts, bolts, screws and 
washers. 

 
E. CONDUIT BODIES: 
 

1. Provide galvanized cast-metal conduit bodies, of types, shapes and sizes to suit 
respective locations and installation, construct with threaded-conduit-entrance 
ends, removable covers, and corrosion-resistant screws.  

 
F. BUSHINGS, KNOCKOUT CLOSURES AND LOCKNUTS: 
 

1. Provide corrosion-resistant punched-steel box knockout closures, conduit 
locknuts and malleable steel conduit bushings and offset connectors, of types 
and sizes to suit respective uses and installation.  

 
PART 3  - EXECUTION  
 
3.1 INSTALLATION OF ELECTRICAL BOXES AND FITTINGS:  
 

A. GENERAL: 
 

1. Install electrical boxes and fittings where indicated, complying with 
manufacturer's written instructions, applicable requirements of NEC and NECA's 
"Standard of Installation", and in compliance with recognized industry practices to 
ensure that products fulfill requirements.  

 
2. Coordinate installation of electrical boxes and fittings with wire/cable and 

raceway installation work.  
 

3. Provide coverplates for all boxes.  See Section 262726, Wiring Devices.  
4. Provide weatherproof outlets for interior and exterior locations exposed to 

weather or moisture.  
 

5. Provide knockout closures to cap unused knockout holes where blanks have 
been removed.  

 
6. Install boxes and conduit bodies to ensure ready accessibility of electrical wiring.  

Do not install boxes above ducts or behind equipment.  Install recessed boxes 
with face of box or ring flush with adjacent surface.  Seal between switch, 
receptacle and other outlet box openings and adjacent surfaces with plaster, 
grout, or similar suitable material.  

 
7. Fasten boxes rigidly to substrates or structural surfaces to which attached, or 

solidly embed electrical boxes in concrete or masonry.  Use bar hangers for stud 
construction.  Use of nails for securing boxes is prohibited.  Set boxes on 
opposite sides of common wall with minimum 10" of conduit between them.  
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8. Provide electrical connections for installed boxes.  

  
END OF SECTION 260533 
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SECTION 260553 
 

ELECTRICAL IDENTIFICATION 
 
PART 1 GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  
 

B. Requirements of the following Division 26 Sections apply to this section: 
 

1. “Basic Electrical Requirements”. 
2. “Basic Electrical Materials and Methods”. 

 
1.2 SUMMARY 

 
A. This section includes identification of electrical materials, equipment and installations. It 

includes requirements for electrical identification components including but not limited to 
the following: 
 
1. Buried electrical line warnings. 
2. Identification labels for raceways, cables and conductors. 
3. Operational instruction signs. 
4. Warning and caution signs. 
5. Equipment label and signs. 

 
B. Related Sections: The following sections contain requirements that relate to this section: 

 
C. Division 9 Section “Painting” for related identification requirements. 
 
D. Refer to other Division 26 sections for additional specific electrical identification 

associated with specific items. 
 

1.3 QUALITY ASSURANCE 
 
A. Electrical Component Standard: Components and installation shall comply with NFPA 70 

“National Electrical Code” 
 

1.4 SUBMITTALS: 
 
A. PRODUCT DATA: Submit manufacturer’s data on each type of electrical identification 

products. 
 

B. SAMPLES: Submit one sample of each component of the electrical identification system 
as follows: 

 
1. Pre-tensioned flexible sleeves for raceway. 
2. Wire/cable tape marker. 
3. Tags 
4. Engraved, plastic laminate labels. 
 

PART 2 – PRODUCTS 
 
2.1 MANUFACTURERS 

 
A. Manufacturers: Subject to compliance with requirements, provide products by the 

following: 
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1. American Labelmark Co. 
2. Calpico, Inc. 
3. Cole-Flex Corp. 
4. Emed Co., Inc. 
5. George-Ingraham Corp. 
6. Ideal Industries, Inc. 
7. Kraftbilt 
8. LEM Products, Inc. 
9. Markal Corp 
10. National Band and Tag Co. 
11. Panduit Corp. 
12. Radar Engineers Div., EPIC Corp. 
13. Seton Name Plate Co. 
14. Standard Signs, Inc. 
15. W.H Brady, Co. 

 
2.2 ELECTRICAL IDENTIFICATION PRODUCTS 

 
A. Color Adhesive Marking Tape for Raceways, Wires and Cables:  

 
1. Self-adhesive vinyl tape not less than 3 mills thick by 1” to 2” in width. 

 
B. Pre-tensioned Flexible Wraparound Colored Plastic Sleeves for Raceway and Cable 

Identification: 
 
1. Flexible acrylic bands sized to suit the raceway diameter and arranged to stay in 

place by pre-tensioned gripping action when coiled around the raceway or cable. 
 

C. Underground Line Marking Tape: 
 
1. Permanent, bright colored, continuous-printed, plastic tape compounded for 

direct-burial service not less than 6” wide by 4 mills thick 
2. Printed legend indicative of general type of underground line below. 

 
D. Wire/Cable Designation Tape Markers: 

 
1. Vinyl or vinyl-cloth, self-adhesive, wraparound, cable/conductor markers with pre-

printed numbers and letters. 
 

E. Brass or Aluminum Tags: 
 
1. Metal tags with stamped legend, punched for fastener. 
2. Dimensions: 2” X 2” 19 gage. 

 
F. Engraved, Plastic Laminated Labels, Signs and Instruction Plates: 

 
1. Engraving stock melamine plastic laminate, 1/16” minimum thickness for signs up 

to 20” sq.“, or 8” in length; 1/8 “ thick for larger sizes. Engraved legend in ¼” high 
white letters on black face and punched for mechanical fasteners. 

G. Baked Enamel Warning and Caution Signs for Interior Use: 
 
1. Preprinted aluminum signs, punched for fasteners, with colors legend and size 

appropriate to location. 
 

H. Fasteners for Plastic-Laminated and Metal Signs: 
 
1. Self-tapping stainless steel screws or # 10/32 stainless steel machine screws 

with nuts, flat and lock washers.  
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I. Cable Ties: 
 
1. Fungus-inert, self-extinguishing, one-piece, self-locking nylon cable ties, 0.18” 

minimum width, 50-lb. Minimum tensile strength, and suitable for a temperature 
range from minus 50° F. to 350° F. Provide ties for specified colors when used 
for color coding. 
 

PART 3 – EXECUTION 
 
3.1 INSTALLATION 

 
A. Lettering and Graphics: 

 
1. Coordinate names, abbreviations, colors and other designations used in 

electrical identification work with corresponding designations specified or 
indicated. Install numbers, lettering and colors as approved in submittals and as 
required by code. 
 

B. Install identification devices in accordance with manufacturer’s written instructions and 
requirements of NEC.  
 

C. Sequence of Work: 
 

1. Where identification is to be applied to surfaces that require a finish, install 
identification after completion of finish work. 
 

D. Conduit Identification: 
 
1. Identify Raceways of Certain Systems with Color Banding: 

 
a. Band exposed or accessible raceways of the following systems for 

identification. Bands shall be pre-tensioned, snap-around colored plastic 
sleeves, colored adhesive marking tape, or a combination of the two.  
Make each color band 2 inches wide, completely encircling conduit, and 
place adjacent bands of two-color markings in contact, side by side.  
Install bands at changes in direction, at penetrations of walls and floors, 
and at 40-root maximum intervals in straight runs.  Apply the following 
colors: 
 
i. Fire Alarm System: Red 
ii. Sound/IC: Blue 
iii. Telephone: Yellow 
iv. Data: Green 
v. MATV: Black 
vi. Security: Orange 

 
2. Identify Junction, Pull and Connection Boxes.   

 
a. Code-required caution sign for boxes shall be pressured-sensitive, self-

adhesive label indication system voltage in black, preprinted on orange 
background.  Install on outside of box cover.  Also label box covers with 
identity of contained circuits.  Use pressure-sensitive plastic labels at 
exposed locations and similar labels or plasticized card stock tags at 
concealed boxes.   
 

3. Label and paint the covers of the systems junction boxes as follows: 
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 SYSTEM COLOR (ALL COLORS ARE KWAL HOWELLS) 
 
 Fire Alarm Red Alert  AC118R 
 Sound/IC Neon Blue  7076A 
 Telephone Competition Yellow 7225A 
 Data  Java Green  AC098N 
 MATV  Flat Black 
 Security Fiesta Orange  AC107Y 

 
E. Underground Electrical Line Identification. 

 
1. During trench backfilling, for exterior underground power, signal, and 

communications lines, install continuous underground plastic line marker, located 
directly above line at 6 to 8 inches below finished grade.  Where multiple lines 
are installed in a common trench or concrete envelope, do not exceed an overall 
width of 16 inches; install a single line marker. 

 
2. Install line marker for underground wiring, both direct-buried and in raceway.   

 
3. Provide red marker dye applied to concrete encased ductbank. 

 
F. Conductor Color Coding. 

 
1. Provide color coding for secondary service, feeder and branch circuit conductors 

throughout the project secondary electrical system as follows: 
 

 208/ 120 Volts Phase  480/ 277 Volts 
 
 Black A  Brown 
 Red B  Purple 
 Blue C  Yellow 
 White Neutral  Gray 
 Green Ground  Green 

 
 

2. Switch legs, travelers and other wiring for branch circuits shall be of colors other 
than those listed above. 
  

3. Use conductors with color factory applied the entire length of the conductors 
except as follows: 

 
a. The following field-applied color-coding methods may be used in lieu of 

factory-coded wire for sizes larger than No. 10 AWG. 
 

b. Apply colored, pressure-sensitive plastic tape in half-lapped turns for a 
distance of 6 inches from terminal points and in boxes where splices or 
taps are made.  Apply the last two laps of tape with no tension to prevent 
possible unwinding.  Use 1-inch-wide tape in colors as specified.  Do not 
obliterate cable identification markings by taping.  Tape locations may be 
adjusted slightly to prevent such obliteration.   

 
c. In lieu of pressure-sensitive tape, colored cable ties may be used for 

color identification.  Apply three ties of specified color to each wire at 
each terminal or splice point starting 3 inches from the terminal and 
spaced 3 inches apart.  Apply with a special tool or pliers, tighten for 
snug fit, and cut off excess length.   

 
G. Power Circuit Identification. 
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1. Securely fasten identifying metal tags or aluminum wraparound marker bands to 
cables, feeders, and power circuits in vaults, pull boxes, junction boxes, 
manholes, and switchboard rooms with ¼-inch steel letter and number stamps 
with legend to correspond with designations on Drawings.  If metal tags are 
provided, attach them with approximately 55-lb monofilament line or one-piece 
self-locking nylon cable ties.   
 

2. Tag or label conductors as follows: 
 

a. Future Connections:  Conductors indicated to be for future connection or 
connection under another contract with identification indicting source and 
circuit numbers.   

 
b. Multiple Circuits:  Where multiple branch circuits or control wiring or 

communications/ signal conductors are present in the same box or 
enclosure (except for three-circuit, four-wire home runs), label each 
conductor or cable.  Provide legend indicating source, voltage, circuit 
number, and phase for branch circuit wiring.  Phase and voltage of 
branch circuit wiring may be indicated by mean of coded color of 
conductor insulation.  For control and communications/signal wiring, use 
color coding or wire/cable marking tape at terminations and at 
intermediate locations where conductors appear in wiring boxes, troughs, 
and control cabinets.  Use consistent letter/number conductor 
designations throughout on wire/cable marking tapes.   

 
3. Match identification markings with designations used in panelboards shop 

drawings, Contract Documents, and similar previously established identification 
schemes for the facility’s electrical installations. 

 
4. Apply warning, caution and instruction signs and stencils as follows: 

 
a. Install warning, caution, or instruction signs where required by NEC, 

where indicated, or where reasonably required to assure safe operation 
and maintenance of electrical systems and of the items to which they 
connect.  Install engraved plastic-laminated instruction signs with 
approved legend where instructions or explanations are needed for 
system or equipment operation.  Install butyrate signs with metal backing 
for outdoor items. 

 
H. Emergency Operating Signs:  Install engraved laminated signs with white legend on red 

background with minimum 3/8-inch high lettering for emergency instructions on power 
transfer, load shedding, or other emergency operations. 
 

I. Install equipment/system circuit/device identification as follows: 
 

1. Apply equipment identification labels of engraved plastic-laminate on each major 
unit of electrical equipment in building, including central or master unit of each 
electrical system. This includes communication/signal/alarm systems, unless unit 
is specified with its own self-explanatory identification.  Except as otherwise 
indicated, provide single line of text, with ¼-inch-high lettering on 1-inch-high 
label (1 ½-inch-high where two lines are required) white lettering in black field.  
White lettering in red field for Emergency Power Systems. Text shall match 
terminology and  numbering of the Contract Documents and shop drawings.  
Apply labels for each unit of the following categories of electrical equipment. 
 
a. Panelboards (exterior and interior), electrical cabinets, and enclosures.  

For subpanels, identify feeder circuit from which served. 
 

b. Switches in fusible panelboards shall be labeled.  Main switches shall be 
identified.   
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c. Access doors and panels for concealed electrical items. 

 
d. Electrical switchgear and switchboards. 

 
e. Motor control centers. 

 
f. Motor starters, including circuit origination, HP, heater size, FLA, and 

mechanical equipment designation. 
 

g. Disconnect switches. 
 

h. Pushbutton stations. 
 

i. Contactors. 
 

j. Control devices. 
 

k. Fire alarm master station or control panel. 
 

l. Lighting Control Equipment. 
 
 
J. Apply circuit/control/item designation labels of engraved plastic laminate for disconnect 

switches, breakers, pushbuttons, pilot lights, motor control centers, and similar items for 
power distribution and control components above, except panelboards and alarm/signal 
components, where labeling is specified elsewhere.   
 

K. Install labels at locations indicated and at locations for best convenience of viewing 
without interference with operation and maintenance of equipment. 

 
L. Engrave all receptacle plates other than those serving 120 volt, single phase devices. 

State voltage and amperage characteristics: Example; “208V 30A”. 
 
M. Mark each device box (for each type of wiring device) with a permanent ink felt tip 

marker, indicating the circuit to which the device is connected: Example; “CKT A-1” 
 
N. Label circuit breaker feeding fire alarm panel “Fire Alarm Circuit”. Using plastic laminate 

label, white lettering on a red background. 
 

END OF SECTION 260553 



PANELBOARDS 262416-1  
© BNA Consulting, Inc. 

SECTION 262416 
 

PANELBOARDS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to panelboards specified herein.  
  
1.2 DESCRIPTION OF WORK:  
  

A. The extent of panelboard and enclosure work, is indicated by drawings and schedules.  
 

B. Types of panelboards and enclosures in this section include lighting and appliance 
panelboards, and power distribution panelboards.  

  
1.3 QUALITY ASSURANCE:  
  

A. Provide units which have been UL listed and labeled.  Comply with NEC as applicable to 
installation of panelboards, cabinets, and cutout boxes.  Comply with NEC pertaining to 
installation of wiring and equipment in hazardous locations. Comply with NEMA Stds. 
Pub No. 250, "Enclosures for Electrical Equipment (1000 volt maximum).  Pub No. 1, 
"Instructions for Safe Installation, Operation and Maintenance of Panelboards Rated 600  
Volts or Less".  

  
1.4 SUBMITTALS:  
  

A. PRODUCT DATA: 
 

1. Submit manufacturer data including specifications, installation instructions and 
general recommendations, for each type of panelboard required.  

  
B. SHOP DRAWINGS: 
 

1. Submit dimensioned drawings of panelboards and enclosures showing 
accurately scaled layouts of enclosures and required individual panelboard 
devices, including but not necessarily limited to, circuit breakers, fusible switches, 
fuses, ground-fault circuit interrupters, and accessories. 

 
PART 2 – PRODUCTS 
 
ACCEPTABLE MANUFACTURERS: 
 
2.1 MANUFACTURERS: 
 

A. Subject to compliance with requirements, provide of one of the following:  
  

1. Cutler Hammer Products, Eaton Corp.  
2. General Electric Company  
3. Siemens Energy & Automation, Inc. 
4. Square D Company  

 
2.2 PANELBOARDS: 
 

A. GENERAL: 
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1. Except as otherwise indicated, provide panelboards, enclosures and ancillary 

components, of types, sizes, and ratings indicated.  Equip with number of unit 
panelboard devices as required for complete installation.  Fully equip "spaces" 
with hardware to receive breaker or switch of size indicated.  Provide CU/AL 
rated lugs of proper size to accommodate conductors specified.  

 
B. POWER DISTRIBUTION PANELBOARDS: 

 
1. Provide dead-front safety type power distribution panelboards as indicated, with 

switching and protective devices in quantities, ratings, types and with 
arrangement shown.  Equip with copper bus bars, full-sized neutral bus and 
ground bus.  Provide fusible or circuit breaker branch and main devices as 
indicated.  Series rated systems are not acceptable.  See Section 262815, 
Overcurrent Protection Devices.  

  
C. LIGHTING AND APPLIANCE PANELBOARDS: 
 

1. Provide dead-front safety type lighting and appliance panelboards as indicated, 
with switching and protective devices in quantities, ratings, types, and 
arrangement shown.  Provide bolt-on thermal magnetic type branch breakers.  
Where multiple breakers are indicated, provide with common trip handle.  Series 
rated systems are not acceptable.  Equip with copper bus bars, full-sized neutral 
bus, and ground bus.  

  
D. PANELBOARD ENCLOSURES: 
 

1. Provide galvanized sheet steel cabinet type enclosures, in sizes and NEMA 
types as indicated, code-gage minimum 16-gage thickness. Provide door-in-door 
hinged fronts. Provide fronts with adjustable indicating trim clamps, and doors 
with flush locks and keys, all panelboard enclosures keyed alike, with concealed 
door hinges and door swings as indicated. Equip with interior circuit-directory 
frame, and card with clear plastic covering.  Provide baked gray enamel finish 
over a rust inhibitor.   Provide enclosures fabricated by same manufacturer as 
overcurrent devices contained therein  Bolt engraved plastic laminate labels 
indicating panel name and voltage on the interior and exterior of panelboards.  

2. Provide floor to ceiling panel extensions for all surface mounted panels located 
outside of mechanical and electrical rooms. 

  
E. FINISH: 
 

1. Coat interior and exterior of surface with manufacturer's standard color; baked on 
enamel finish.  

  
F. ELECTRICAL IDENTIFICATION: 
 

1. Refer to Section 260553 for requirements.  
 

PART 3 – EXECUTION 
 
3.1 INSTALLATION OF PANELBOARDS: 
 

A. GENERAL: 
 

1. Install panelboards and enclosures where indicated, in accordance with 
manufacturer's written instructions, applicable requirements of NEC and NECA's 
"Standard of Installation", in compliance with recognized industry practices to 
ensure products fulfill requirements.  
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B. MOUNTING: 
 

1. Provide 4" high concrete curb under floor standing distribution panelboards.  
  

2. Coordinate installation of panelboards and enclosures with cable and raceway 
installation work.  Anchor enclosures firmly to walls and structural surfaces, 
ensuring they are permanently and mechanically secure.  Arrange conductors 
neatly within enclosure, and secure with suitable nylon ties.  Fill out panelboard's 
circuit directory card upon completion of installation work.  Utilize actual final 
building room numbers, not architectural numbers used on drawings.  Identify 
individual lighting circuits and individual receptacle circuits by room served.  
Label circuit breakers to identify location of subpanel or equipment supplied 
using room numbers and equipment names.  Include room number with 
equipment circuit designations.  All directories to be typewritten.  

  
END OF SECTION 262416 
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SECTION 262713 
 

SERVICE ENTRANCE 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

 
B. Division-26 Basic Materials and Methods sections apply to work specified in this section. 

 
1.2 DESCRIPTION OF WORK: 
 

A. Extent of service-entrance work is indicated by drawings and schedules. 
 

B. Switchboards, panels, disconnects, transformers, etc., used for service-entrance 
equipment are specified in applicable Division-26 sections, and are included as work of 
this section.  

 
C. Consult local utility relative to all costs for line extensions, connections, etc., and include 

all costs for bringing service to the facility in base bid.  Confirm location of point of service 
before bidding. 

 
D. Provide labor and materials as required to accomplish power company metering in 

accordance with power company standards and requirements.  
 

E. Provide concrete pads of size and type required for service transformers.  Verify location, 
size, openings, reinforcing requirements with Rocky Mountain Power before beginning 
work.  Comply with Rocky Mountain Power clearance requirements.  

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC and NEMA standards as applicable to construction and installation of 
service-entrance equipment and accessories.  Provide service-entrance equipment and 
accessories which are UL-listed and labeled, and equipment marked, "Suitable for use as 
Service Equipment".  

 
1.4 SUBMITTALS: 
 

A. PRODUCT DATA:  Submit manufacturer's data on service-entrance equipment and 
accessories. 

 
B. SHOP DRAWINGS:  Submit dimensioned layouts of service-entrance equipment and 

spatial relationships to proximate equipment.  Failure to submit said layouts shall not 
relieve contractor of responsibility to verify required clearances before release of 
equipment to fabrication. 

 
C. MAINTENANCE STOCK, FUSES:  For types and ratings required, furnish additional 

fuses, amounting to one unit for every 2 installed units, but not less than one unit of each. 
 
PART 2  – PRODUCTS 
 
2.1 SERVICE - ENTRANCE EQUIPMENT:  
 

A. GENERAL:  Provide service-entrance equipment and accessories, of types, sizes, ratings 
and electrical characteristics indicated, which comply with manufacturer's standard 
materials, design and construction in accordance with published product information, and 
as required for complete installation, and as herein specified. 
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B. Provide each service entrance switchboard with transient voltage surge suppressors as 

required by Section 264313. 
 
2.2 OVERCURRENT PROTECTIVE DEVICES: 
 

A. GENERAL: Provide overcurrent protective devices complying with Division-26 section 
"Overcurrent Protective Devices", and as indicated on drawings. 

 
2.3 METERING: 
 

A. METER SOCKETS:  Provide meter sockets which comply with requirements of local 
utility company supplying electrical power to service-entrance equipment of building 
project. 

 
2.4 RACEWAYS AND CONDUCTORS: 
 

A. GENERAL:  Provide raceways and conductors complying with applicable Division-16 
Basic Materials and Methods sections. 

 
B. WALL AND FLOOR SEALS: Provide wall and floor seals complying with Division-16 

Basic Materials and Methods section "Raceways". 
 
PART 3  – EXECUTION 
 
3.1 INSTALLATION OF SERVICE-ENTRANCE EQUIPMENT: 
 

A. Install service-entrance equipment as indicated, in accordance with manufacturer's 
written instructions, and with recognized industry practices, to ensure that service-
entrance equipment fulfills requirements.  Comply with applicable installation 
requirements of NEC and NEMA standards. 

 
B. Coordinate with other work, including utility company wiring, as necessary to interface 

installation of service-entrance equipment work with other work. 
 

C. Install all floor standing service equipment on 4" high concrete curb and bolt equipment to 
curb with 3/8" anchors at each corner and at intervals not to exceed 8' along perimeter. 
Install concrete wiring trench under floor standing equipment; 12" deep, and 4" smaller in 
length and width than equipment base. Install grounding bushings on conduits 
penetrating trench. 

 
3.2 GROUNDING: 
 

A. Provide system and equipment grounding and bonding connections for service-entrance 
equipment and conductors, as required. 

 
3.3 ADJUST AND CLEAN: 
 

A. Adjust operating mechanisms for free mechanical movement. 
 

B. Touch-up scratched or marred enclosure surfaces to match original finishes. 
 
3.4 FIELD QUALITY CONTROL: 
 

A. Upon completion of installation of service-entrance equipment and electrical circuitry, 
energize circuitry and demonstrate capability and compliance with requirements.  Where 
possible, correct malfunctioning units at site, then retest to demonstrate compliance; 
otherwise, remove and replace with new units, and proceed with retesting.   

  
END OF SECTION 262713 
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SECTION 262726 
 

WIRING DEVICES 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to wiring devices specified herein.  
 
1.2 DESCRIPTION OF WORK:  
 

A. The extent of wiring device work is indicated by drawings and schedules.  Wiring devices 
are defined as single discrete units of electrical distribution systems which are intended to 
carry but not utilize electric energy.   

 
B. Types of electrical wiring devices in this section include the following:  

 
1. Receptacles 
2. Switches  
3. Cord caps  
4. Cord connectors 

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC and NEMA standards as applicable to construction and installation of 
electrical wiring devices. Provide electrical wiring devices which have been UL listed and 
labeled.   

 
1.4 SUBMITTALS:  
 

A. PRODUCT DATA: 
 

1. Submit manufacturer's data on electrical wiring devices.  
 
PART 2 - PRODUCTS  
 

A. FABRICATED WIRING DEVICES:  
 

1. GENERAL: 
 

a. Provide factory-fabricated wiring devices, in types, and electrical ratings 
for applications indicated and complying with NEMA Stds. Pub No. WD 
1.  

 
b. Provide wiring devices (of proper voltage rating) as follows: 
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c. Provide devices in colors selected by Architect.   

 
B. GROUND-FAULT INTERRUPTER: 
 

1. Provide general-duty, duplex receptacle, ground-fault circuit interrupters; feed-
thru types, capable of protecting connected downstream receptacles on single 
circuit; grounding type UL-rated Class A, Group A, 20-amperes rating; 120-volts, 
60 Hz; with solid-state ground-fault sensing and signaling; with 5 milliamperes 
ground-fault trip level; color as selected by Architect.  Provide Hospital grade 
where required elsewhere by specification or drawings.  Provide units of one of 
the following:  

 
a. P&S/Sierra 
b. Hubbell 
c. Leviton 
d. Square D 

 
C. CORD CAPS AND CONNECTORS: 
 

1. Provide 3, 4 and 5-wire grounding, cap plugs, and connectors of ampere and 
voltage rating required, for final equipment, and as indicated otherwise on 
drawings. 

 
2. Provide products of one of the following:  

 
a. Cooper 
b. General Electric  
c. Hubbell  
d. Leviton   
e. P&S 

 
D. WIRING DEVICE ACCESSORIES:  

 
1. WALL PLATES:  
 

a. Provide stainless steel coverplates for wiring devices; plate to match 
wiring devices to which attached.  Provide blank coverplates for all empty 
outlet boxes.  

 
E. WEATHER-PROTECTING DEVICE ENCLOSURES: 
 

1. Where required for compliance with NEC 406-8 (receptacles installed outdoors 
for use other than with portable tools or equipment), provide weather-tight device 
covers which provide complete protection with the cord and cap inserted into the 
wiring device.  Provide units which mount on either single or double gang 
devices.  Provide device enclosures manufactured by one of the following: 

 
a. Intermatic WP1020 or WP1030 

 RECEPTACLE  SWITCHES 

MFGR.   1-POLE 3-WAY 4-WAY W-PILOT 

Hubbell HBL5352  HBL 1221 HBL   1223 HBL1224 HBL1221-PL 

Bryant 5352  1221 1223 1224 1221-PL 

Pass Seymour 5352  20AC1 20AC3 20AC4 20AC1-RPL 

Leviton 5362  1221 1223 1224  

Cooper 5352  1221 1273 1224 1221-PL 



WIRING DEVICES  262726-3 
© BNA Consulting, Inc. 

b. P&S WIUC10C or WIUC20c 
 
 
PART 3 – EXECUTION 
 

A. Install wiring devices as indicated, in compliance with manufacturer's written instructions, 
applicable requirements of NEC and NECA's "Standard of Installation" and in accordance 
with recognized industry practices to fulfill project requirements. 

 
B. Coordinate with other work, including painting, electrical box and wiring work, as 

necessary to interface installation of wiring devices with other work.  Install devices in 
boxes such that front of device is flush and square with coverplate.  Drawings are small 
scale and, unless dimensioned, indicate approximate locations only of outlets, devices, 
equipment, etc.  Locate outlets and apparatus symmetrically on floors, walls and ceilings 
where not dimensioned and coordinate with other work.  Verify all dimensioned items on 
job site.  Consult architectural cabinet, millwork, and equipment shop drawings before 
beginning rough-in of electrical work.  Adjust locations of all electrical outlets as required 
to accommodate work in area, and to avoid conflicts with wainscoat, back splash, 
tackboards, and other items. 

 
C. Provide receptacles in surface raceway at 24” on center unless indicated otherwise.  

 
D. Install wiring devices only in electrical boxes which are clean; free from excess building 

materials, dirt, and debris.   
 

E. Install blank plates on all boxes without devices.  
 

F. Delay installation of wiring devices until wiring work and painting is completed.  Provide 
separate neutral conductor from panel to each GFI receptacle. 

 
G. Install GFI receptacles for all receptacles installed in restrooms, kitchens, outdoors or 

within six feet of any sink. Provide in elevator equipment rooms and pits. 
 

H. Electrical Identification: Refer to Section 260553 for requirements.  
 

 
3.2 PROTECTION OF WALL PLATES AND RECEPTACLES:  
 

A. At time of substantial completion, replace those items, which have been damaged, 
including those stained, burned and scored.  

 
3.3 GROUNDING: 
 

A. Provide electrically continuous, tight grounding connections for wiring devices, unless 
otherwise indicated.  

 
3.4 TESTING: 
 

A. Prior to energizing circuitry, test wiring devices for electrical continuity and proper polarity 
connections.  After energizing circuitry, test wiring devices to demonstrate compliance 
with requirements.  

 
END OF SECTION 262726 
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SECTION 262815 
 

OVERCURRENT PROTECTIVE DEVICES 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to overcurrent protective devices specified herein. 
 
1.2 DESCRIPTION OF WORK: 
 

A. Extent of overcurrent protective device work is indicated by drawings and schedules and 
specified herein. Overcurrent protective devices specified herein are for installation as 
individual components in separate enclosures; and for installation as integral components 
of switchboard and panelboards.  See Section 262413, Switchgear and Switchboards, 
and Section 262416, Panelboards. 

 
B. Types of overcurrent protective devices in this section include the following for operation 

at 600 Volts and below: 
 

1. Molded case circuit breakers 
2. Fusible switches 
3. Fuses 

 
C. Refer to other Division-26 sections for cable/wire and connector work required in 

conjunction with overcurrent protective devices. 
 
1.3 QUALITY ASSURANCE 
 

A. Comply with NEC requirements and NEMA and ANSI standards as applicable to 
construction and installation of overcurrent devices. 

 
1.4 SUBMITTALS: 
 

A. PRODUCT DATA:  Submit manufacturer's data on overcurrent protective devices, 
including catalog cuts, time-current trip characteristic curves, and mounting requirements. 

 
B. SHOP DRAWINGS:  Submit layout drawings of overcurrent protective devices, with 

layouts of circuit breakers, including spatial relationships to proximate equipment.  Failure 
to submit said spatial layouts does not relieve contractor of responsibility to verify all 
required clearances before release of equipment for fabrication. 

 
C. MAINTENANCE STOCK, FUSES:  For types and ratings required, furnish additional 

fuses, amounting to one unit for every 5 installed units, but not less than two units of each 
size and type, unless specified otherwise in another section of these specifications. 

 
PART 2  – PRODUCTS 
 
2.1 ACCEPTABLE MANUFACTURERS: 
 

A. Subject to compliance with requirements, provide products of one of the following (main 
and branch device manufacturer must be same as panelboard and/or switchboard 
manufacturer): 

 
B. CIRCUIT BREAKERS AND FUSIBLE SWITCHES: 
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1. Cutler Hammer Products, Eaton Corp. 
2. General Electric Co. 
3. Square D Co. 

 
C. MOLDED CASE CIRCUIT BREAKERS: 

 
1. Provide factory-assembled, molded case circuit breaker for power distribution 

panelboards and switchboards; and for individual mounting, as indicated.  
Provide breakers of amperage, voltage, and RMS interrupting rating shown, with 
permanent thermal trip and adjustable instantaneous magnetic trip in each pole.  
Series rated systems are not acceptable.  Construct with overcenter, trip-free, 
toggle type operating mechanisms with quick-make, quick-break action and 
positive handle indication.  Construct breakers for mounting and operating in any 
physical position and in an ambient temperature of 40 degrees C.  Provide with 
mechanical screw type removable connector lugs, AL/CU rated, of proper size to 
accommodate conductors specified. 

 
D. FUSIBLE SWITCHES: 

 
1. Provide factory-assembled fusible switch units for power distribution panelboards 

and switchboards, and individual mounting as indicated.  Provide switch units of 
amperage, voltage, and RMS interrupting rating as shown, with quick-make, 
quick-break mechanisms, visible blades and dual horsepower ratings.  Series 
rated systems are not acceptable.  Equip with lockable handles with on-off 
indication.  Interlock switch covers and handles to prevent opening in "ON" 
position.  Provide switch with Class R rejection fuse clip kits.  Provide  AL/CU 
rated lugs of proper size to accommodate conductors specified. 
 

2.2 FUSES 
 

A. GENERAL:  Except as otherwise indicated, provided fuses of type, sizes and ratings and 
electrical characteristics of a single manufacturer as follows.  Provide fuses labeled UL 
Class L or UL Class R, current limiting and rated for up to 200,000 amperes.  Provide 
Buss KAZ signal activating fuses where required elsewhere in specification. 

 
B. Where fuses are shown feeding individual or groups of equipment items, comply with 

manufacturer's recommendation for fusing; adjust fuse size and type as necessary to 
comply with manufacturer's recommendation. 

 
C. Provide and install spare fuse cabinet in main electrical room. 

 
D. MAIN SERVICE AND FEEDER CIRCUITS:  For fuse ratings over 600 amperes provide 

UL Class L Fuses (KRP-C, or A4BQ or LCL or KLPC).  For fuse ratings up to 600 
amperes, provide UL Class RK1 (KTN-R, KTS-R or A2K-R, A6K-R or NCCR, SCLR or 
KLN-R, KLS-R).  If fuse directly feeds motors, transformers or other inductive load 
provide UL RK5 time delay (FRN-R, FRS-R or TR-R, TRS-R or ECN-R, ECS-R or FLN-
R, FLS-R). 

 
E. BRANCH CIRCUITS:  For motor circuits, transformer circuits, or other inductive loads, 

provide UL Class RK5 (FRN-R, FRS-R or TR-R, TRS-R or ECN-R, ECN-S or FLN-R, 
FLS-A).  For other circuits, provide UL Class RK1, (KTN-R, KTS-R OR A2K-R, A6K-R or 
NCLR, SCLR OR KLNR, KLSR). 

 
F. MANUFACTURER:  Subject to compliance with requirements, provide fuses of one of the 

following:  
 

1. Bussman Mfg. Co. 
2. Gould Shawmut, Gould Electric Fuse Division 
3. Reliance Fuse Div./Brush Fuse Inc. 
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4. Littlefuse, Inc. 
 

PART 3  – EXECUTION 
 
3.1 INSTALLATION OF OVERCURRENT PROTECTIVE DEVICES: 
 

A. Install overcurrent protective devices as indicated, in accordance with the manufacturer's 
written instructions and with recognized industry practices to ensure that protective 
devices comply with requirements.  Comply with NEC and NEMA standards for 
installation of overcurrent protective devices. 

 
B. Coordinate with work as necessary to interface installations of overcurrent protective 

devices with other work. 
 

C. Set field-adjustable circuit breakers for trip settings as indicated, subsequent to 
installation of devices. 

 
D. Install fuses in overcurrent protective devices.  For motor circuits, fuse sizes shown on 

drawings are for general guidance only.  Size fuses in accordance with fuse 
manufacturer's recommendation for given motor nameplate ampere rating.  Test 
operation.  If nuisance tripping occurs, increase fuse size and disconnect device (if 
necessary) as required to provide nuisance free tripping.  Adjust fuse size properly for 
ambient temperature, frequent starting and stopping of motor loads, and for loads with 
long start times.  Include all costs in bid. 

 
E. Field test all ground fault protective devices for proper operation;  test to be performed by 

representative of the manufacturer.  Include verification of complete time current trip 
characteristics. 

 
F. Electrical Identification: Refer to Section 260553 for requirements.  

 
3.2 FIELD QUALITY CONTROL  
 

A. Prior to energization of overcurrent protective devices, test devices for continuity of 
circuitry and for short-circuits.  Correct malfunctioning units, and then demonstrate 
compliance with requirements.   

 
END OF SECTION 262815 
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SECTION 262816 
 

MOTOR AND CIRCUIT DISCONNECTS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of each 

Division-26 section making reference to motor and circuit disconnect switches specified 
herein. 

 
1.2 DESCRIPTION OF WORK: 
 

A. Extent of motor and circuit disconnect switch work is indicated by drawings and schedule.  
Work includes complete installations and electrical connections.  

  
1.3 QUALITY ASSURANCE: 
 

A. Provide motor and circuit disconnect switches which have been UL listed and labeled. 
Comply with applicable requirements of NEMA Standards Pub. No. KS 1, and NEC.  

  
1.4 SUBMITTALS:  
  

A. PRODUCT DATA: Submit manufacturer's data including specifications, installation and 
general recommendations, for each type of motor and circuit disconnect switch required.  

  
B. SHOP DRAWINGS:  Submit dimensioned drawings of electrical motor and circuit 

disconnect switches which have rating of 100 amperes and larger.  
  
PART 2 - PRODUCTS  
  
2.1 ACCEPTABLE MANUFACTURERS:  
  

A. MANUFACTURER:  Subject to compliance with requirements, provide products of one of 
the following (for each type of switch):  

  
1. Cutler Hammer Products, Eaton Corp.  
2. Square D Company  
3. General Electric Company 
4. Siemens Energy & Automation, Inc. 

 
2.2 FABRICATED SWITCHES:  
  

A. GENERAL:  Provide disconnect and safety switches as indicated herein.  Provide:  
  

1. General duty switches on 240 Volt rated circuits.  
2. Heavy duty switches on 480 volt rated circuits.  
3. HP rated switches on all motor circuits.  

  
B. GENERAL DUTY SWITCHES:  Provide general-duty type, sheet-steel enclosed 

switches, fusible or non-fusible as indicated of types, sizes and electrical characteristics 
indicated; rated 240 volts, 60 hertz; incorporating spring assisted, quick-make, quick-
break mechanisms.  Provide single phase or three phase and with solid neutral as 
required by application. Equip with operating handle which is capable of being padlocked 
in OFF position.  Provide NEMA 1 or NEMA 3R as required by application, unless noted.  
Provide fusible switches with Class R rejection fuse clip kits.   
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C. HEAVY-DUTY SWITCHES:  Provide heavy-duty type, sheet-steel enclosed safety 

switches, fusible or non-fusible as indicated, of types, sizes and electrical characteristics 
indicated; rated 600 volts, 60 hertz; incorporating quick-make, quick-break type 
mechanisms.  Provide single phase or 3 phase, and with solid neutral as required by 
application,  Equip with operating handle which is capable of being padlocked in OFF 
position.  Provide NEMA 1 or NEMA 3R as required by application unless noted.  Provide 
fusible switches with Class R rejection fuse clip kits.  
 

D. FUSES:  Provide fuses for switches, as required of classes, types and ratings needed to 
fulfill electrical requirements for service indicated.  Provide spare fuses amounting to one 
spare fuse for each 10 installed but not less than three of any one type and size.  See 
Section 16180 Overcurrent Protective Devices for fuse types.  

 
E. Electrical Identification: Refer to Section 260553 for requirements.  

 
PART 3 - EXECUTION  
  
3.1 INSTALLATION OF MOTOR AND CIRCUIT DISCONNECT SWITCHES:  
  

A. Install motor and circuit disconnect switches where indicated, complying with 
manufacturer's written instructions, applicable requirements of NEC, NEMA, and NECA's 
"Standard of Installation" and in accordance with recognized industry practices to ensure 
that products fulfill requirements.  
 

B. Coordinate motor and circuit disconnect switch installation work with electrical raceway 
and cable work, as necessary for proper interface.  
 

C. Install disconnect switches used with motor driven appliances, and motors and controllers 
within sight of controller position.  
 

 
END OF SECTION 262816 
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SECTION 262913 
 

MOTOR STARTERS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

 
B. This section is a Division-26 Basic Materials and Methods section, and is part of Division-

26 sections making reference to motor starters specified herein.  
 
1.2 DESCRIPTION OF WORK:  
 

A. Extent of motor starter work is indicated by drawings and schedules.  
 

B. Types of motor starters in this section include the following:  
 

1. AC Fraction Horsepower Manual Starters 
2. AC Line Voltage Manual Starters  
3. AC Non-Reversing Magnetic Starters  
4. AC Combination Non-Reversing Magnetic Starters  

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC and NEMA Standards as applicable to wiring methods, construction 
and installation of motor starters. Comply with applicable requirements of UL 508, 
"Electric Industrial Control Equipment", pertaining to electrical motor starters.  Provide 
units which have been UL-listed and labeled.  

 
1.4 SUBMITTALS:  
 

A. PRODUCT DATA:  Submit manufacturer's data on motor starters.  
 

B. SHOP DRAWINGS:  Submit dimensioned drawings of motor starters showing accurately 
scaled equipment layouts.  

 
C. MOTOR VOLTAGE/CURRENT REPORT:  After installation is complete, including water 

and air balancing, measure voltage (L-L and L-N) and full load current of each phase of 
each motor.  Submit report showing field readings of voltage, amperage, service factor,  
and thermal heater size installed for each motor. 

 
PART 2 - PRODUCTS  
 

A. MANUFACTURER:  Subject to compliance with requirements, provide products of one of 
the following (for each type and rating of motor starter):  

 
1. Allen-Bradley Co.  
2. Appleton Electric Co. 
3. Crouse-Hinds Co.   
4. Eaton Corp., Cutler Hammer Products  
5. General Electric Co. 
6. Siemens Energy & Automation, Inc. 
7. Square D Co.  

 
B. MAINTENANCE STOCK, FUSES:  For types and ratings required, furnish additional 

fuses, amounting to one unit for every 10 installed units, but not less than 5 units of each, 
for both power and control circuit fuses. 
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2.2 MOTOR STARTERS:  
 

A. GENERAL:  Except as otherwise indicated, provide motor starters and ancillary 
components; of types, sizes, ratings and electrical characteristics indicated which comply 
with manufacturer's standard materials, design and construction in accordance with 
published information and as required for complete installations. 

 
B. THERMAL OVERLOAD UNITS:  Provide thermal overload units, sized to actual running 

full load current, not to motor plate current.  Size heaters for mechanical equipment after 
air and water balancing have been completed.  

 
C. AC FRACTIONAL HP MANUAL STARTERS (EQUAL TO SQUARE D CLASS 2510): 

Provide manual, single-phase, 1 and 2 pole, 300 volt AC max, fractional HP motor 
starters, of types, ratings and electrical characteristics indicated; equip with one piece 
thermal overload relay with field adjustment capability of plus or minus  10 percent of 
nominal overload heater rating; for protection of AC motors of 1 HP and less.  (For 
manually controlled motors in excess of 1 HP, see Line Voltage Manual Starters specified 
herein).  Provide starter with quick-make, quick-break trip free toggle mechanisms, green 
pilot lights, and with lock-off toggle operated handle.  Mount surface units in NEMA 1 
enclosures, unless noted otherwise.  Provide NEMA 3R enclosure in exterior or damp 
location unless noted otherwise. Provide flush mounted units with coverplate to match 
wiring device coverplates. 

 
 

D. AC NON-REVERSING MAGNETIC STARTERS (EQUAL TO SQUARE D CLASS 8536):  
Provide line voltage magnetic starters, of types, ratings and electrical characteristics 
indicated; 2 or 3 pole, 600 volt max, with thermal overload protection in all phases and 
inherent under voltage release.  Equip units with holding contact, 2 normally open, and 2 
normally closed auxiliary contacts, unless noted otherwise.  Provide fused control 
transformer in each starter and 120V control coil.  Mount hand-off-auto switch, red pilot 
light, and reset button in face of enclosure.  Provide NEMA 1 enclosure unless noted 
otherwise. Provide NEMA 3R enclosure in exterior or damp location, unless noted 
otherwise.  Equip all spare starters complete with items as specified herein.  

 
E. AC COMBINATION NON-REVERSING MAGNETIC STARTERS (EQUAL TO SQUARE 

D CLASS 8538):  Provide line voltage combination starters, of types, ratings, and 
electrical characteristics; 2 or 3 pole, 600 volt maximum with non-reversing magnetic 
starters as specified herein; in common cubicle or enclosure with fusible disconnect 
switch.  Provide quick-make, quick-break, disconnect for NEMA sizes 1, 2, 3, and 4; and 
visible blade, automatic circuit interrupters with push-to-trip feature and separate fuse 
clips for larger NEMA sizes.  Fuse all starters with  dual-element (time-delay) fuses equal 
to Bussman FRN/FRS-R.  Equip disconnect switch with Class R rejection fuse kits.  
Provide combination starters for individual mounting, or for group mounting in motor 
control centers as indicated.  Provide NEMA 1 enclosures unless otherwise indicated.  
Provide NEMA 3R enclosure in exterior or damp locations, unless noted otherwise. 

 
PART 3 - EXECUTION  
 
3.1 INSTALLATION OF MOTOR STARTERS:  
 

A. Install motor starters as indicated, in accordance with manufacturer's written instructions, 
applicable requirements of NEC, NEMA standards, and NECA's "Standards of 
Installation", and in compliance with recognized industry practices to ensure that products 
fulfill requirements.  

 
B. Install fuses in fusible disconnects, if any.  Mount chart inside each starter indicating 

heater type, size, and ampere ratings available.  
 

C. Electrical Identification: Refer to Section 260553 for requirements.  
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3.2 ADJUST AND CLEAN:  
 

A. Inspect operating mechanisms for malfunctioning and, where necessary, adjust  units for 
free mechanical movement.  

 
B. Touch-up scratched or marred surfaces to match original finish.  

 
3.3 FIELD QUALITY CONTROL: 
 

A. Subsequent to wire/cable hook-up, energize motor starters and demonstrate functioning 
of equipment in accordance with requirements.  

 
END OF SECTION 262913 
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SECTION 265100 
 

INTERIOR AND EXTERIOR BUILDING LIGHTING 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section. 

 
B. Division-26 Basic Materials and Methods sections apply to work specified in this section.  

 
1.2 DESCRIPTION OF WORK:  
 

A. Types of lighting fixtures in this section are indicated by schedule and include the 
following:  

 
1. High-Intensity-Discharge (HID)  
2. Fluorescent  
3. Incandescent/Halogen  
4. LED (Light Emitting Diode) 

 
1.3 QUALITY ASSURANCE:  
 

A. Comply with NEC, NEMA and ANSI 132,1 as applicable to installation and construction of 
lighting fixtures.  Comply with NEC 410-65C for all recessed incandescent light fixtures.  
Provide lighting fixtures which have been UL-listed and labeled.  

 
1.4 SUBMITTALS:  
 

A. PRODUCT DATA: 
 

1. Submit manufacturer's data on interior and exterior building lighting fixtures.  
 

B. SHOP DRAWINGS: 
 

1. Submit dimensioned drawings of lighting fixtures. Submit fixture shop drawings in 
booklet form with separate sheet for each fixture, assembled in luminaire "type" 
alphabetical order, with proposed fixture and accessories clearly indicated on 
each sheet.  Submit all available standard color samples with the shop drawings. 
If standard colors are not acceptable, a color sample will be provided to the 
fixture manufacturer.  Return of the shop drawings will be delayed until color 
samples are provided. Submit ballast manufacturer cut sheets.  Submit a list of 
all lamps used on all projects. 

 
PART 2  – PRODUCTS 
 
2.1 ACCEPTABLE MANUFACTURERS: 
 

A. Subject to compliance with requirements, provide products of one of the following (for 
each type of fixture): 

 
1. HID MAGNETIC BALLASTS: 

 
a. Advance Transformer Co.  
b. Universal Lighting Technologies Co.  
c. Venture Lighting International 

 
2. INCANDESCENT AND FLUORESCENT LAMPS:  
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a. General Electric Co.  
b. Osram Sylvania 
c. Phillips Lighting Corp.  

 
3. HID LAMPS:  

 
a. General Electric Co.  
b. Osram Sylvania 
c. Phillips Lighting Corp.  
d. Venture Lighting International  
 

2.2 INTERIOR AND EXTERIOR LIGHTING FIXTURES:  
 

A. GENERAL: 
 

1. Provide lighting fixtures, of sizes, types and ratings indicated complete with, but 
not necessarily limited to, housings, lamps, lamp holders, reflectors, ballasts, 
starters, and wiring.  Label each fixture with manufacturer's name and catalog 
number.  Provide all enclosed fixtures with positive latch mechanisms; spring 
tension clips not acceptable.  Provide all exterior fixtures with damp or wet 
location label as required by application.  

 
B. SUPPORT REQUIREMENTS:  

 
1. Provide all pendant and stem hung fixtures with flexible ball joint hangers at all 

points of support.  Equip hooks used to hang fixtures with safety latches.  Provide 
all detachable fixture parts, luminous ceiling accessories, louvers, diffusers, 
lenses, and reflectors with locking catches, screws, safety chain, or safety cable. 

 
2. Comply with manufacturer's written recommendations for all lamp ballast 

combinations. 
 
3. Equip outdoor fixtures with low temperature starting ballasts.  

 
 

C. BALLAST FUSING: 
 

1. Provided in-line fusing for all fluorescent and HID ballasts.  For fluorescent 
ballasts, provide GLR fuses and HLR -in-line fuse holders for each ballast.  For 
HID fixtures provide KTK fuses and HPF fuse holders.  Size fuses per ballast 
manufacturer's recommendation. 

 
a. Comply with manufacturer's written recommendations for all lamp ballast 

combinations. 
b. Equip outdoor fixtures with low temperature starting ballasts. 

 
D. FLUORESCENT LAMP BALLASTS: - (ELECTRONIC): 

 
1. Provide rapid start, fluorescent programmable start lamp ballasts capable of 

operating lamp types indicated, with power factor(ratio of actual power to 
apparent power) above 95%, ballast factor of .71, and operating with audible 
noise level lower than the quietest C.B.M. certified ballast for the same 
application, listed as class A.  Provide ballasts which comply with applicable 
state, federal, and industry standards and: 

 
a. Are UL listed, 
b. Comply with FCC requirements governing electromagnetic and radio 

frequency interference. 
c. Comply with IEEE standards for line voltage transient protection, and 
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ANSI C.62.41 for location director A3 in the normal mode and location 
category A1 in the common mode. 

d. Comply with ANSI and IEEE standards for harmonic distortion 
 

2. Light output shall not vary by more than 1% over a plus or minus 10% variation in 
line voltage, and shall not vary more than 5% of light output of equivalent C.B.M. 
certified ballast.  See drawings and schedules for input voltage requirements. 
Ballasts shall consistently start and operate lamps from a supply line voltage of 
plus or minus 10% from nominal line voltage. 

 
3. Provide ballasts which operate at a frequency above 20K hz from an input 

frequency of 60 hz; have an efficacy factor (relative light output per watt 
consumed) at least 10% above the C.B.M. certified electromagnetic system for 
the same application; and have a lamp crest factor (ratio of peak to R.M.S. lamp 
current) of 1.7 or less.  Ballasts shall have a total current harmonic distortion of 
less than 10%. 

 
4. All T5 and Compact electronic ballasts shall be programmed rapid start for 

maximum lamp life on shorter start cycles.  Filament voltage shall be applied 
prior to the application of open circuit voltage to allow adequate heating of the 
filaments and then open circuit voltage is applied to start the lamps.  Ballasts 
shall provide for a minimum lamp starting temperature of 0 degrees F.  T8 
ballasts shall be rapid start unless specified on the fixture schedule otherwise. 

 
5. Ballasts for lamps of T5, T4, and T2 diameter shall contain end-of-life sensing 

circuitry to prevent lamp, lamp base, or socket damage at end-of-life. 
 

6. Ballast manufacturer shall warrant ballasts for T8 and T5 lamps to be free from 
defects in material or workmanship for at least 5 years from date of manufacture.  
Ballasts for T4 and smaller shall be 3 years. Contractor shall provide warrantee 
in accordance with other sections of this specification. Warranty shall include an 
allowance for nominal replacement labor and replacement of defective product. 

 
7. Comply with manufacturer's written recommendations for all lamp ballast 

combinations.  Provide electronic ballasts of one of the following: 
 

a. Motorola 
b. Advance Transformer Company 
c. Howard Industries 
d. Osram Sylvania 
e. Universal Lighting Technologies Co. 

 
8. CBM LABELS: 

 
a. Provide fluorescent-lamp ballasts which comply with Certified Ballast 

Manufacturers Association standards and carry the CBM label.  
 

E. FLUORESCENT LUMINAIRES 
 

1. Fluorescent luminaries that utilize double-ended lamps and contain ballast(s) that 
can be serviced in place shall have a disconnecting means internal to the 
luminaries to disconnect simultaneously from the source of supply all conductors 
of the ballast, including the grounded conductor. Disconnects shall not be 
required under the following exceptions:: 
 
a. Luminaries located in hazardous locations. 
b. Luminaries used for egress lighting. 
c. Cord-and-plug luminaries. 
d. In industrial establishments with restricted public access where 

conditions of maintenance and supervision ensure that only qualified 
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persons service the installation. 
e. Where more than one luminaire is installed in a space and where 

disconnecting the supply conductors to the luminaire will not leave the 
space in total darkness.  

 
F. FLUORESCENT LAMPS: 

 
1. Equip interior fluorescent fixtures with full light output, T8 lamps where available 

as standard products.  Where applicable, equip fixtures with lamps as follows:  
 

4' T8 3150  Initial Lumens, average life of 30,000 hours. 
 

a. Sylvania Octron 
b. General Electric  
c. Phillips. 

 
2. Provide fluorescent lamps with low levels of mercury, capable of acceptance of 

the Environmental Protection Agency (EPA) through the TCLP (Toxic 
Characteristic Leaching Procedure). 

 
G. HIGH-INTENSITY-DISCHARGE-LAMP BALLASTS: 

 
1. Provide HID ballasts, of ratings, types and makes as recommended by lamp 

manufacturer, which properly match lamps to power line by  providing 
appropriate voltage and impedances for which lamps are designed.  Equip 
exterior fixtures with low temperature starting ballasts.  Provide high power 
factor, or power factor improved ballasts.  

 
H. HID LAMPS: 

 
1. Equip fixtures with HID lamps as specified.  Provide coordinated lamp ballast 

combination to ensure full light output (rated lumens) of lamp.  Where lamp 
manufacturer recommends operation of lamp in enclosed fixtures, provide 
suitable enclosure for fixtures specified.  Include detailed drawing of enclosure 
with shop drawing submittal. 

 
I. DIFFUSERS: 

 
1. Where plastic diffusers are specified, provide 100 percent virgin acrylic 

compound; minimum thickness, .125 inches. 
 
PART 3 - EXECUTION  
 
3.1 INSTALLATION OF LIGHTING FIXTURES 
 

A. Install lighting fixtures at locations and heights as indicated, in accordance with fixture 
manufacturer's written instructions, applicable requirements of NEC, NECA's "Standards 
of Installation", NEMA standards, and with recognized industry practices to ensure that 
lighting fixtures fulfill requirements. 

 
B. Coordinate with other work as appropriate to properly interface installation of lighting 

fixtures with other work.  Consult architectural reflected ceiling plan for exact location of 
all lighting fixtures. 

 
C. Provide all necessary supports, brackets, and miscellaneous equipment for mounting of 

fixtures.  Support all ceiling mounted fixtures from the building structure; independent of 
the ceiling system, unless noted.  Support each recessed fixture (fluorescent 
incandescent, and/or HID) from the building structure with #12 ga. steel wire attached to 
each corner (in addition to supports normally provided for attachment to the ceiling 
system).  Provide backing supports above (or behind) sheetrock, plaster and similar 
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ceiling and wall materials.  Support surface mounted ceiling fixtures from channel.  
Support ceiling mounted outlet boxes independent of the raceway system, and capable of 
supporting 200 pounds.  Feed each recessed fixture directly from an outlet box with flex 
conduit as required; do not loop from fixture to fixture.  See plans for additional details. 

 
D. Provide each lay-in light fixture with at least 36" (Not to exceed 72") of 3/8" steel flexible 

conduit. 
 

E. Coordinate lighting in mechanical room with duct and equipment locations. 
 

F. Provide gypsum board protection as required, (acceptable to fire official having 
jurisdiction) to insure fire rating of each ceiling in which fixtures are installed. 

 
G. COORDINATION MEETINGS: 

 
1. Meet at least twice with the ceiling installer.  Hold first meeting before submittal of 

shop drawings to coordinate each light fixture mounting condition with ceiling 
type.  During second meeting, coordinate fixture layout in each area.  

 
2. Meet at least once with the mechanical installer prior to fabrication and 

installation of duct work.  Coordinate depth and location of all fixtures and duct 
work in all areas.  

 
H. ADJUST AND CLEAN: 

 
1. Clean lighting fixtures of dirt and debris upon completion of installation.  

 
2. Protect installed fixtures from damage during remainder of construction period.  

Repair all nicks and scratches to appearance of original finish. 
 

I. SPARE PARTS: 
 

1. Provide a spare set of diffusers (acrylic and/or glass only) for each fixture type 
and one for each additional 10 fixtures of each type; not to exceed 10 spares for 
any single fixture type. 

2. In addition, furnish stock of replacement lamps amounting to 15 percent (but not 
less than one lamp) of each type and size used.  Deliver replacement stock as 
directed to Owner's storage space.  

 
3.2 FIELD QUALITY CONTROL:  
 

A. Upon completion of installation of lighting fixtures, and after building circuitry has been 
energized, apply electrical energy to demonstrate capability and compliance with 
requirements. 

 
B. Where possible, correct malfunctioning units at site, then retest to demonstrate 

compliance; otherwise remove and replace with new units, and proceed with retesting.  
 

C. At the time of Substantial Completion, replace lamps in interior lighting fixtures which are 
observed to be noticeably dimmed after the Contractor's use and testing, as judged by 
Architect/Engineer.   

 
D. GROUNDING:  

 
1. Provide equipment grounding connections for each lighting fixture.    

  
END OF SECTION 265100 
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SECTION 271501 
 

TELEPHONE/DATA SYSTEM (RACEWAYS) 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. Division-26 Basic Materials and Methods sections apply to work specified in this section.  

 
1.2 DESCRIPTION OF WORK:  
 

A. The extent of telephone/data system work is indicated by drawings and is hereby defined 
to include, but not be limited to raceway, outlets, device plates, backboards, grounding 
and miscellaneous items required for complete raceway system. 

 
B. Refer to other Division-26 sections for requirements for raceways, trays, boxes and 

fittings, wiring devices (plates), and supporting devices, and other sections, as applicable.  
 
1.3 QUALITY ASSURANCE:  
 

A. Comply with applicable portions of NEC as to type products used and installation of 
components.  Provide products and materials which have been UL-listed and labeled. 

 
PART 2  - PRODUCTS  
 
2.1 GENERAL: 

 
A. Provide complete raceway system for telephone/data including but not limited to, 

raceway, outlets, device plates, backboards, grounding and miscellaneous items as 
required.  

 
B. Provide 4" square box with appropriate plaster or tile ring.  

 
C. Provide  telephone and data coverplates for wall outlets to match color and material of 

wiring device plates; for floor outlets, match color and material of floor power outlet 
covers.  

 
D. Provide fire treated, or hypalon coated plywood terminal backboards, 4' x 8' x ¾" unless 

noted otherwise.  
 

E. Provide terminal cabinets of code gauge steel, flush or surface, as indicated, with 
concealed trim clamp, concealed hinges and flush lock, with gray baked enamel finish to 
match finish of panelboard covers.  Construct back boxes of code gauge galvanized steel 
with removable endwalls. 

 
PART 3  - EXECUTION  
 
3.1 INSTALLATION OF TELEPHONE/DATA SYSTEM:  
 

A. GENERAL:  Install raceway system as indicated to comply with NEC and recognized 
industry practices.  Run ¾" conduit from each telephone/data outlet to terminal 
backboard, tray, or terminal cabinet.  Run a minimum of one 3/4" conduit from terminal 
backboard or cabinet to the fire alarm control panel.  Provide nylon pull cord in all empty 
raceway. 
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B. GROUNDING:  Provide one #6 bare copper ground from each telephone terminal board 
to the service entrance ground.  Enclose in suitable raceway for entire length.  Coil six 
feet of conductor at each terminal board.  Make connection at service entrance ground.  
See drawings for additional requirements.  

C. POWER:  Provide a minimum of four duplex receptacles on two dedicated circuits 
adjacent to each terminal backboard or cabinet.  See drawings for additional power 
outlets.  

 
END OF SECTION 271501 
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SECTION 283111 
 

FIRE ALARM AND DETECTION SYSTEM 
 
PART 1 GENERAL 
 
1.1 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

 
B. Division-26 Basic Materials and Methods sections apply to work specified in this section. 

 
1.2 DESCRIPTION OF WORK: 
 

A. Extent of fire alarm and detection systems work is indicated by drawings, schedules and 
as specified herein. 

 
B. Comply with NEC as applicable to construction and installation of fire alarm and detection 

system components and accessories.  Provide components and systems which are UL-
listed and labeled for fire alarm.  Provide fire alarm and detection systems and 
accessories which are FM approved.  Comply with State and local requirements as 
applicable. 

 
C. Comply with applicable provisions of current NFPA Standards 72A for Local Protective 

Signaling Systems, 72B Auxiliary Protective Signaling Systems, 72C Remote Station 
Protective Signaling Systems (as applicable), local building codes, and meet 
requirements of local authorities having jurisdiction. 

 
1.3 SUBMITTALS: 
 

A. PRODUCT DATA:  Submit manufacturer's data on fire alarm and detection systems 
including, but not limited to, roughing-in diagrams and instructions for installation, 
operating and maintenance, suitable for inclusion in maintenance manuals. 

 
B. SHOP DRAWINGS: Provide shop drawings showing equipment/device locations and 

connecting wiring of entire fire alarm and detection system.  Include wiring diagrams and 
riser diagrams of panel.  Provide dimensioned drawing of Fire Alarm Control Panel and 
Building Graphic. 

 
C. CERTIFICATION:  Submit a written statement to the Architect and the state and local 

Fire Marshal's Office that each device of the fire alarm system will be installed, inspected 
and tested in accordance with applicable requirements of NFPA Standard 72. 

 
D. Provide to the Fire Marshall's office the following: 

 
1. A complete set of shop drawings indicating: 

 
a. Location of all alarm-initiating and alarm-signaling devices. 
b. Point-to-point wiring diagrams for all alarm-initiating and alarm-signaling 

devices. 
 
2. Wiring diagrams for: 
 

a. Alarm control panels. 
b. Auxiliary function relays and solenoids. 
c. Remote signaling equipment. 
d. Standby battery calculations, including voltage drop calculation. 

 
3. A complete equipment list identifying: 
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a. Type 
b. Model 
c. Manufacturer 
d. Manufacturer catalog data sheets 
e. UL Listing and/or FM approval showing compatibility of device with Fire 

Alarm Control Panel (FACP) 
 
4. A complete zone list identifying all: 

 
a. Alarm-initiating and alarm-signaling devices. 
b. Remote signaling and auxiliary function zones. 
c. Specific devices associated with each zone. 

 
E. Submit to State and Local Fire Marshall, a complete Certificate of Compliance 

 
PART 2  PRODUCTS 
 
2.1 ACCEPTABLE MANUFACTURERS: 
 

A. MANUFACTURER:  Subject to compliance with requirements, provide fire alarm and 
detection systems of one of the following: 

 
1. Grinnell 
2. EST 
3. Fire Control Instruments 
4. Simplex Time Recorder Co. 
5. Notifier 

 
2.2 FIRE ALARM AND DETECTION SYSTEMS: 
 

A. GENERAL:  Provide an electrically operated, electrically supervised fire alarm system as 
described herein.  Include control units, power supplies, alarm initiating and indicating 
devices, conduit, wire, fittings and accessories required to provide a complete operating 
system.  Enclose entire system in raceway.  Provide basic wiring materials which comply 
with Division 26, Basic Materials and Methods Sections for raceways, conductors, boxes, 
fittings, supports, etc.  Minimum wire size to be #14 AWG copper. 

 
B. SYSTEM TYPE:  Analog addressable, non-coded.  Either manual activation of a fire 

alarm station or activation of an automatic initiating device energizes all fire alarm 
signaling devices, sounding a non-coded alarm and providing device identification on an 
annunciator panel. 

 
C. SYSTEM OPERATION:  Provide system such that any manual station or automatic 

initiating device annunciates all alarm indicating units (bells, horns, buzzers, chimes, 
visual alarm lamps, etc.) continuously until the manual station or initiating device is 
restored to normal and the fire alarm control unit reset.  Annunciate alarm signals by 
device at the control panel and all remote annunciators.  Provide all conductors, raceway, 
equipment and labor to accomplish the following: 

 
D. For fans which are not part of the smoke evacuation system, deactivate air supply and 

return fan units simultaneously by means of a supervised master fan shutdown relay with 
slave relays as required.  Restart air units automatically after panel has been reset.  
Provide a bypass switch for master fan shut down relay for drill purposes, and indicate by 
a locked-in lamp that the circuit has been bypassed. 

 
E. Selectively activate and/or deactivate fan units as required. 

 
F. Release all magnetic door holders upon activation of an alarm from any device by use of 

a master relay in the control panel. 
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G. Provide supervised circuits for the following: 

 
1. Close dampers upon activation of an alarm from any device through the HVAC 

interface relays at the Fire Command Center. 
2. Recall elevators, upon activation of an alarm, to the floor of building egress 

unless the alarm is on the egress floor, in which case recall elevator to the level 
designated by the Fire Marshall.  Cooperate with the elevator supplier to ensure 
complete operable system.  Provide shunt trip breaker(s) as required. 

 
H. Central Station Monitoring.  Provide a UL listed fire control communicator in accordance 

with NFPA 71 with a minimum of two reporting zones to the central station.  Provide a 
communicator with dual phone lines for central station reporting by using BFSK or pulsed 
single round fast format.  Provide integral trouble annunciator.  Provide with compatibility 
for automatic test reports every 24 hours.  Provide system and components which comply 
with UL 2635 and UL 864. 

 
I. Provide fire alarm control panel with capability of shutting down individual initiating 

devices for maintenance purposes without affecting the continued operation of other 
initiating devices. 

 
J. Provide manual fire alarm stations in boiler rooms, and main administrative office.  

Provide external alarm horns sufficient to be heard in all parking areas. 
 

K. Sprinkler Supervision.  Provide a signal initiating and supervisory circuit to each PIV (post 
indicator) valve, and to each sprinkler riser and subdivision.  Provide continuous alarm 
signal upon actuation of any water flow signal initiating device.  Sound alarm until the 
condition has been corrected and the panel manually reset as required by UL864.  
Provide separate alarm zones for: (1) alarm zones from “waterflow alarms”, (2) alarm 
zones from “supervisory alarm” indicating sprinkler system trouble. Provide power to all 
alarm bells furnished under Division 21 Review final fire sprinkler drawings and 
coordinate for panel, flow and tamper switch locations. 

 
L. Provide relays, monitor modules and connections as required at control panel of kitchen 

hood suppression system for initiation of alarm signal to fire alarm control panel.  
Connect hood suppression control panel to shunt trip breakers as required.  

 
M. Provide all required wiring from gas shut off valve to the hood suppression control panel.  

Make all connections to insure a properly operating system.  Verify with Mechanical 
Contractor.  

 
2.3 SCOPE OF THE WORK: 
 

A. Provide a new addressable fire alarm system with 01 ANALOG initiating loops/minimum 
of 196 points. 

 
B. Provide all fire alarm devices. 

 
C. Provide duct smoke detectors and fan relays at all fan units 2000 CFM and over.  Shut 

down all supply and return fans upon a general alarm signal.  
 

D. All initiating devices connected to the fire alarm control panel shall be analog 
addressable. 

 
E. All wiring shall be in conduit (3/4" minimum).  All conduit and connectors, shall be made 

of steel.  All conduit runs shall form a complete loop from the fire alarm control panel.  
 
2.4 FIRE ALARM CONTROL PANEL: 
 

A. The fire alarm control panel shall be microprocessor-based.  Each loop shall be capable 
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of 99 analog addresses and 98 monitor and/or control addresses. 
 

B. If the microprocessor fails, the system shall execute a default signaling program.  This 
program will enable the panel to sound the audible signals and summon the Fire 
Department.  In addition, a red LED shall light to indicate the device wherein the alarm 
originated.  Inability of the system to sound signals or summon the fire department during 
microprocessor failure shall not be acceptable. 

 
C. The fire alarm control panel shall contain a 80 digit alphanumeric display and permit the 

user to perform all necessary functions including but not limited to the following: 
 

1. Alarm/Trouble Acknowledge. 
2. Alarm Silence 
3. Reset 
4. Lamp Test 
5. Control of Initiating Devices (on/off) 
6. Control of output modules (on/off) 
7. Change sensitivity of devices 
8. Change time 
9. Walk test 
10. Check system on battery voltage and current 

 
D. The fire alarm control panel shall be capable of alarm verification.  The control panel shall 

indicate which smoke detector is in alarm during the pre-alarm window. 
 

E. All alarm signals shall be locked in at the panel until the operated device is returned to it's 
normal condition and the control panel is manually reset. 

 
F. Alarm or trouble activation of initiating points shall be represented in English on the 

alphanumeric display on both the remote operating panel and the fire alarm control panel 
indicating the address of the specific device, i.e. Device L4S76, Smoke Detector,  1st 
floor Rm. 17. 

 
G. Each initiating and signal circuit shall be electrically supervised for opens, shorts, and 

ground faults in the wiring. 
 

H. The occurrence of any fault shall activate the system trouble circuitry but shall not 
interfere with the proper operation of any circuit that does not have a fault condition. 

 
I. The system communication loops shall be capable of being wired using Class "A" (Style 

6) supervised circuits (a ground fault on either conductor or a break shall not prevent a 
device from operating on either side of the break) 

 
J. The fire alarm control panel shall contain circuitry permitting the transmission of trouble 

and alarm signals over leased phone lines by the means of reverse polarity.  There shall 
be a supervised disconnect switch to allow testing of the fire alarm control panel without 
transmitting an alarm to the central station. 

 
K. The fire alarm control panel shall include the following features: 

 
1. Auxiliary SPDT alarm actuated contacts. 
2. Auxiliary SPDT trouble actuated contacts. 
3. A solid-state power transfer circuit that shall switch to standby power 

automatically and instantaneously if normal power fails or falls below 15% of 
normal ("brown out" conditions).  This electronic circuit shall allow the batteries to 
be effectively "floated" on the operating system to avoid upsetting the normal 
microprocessor scan and minimize resultant nuisance troubles and/or alarms. 

4. A ground fault detector to detect positive or negative grounds on the initiating 
circuits, signal circuits, power circuits, and telephone line circuit.  A ground fault 
code on the alphanumeric display shall provide indication of either a positive or 
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negative ground fault and shall operate a general trouble but shall not cause an 
alarm to be sounded 

5. A short circuit error message shall be a standard feature of the fire alarm control 
panel.  Each communication loop shall be monitored and shall have a distinctive 
error message. 

6. Lightning protection shall be a standard feature of the fire alarm control panel 
and shall be incorporated in the power supply circuit, common control circuits, 
signal circuits, and telephone line circuit. 

7. Individual circuit breakers shall be provided for the following: smoke detector 
power, main power supply, signal circuit #1, signal circuit #2, battery standby 
power, and auxiliary output. 

8. The fire alarm control panel shall be of dead-front construction.  One key shall 
allow access to all electronics or to the dead-front access to the operator 
functions 

9. Opening the main door shall expose all components for inspection or adjustment 
without further dismantling of the cabinet, control unit, or wiring. 

10. It shall be possible to check and adjust the sensitivity of all analog devices from 
the main fire alarm panel. 

 
L. The fire alarm control panel shall have batteries capable of powering the system for (24) 

hours in standby condition and (5) minutes in alarm. 
 

M. There shall be no special tools required for the programming of devices.  A standard slot 
head screwdriver only. 

 
2.5 REMOTE OPERATING PANEL: 
 

A. Remote Operating Panel (Provide color as selected by Architect) 
 

B. The Remote Operating Panel shall contain 80 digit alphanumeric display providing status 
of all devices including the fire alarm control panel. 

 
C. The Remote Operating Panel shall permit the user to perform all necessary functions 

including but not limited to the following: 
 

1. Alarm/Trouble Acknowledge 
2. Alarm Silence 
3. Reset 
4. Lamp Test 
5. Control of Initiating Devices (on/off) 
6. Control of Output Modules (on/off) 
7. Change sensitivity of devices 
8. Change time 
9. Walk test 
10. Check System on battery voltage and current 

 
 
2.6 MONITOR MODULE: 
 

A. Remote identification module devices shall be attached to any single normally open 
initiating device (heat detector, waterflow switch, duct detectors, sprinkler, tamper 
switches, kitchen hood, pull station, etc.).  The modules shall supply addressing and 
status information to the Fire Alarm Control Panel through the dual loop module. 

 
2.7 CONTROL POINT MODULE: 
 

A. The control point module shall be connected to the same loop as the initiating devices, 
and shall provide a relay output (Form "C" 2 Amp @ 24 VDC, resistive only). 

 
B. This relay output shall be used to perform auxiliary functions. 
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C. When the AOM is activated, the red "ACTIVE" LED shall be on solid.  Under normal 

conditions, the red   "ON LINE" LED shall flash. 
 
2.8 MANUAL FIRE ALARM STATION: 
 

A. Provide red enclosure, manual fire alarm stations with the following features: 
1. Die-cast construction, for semi-flush mounting. 
2. Addressable alarm type electrically compatible with system requirements. 
3. Double Action 
4. Break glass design requiring unit to be opened for resetting, and requiring 

resetting before closing. Provide one spare “glass” for each manual station. Key 
reset, keyed like fire control panel. 
 

2.9 IONIZATION SMOKE DETECTORS: 
 

A. All ionization smoke detectors shall be capable of being replaced without disconnecting 
any wires or wire connectors from the base of the detector.  Each detector shall be 
installed on a separate base.  The detector base shall be capable of receiving  a 
photoelectric, ionization, or electronic thermal detector.  All ionization fire detectors shall 
be UL 268 listed.  All detectors shall have (2) viewable LEDs to indicate the status of the 
device. 

 
2.10 PHOTOELECTRIC DETECTORS: 
 

A. All photoelectric detectors shall be capable of being replaced without disconnecting any 
wires or wire connectors from the base of the detector.   Each detector shall be installed 
on a separate base.  The detector base shall be capable of receiving a photoelectric, 
ionization, or electronic thermal detector.  All photoelectric detectors shall be UL 268 
listed.  All detectors shall have (2) viewable LEDs to indicate the status of the device. 

 
 
2.11 DUCT FIRE DETECTORS WITH SAMPLING TUBE: 
 

A. Provide ionization type with UL 268A listings.  Each detector shall be equipped with a 
remote light.  Each detector shall have (2) form "c" alarm contacts rated at 10 amps (at 
120VAC). 

 
2.12 THERMAL DETECTORS: 
 

A. Thermal detectors shall operate on the Rate-of-Rise principal.  The detectors shall have a 
fixed temperature rating of 135 degrees Fahrenheit.  Exception: in Boiler rooms, provide 
temperature rating of 200 degrees Fahrenheit. 

 
1. The heat detector shall consist of a base and a head. 
2. The base shall be capable of accepting either a smoke detector or a 135 (or 200) 

degree heat detector. 
3. The head shall automatically restore to its normal standby condition when the 

temperature returns to its normal range. 
 
2.13 AUDIOVISUAL ALARM HORNS: 
 

A. Provide audio-visual alarm horns with the following features: 
 

1. Die cast or stamped steel construction, finished in red enamel, suitable for indoor 
or outdoor application. 

2. Capable of 90 db (UL rating) sound level at 10 feet. 
3. Flush mounted 
4. Integrally mounted flashing light unit, with Lexan lens with block letters “FIRE”, 

and minimum flash rate of ONE per second, and 110 candela minimum. 
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5. Electrically compatible with system requirements. 
6. Horns shall sound the temporal pattern (code 3) until silenced. 
7. Audiovisual alarm horns shall have the ability to silence horns while maintaining 

the strobe flash, until reset. 
8. Mechanical horn mechanism only, electronic horns are not acceptable. 
9. Maximum 24 horns per circuit, maximum 8 strobes per circuit. 

 
B. Strobes shall be synchronized when there are three or more within sight and less than 55 

feet of viewer. 
 
2.14 AUXILIARY RELAY: 
 

A. Remote auxiliary relay boards shall be rated at 10 AMPS @ 120 VAC.  A red LED shall 
light to indicate relay activation.  All relays shall transfer on general alarm and latch on 
until reset.  All relays shall be supervised.  The control output provided can be used in 
conjunction with fire alarm applications (i.e. fan controls, dampers, doors, and any other 
general alarm control). 

 
2.15 INITIATING MODULES: 
 

A. Provide style "6" initiating modules capable of receiving and annunciating an alarm from 
any detector, even with a single fault condition on any initiating circuit.  

 
B. Power all smoke detectors from the "Style 6" initiating loop wiring.  For systems which 

power smoke detectors separately from the "Style 6" loop, provide monitoring for both the 
power source and the independent initiating wiring, so that complete trouble and alarm 
indication is achieved by loop.  Provide capability to operate all smoke detectors, even 
with a single fault condition on the smoke detector power wiring.  Provide one spare 
initiating circuit. 

 
2.16 SIGNALING MODULES: 
 

A. Provide signaling as required.  Provide power adequate to sound all signaling devices 
concurrently.  Provide supervised indicating circuits for polarized 24V D.C. alarm 
signaling devices.  Provide 2 spare signaling circuits. 

B. Each signal circuit shall have a separate disconnect switch for servicing the fire alarm 
system.  Each and every indicating circuit shall have a distinct location description.  
Power supply shall be at fire alarm control panel.  Remote power supplies and indicating 
circuits will not be acceptable. 

 
2.17 SUPPLEMENTAL NOTIFICATION CIRCUITS (FCI SNAC-4): 
 

A. Provide supplementary notification appliance circuit panel(s) as required.  The ‘SNAC’ 
shall be capable of supplying up to four Class A, Style Z notification appliance circuits.  
The panel shall contain its own battery charger, regulated power supply, and shall be 
supervised for ground fault, overcurrent, open circuits and low battery conditions.  
Ground fault, battery and circuit trouble conditions shall transmit a trouble signal to the 
main fire alarm control panel.  

 
2.18 SYSTEM CONFIGURATION PROGRAMMING: 
 

A. To help the owner in programming, system changes, and servicing, the fire alarm system 
shall have the following functions. 

 
1. The FACP shall be capable of an auto-configuration, which via a password, all 

analog devices and panel modules are automatically programmed into the 
system.  At this point the system will operate as a general alarm system without 
any other programming. 

2. If any two devices are addressed the same, the LED's on both devices will light 
steady and the panel will read "extra address and the address number”. 
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3. If any device is installed and not programmed into the system the LED will light 
steady and the panel will read the same as above. 

 
2.19 BATTERIES/POWER SUPPLIES: 
 

A. Provide standby batteries capable of operating fire alarm system for minimum of 24 
hours, then operating all indicating units for at least  five minutes.  Locate batteries in fire 
alarm control unit, or in similar type enclosure located as directed.  Provide all 
interconnecting wiring.  Place batteries which vent hydrogen gas in separate enclosure.  
Provide 30 percent spare capacity. 

 
PART 3  EXECUTION 
 
3.1 GENERAL REQUIREMENTS: 
 

A. Install fire alarm and detection systems as indicated, in accordance with equipment 
manufacturer’s written instructions and complying with applicable portions of NEC and 
NECA’s “standard of installation”. 

 
B. Install wiring, raceways, and electrical boxes and fittings in accordance with Division 26 

Basic Materials and Methods section, “Raceways”, “Wires and Cables”, and “Electrical 
Boxes and Fittings”, and in accordance with other sections, as applicable. 

 
C. All wire used on the fire alarm system shall be U.L. Listed as fire alarm protective 

signaling circuit cable per NEC, Article 760.   
 

D. If twisted or shielded wire is required or recommended by the manufacturer it must be 
used. 

 
E. Review proper installation procedure for each type of device with equipment supplier 

before installation.   
 

F. Provide a minimum of one 3/4" conduit with (2) Cat 3 telephone cables from FACP to 
main telephone terminal. 

 
G. Where smoke or heat detectors are specified, install device a minimum of three feet from 

adjacent air supply diffusers to ensure proper operation of device. 
 

H. Refer to NFPA for spacing and exact placement of fire alarm devices. 
 
I. Electrical Identification: Refer to Section 260553 for requirements.  

 
PART 4 FINAL ACCEPTANCE AND GUARANTEE 
 
4.1 GUARANTEE: 
 

A. Furnish a three-year guarantee for all equipment, materials and installation, including all 
labor, transportation, and equipment. 

 
B. Emergency Response.  The fire alarm equipment supplier shall provide an emergency 

response within four hours of any reported system failure to resolve the problem on a 
continuous basis. 

 
4.2 PRE-TEST: 
 

A. The contractor shall with a representative of the manufacturer conduct a test 3 days 
before the final test to verify operation of all devices.  Any problems must be corrected 
before the final test. 

 
4.3 FINAL TEST: 
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A. Before the installation shall be considered completed and acceptable, a test on the 

system shall be performed as follows: 
 

1. The contractor's job foreman, a representative of the manufacturer, a 
representative of the owner, shall operate  every building fire alarm device to 
ensure proper operation and correct annunciation at the control panel. Fan 
shutdown and door holder circuits shall operate. 

2. Conduct a full 24 hour test of battery operation.  System shall be put on the 
batteries for a full 24 hours and all notification appliances shall be operational for 
a period of 5 minutes. 

 
B. The supervisory circuitry of the initiating and indicating circuits shall also be verified. 

 
 
PART 5 AS BUILT DRAWINGS AND OPERATION AND MAINTENANCE MANUALS: 
 
5.1 LABELING: 
 

A. All devices shall be labeled with their appropriate address.  The labels shall be 18 point 
pressure sensitive labels. 

 
B. All initiating devices shall be programmed to include the device address and a complete 

user text English location description, i.e. Device L4S76, Smoke Detector, 1st floor 
Rm.17  

 
5.2 AS BUILT DRAWINGS: 
 

A. A complete set of CAD "as-built" drawings showing installed wiring, color coding, specific 
interconnections between all equipment, and internal wiring of the equipment shall be 
delivered to the owner upon completion of the system.  Vendor shall not request 
drawings from the Engineer.  Vendor shall request current architectural drawings from the 
Architect and include all cost with bid. 

 
B. A building map shall be supplied to the owner indicating the exact location of all devices 

along with the addresses of the individual devices.  Install building fire alarm map 
adjacent to the fire alarm panel and all remote operating panels.  Provide high quality 
plastic sign (map holder) with two layers.  The back layer shall be painted black.  The 
front layer shall be a clear center for viewing the CAD fire alarm drawing.  Edges of the 
sign shall be colored to match the building interior.  The building map shall indicate the 
various devices and wiring by the use of different colors (minimum of five colors). 

 
C. Provide a CD to the Owner containing the information specified below.  The CD shall 

include all information required to allow the Owner to change the fire alarm program 
themselves.  The CD shall contain a minimum of the following: 

 
1. CAD drawing files of building fire alarm map. 
2. CAD drawing files of as-built fire alarm components and point to point 

connections. 
3. General configuration programming. 
4. Job specific configuration programming. 
5. Tutorial file on complete programming of fire alarm system. 

 
5.3 OPERATING AND MAINTENANCE MANUALS: 
 

A. Operating and maintenance manuals shall be submitted prior to testing of the system.  
Manuals shall include all service, installation, and programming information.  

 
5.4 TRAINING: 
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A. Provide four (4) hours training on the operation and installation of fire alarm system, at 
job site, at no cost to owner. 

 
B. Provide programming training and software sub-licensing in owner's name.  Sub-licensing 

agreement shall include the U.L. requirement to allow the owner to do any programming 
that the supplier is allowed to do during commissioning, testing, service and field 
additions or deletions to the fire alarm system.  The fire alarm supplier shall provide this 
training and licensing at no cost to the owner, including transportation (if outside Salt 
Lake City), lodging, meals, and training manuals. 

 
END OF SECTION 283111 
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SECTION 312000  EARTHWORK  
 
 
PART 1 -  GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. This Section includes the following: 
1. Preparing subgrades for slabs-on-grade, walks, pavements, lawns, and 

plantings. 
2. Excavating and backfilling for buildings and structures. 
3. Drainage course for slabs-on-grade. 
4. Subbase course for concrete walks and pavements. 
5. Base course for asphalt paving. 
6. Subsurface drainage backfill for walls and trenches. 
7. Excavating and backfilling trenches within building lines. 
8. Excavating and backfilling trenches for buried mechanical and electrical utilities 

and pits for buried utility structures. 
 

B. Related Sections include the following: 
1. Division 1 Section "Construction Facilities and Temporary Controls." 

 
1.3 DEFINITIONS 
 

A. Backfill:  Soil materials used to fill an excavation. 
1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including 

haunches to support sides of pipe. 
2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

 
B. Base Course:  Layer placed between the subbase course and asphalt paving. 

 
C. Bedding Course:  Layer placed over the excavated subgrade in a trench before laying 

pipe. 
 

D. Borrow:  Satisfactory soil imported from off-site for use as fill or backfill. 
 

E. Drainage Course:  Layer supporting slab-on-grade used to minimize capillary flow of pore 
water. 

 
F. Excavation:  Removal of material encountered above subgrade elevations. 

1. Bulk Excavation:  Excavations more than 10 feet (3 m) in width and pits more 
than 30 feet (9 m) in either length or width. 

2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated dimensions without direction by Architect.  Unauthorized excavation, as 
well as remedial work directed by Architect, shall be without additional 
compensation. 

 
G. Fill:  Soil materials used to raise existing grades. 

 
H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 

mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below the ground surface. 
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I. Subbase Course:  Layer placed between the subgrade and base course for asphalt 

paving, or layer placed between the subgrade and a concrete pavement or walk. 
 

J. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of 
a fill or backfill immediately below subbase, drainage fill, or topsoil materials. 

 
K. Utilities:  Utilities include on-site underground pipes, conduits, ducts, and cables, as well 

as underground services within buildings. 
 
1.4 SUBMITTALS 
 

A. Material Test Reports:  From a qualified testing agency indicating and interpreting test 
results for compliance of the following with requirements indicated: 
1. Classification according to ASTM D 2487 of each on-site or borrow soil material 

proposed for fill and backfill. 
2. Laboratory compaction curve according to ASTM D 1557 for each on-site or 

borrow soil material proposed for fill and backfill. 
 
1.5 PROJECT CONDITIONS 
 

A. Site Information: A Geotechnical Investigation of this site has been prepared.  Data on 
indicated subsurface conditions are not intended as representations or warranties of 
accuracy or continuity between soil borings.  It is expressly understood that Owner will 
not be responsible for interpretations or conclusions drawn therefrom by Contractor.  
Data are made available for convenience of Contractor. 
1. Additional test borings and other exploratory operations may be made by 

Contractor at no cost to Owner. 
 

B. No additional monies for exporting or importing of soil. 
1. As part of the Construction Documents, Owner may have provided Contractor 

with a Topographic Survey performed by manual or aerial means.  Such Survey 
was prepared for project design purposes and is provided to the Contractor as a 
courtesy.  It is expressly understood that such survey may not accurately reflect 
existing topographical conditions and typically will vary from actual conditions by 
a significant degree.  It is the Contractor's responsibility to verify actual existing 
conditions by whatever means the Contractor deems appropriate.  The 
Contractor shall be responsible for determining their own earthwork quantities 
and not rely on any estimate prepared by the Owners, it's Agents or outside 
parties.  The Contractor is responsible as part of it's lump sum bid price for the 
project, for importing and/or exporting soils to achieve final sub-grades with 
suitable soils per the plans and specifications.  No additional monies will be 
allowed beyond the Contractor's Lump Sum Bid Price for the project, for the 
exporting and/or importing of soils. 

 
C. Existing Utilities: Locate existing underground utilities in areas of work.  If utilities are to 

remain in place, provide  adequate means of support and protection during earthwork 
operations. 
1. Should uncharted, or incorrectly charted, piping or other utilities be encountered 

during excavation, consult utility owner immediately for directions.  Cooperate 
with owner and utility companies in keeping respective services and facilities in 
operation.  Repair damaged utilities to satisfaction of utility owner. 

2. Do not interrupt utilities serving facilities occupied by Owner or others unless 
permitted in writing by Architect and then only after arranging to provide 
temporary utility services according to requirements indicated: 

3. Notify Architect not less than two days in advance of proposed utility 
interruptions. 
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4. Do not proceed with utility interruptions without Architect's written permission. 
5. Contact utility-locator service for area where Project is located before excavating. 

 
D. Utilities to be removed:  Demolish and completely remove from site existing underground 

utilities indicated to be removed.  Coordinate with utility companies to shut off services if 
lines are active. 

 
E. Protection of Persons and Property: Barricade open excavations occurring as part of this 

work and post with warning lights. 
1. Operate warning lights as recommended by authorities having jurisdiction. 

 
 
PART 2 -  PRODUCTS 
 
2.1 SOIL MATERIALS 
 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

 
B. Satisfactory Soils:  ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and 

SM, or a combination of these group symbols; free of rock or gravel larger than 4 inches 
(100 mm) in any dimension, debris, waste, frozen materials, vegetation, and other 
deleterious matter. 

 
C. Unsatisfactory Soils:  ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, 

OL, OH, and PT, or a combination of these group symbols. 
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent 

of optimum moisture content at time of compaction. 
 

D. Backfill and Fill:  Satisfactory soil materials. 
 

E. Subbase:  Naturally or artificially well graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 70 percent 
passing a 3/4- inch (18-mm) sieve and not more than 25 percent passing a No. 200 
(0.075-mm) sieve. 

 
F. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, 

crushed stone, and natural or crushed sand; ASTM D 2940; conforming to the 1 inch 
gradation requirements of Section 301 of the UDOT Standard Specification for Road and 
Bridge Construction. 

 
G. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, 

crushed stone, and natural or crushed sand; ASTM D 2940; with at least 70 percent 
passing a 3/4-inch (18-mm) sieve and not more than 25 percent passing a No. 200 
(0.075-mm) sieve. 

 
H. Bedding:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-
inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

 
I. Drainage Fill:  Washed, narrowly graded mixture of crushed stone, or crushed or 

uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent 
passing a 1-1/2- inch (38-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve. 

 
J. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone 

and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent 
passing a 1-inch (25-mm) sieve and 0 to 5 percent passing a No. 4 (4.75-mm) sieve. 
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K. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state. 

 
 
2.2 ACCESSORIES 
 

A. Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape manufactured for 
marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 
mm) thick, continuously inscribed with a description of the utility; colored as follows: 

 
B. Detectable Warning Tape:  Acid- and alkali-resistant polyethylene film warning tape 

manufactured for marking and identifying underground utilities, minimum 6 inches (150 
mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of utility, 
with metallic core encased in a protective jacket for corrosion protection, detectable by 
metal detector when tape is buried up to 30 inches (750 mm) deep; colored as follows: 
1. Red:  Electric. 
2. Yellow:  Gas, oil, steam, and dangerous materials. 
3. Orange:  Telephone and other communications. 
4. Blue:  Water systems. 
5. Green:  Sewer systems. 

 
C. Trace Wire: Insulated 10 gage copper, suitable for direct bury. 

 
PART 3- EXECUTION 
 
3.1 PREPARATION  
 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earthwork operations. 

 
B. Protect subgrades and foundation soils against freezing temperatures or frost.  Provide 

protective insulating materials as necessary. 
 

C. Provide erosion-control measures to prevent erosion or displacement of soils and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways. 

 
3.2 DEWATERING 
 

A. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 

 
B. Protect subgrades from softening, undermining, washout, and damage by rain or water 

accumulation. 
1. Reroute surface water runoff away from excavated areas.  Do not allow water to 

accumulate in excavations.  Do not use excavated trenches as temporary 
drainage ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water 
away from excavations.  Maintain until dewatering is no longer required. 

 
3.3 EXPLOSIVES 
 

A. Explosives:  Do not use explosives. 
 
3.4 EXCAVATION, GENERAL 
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A. Unclassified Excavation:  Excavation to subgrade elevations regardless of the character 
of surface and subsurface conditions encountered, including rock, soil materials, and 
obstructions. 
1. If excavated materials intended for fill and backfill include unsatisfactory soil 

materials and rock, replace with satisfactory soil materials. 
 
3.5 EXCAVATION FOR STRUCTURES 
 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 
inch (25 mm).  Extend excavations a sufficient distance from structures for placing and 
removing concrete formwork, for installing services and other construction, and for 
inspections. 
1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  

Excavate by hand to final grade just before placing concrete reinforcement.  Trim 
bottoms to required lines and grades to leave solid base to receive other work. 

2. Excavation for Underground Mechanical or Electrical Utility Structures:  Excavate 
to elevations and dimensions indicated within a tolerance of plus or minus 1 inch 
(25 mm).  Do not disturb bottom of excavations intended for bearing surface. 

 
3.6 EXCAVATION FOR WALKS AND PAVEMENTS 
 

A. Excavate surfaces under walks and pavements to indicated cross sections, elevations, 
and grades. 

 
3.7 EXCAVATION FOR UTILITY TRENCHES 
 

A. Trench Excavation:  Excavate trenches to indicated gradients, lines, depths, and 
elevations. 
1. Beyond building perimeter, excavate trenches to allow installation of top of pipe 

below frost line. 
 

B. Trench Clearance:  Excavate trenches to uniform widths to provide a working clearance 
on each side of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 
inches (300 mm) higher than top of pipe or conduit, unless otherwise indicated. 
1. Clearance:  12 inches (300 mm) on each side of pipe or conduit. 

 
C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and 

support of pipes and conduit.  Shape subgrade to provide continuous support for bells, 
joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove 
projecting stones and sharp objects along trench subgrade. 
1. For pipes and conduit less than 6 inches (150 mm) in nominal diameter and flat-

bottomed, multiple-duct conduit units, hand-excavate trench bottoms and support 
pipe and conduit on an undisturbed subgrade. 

2. For pipes and conduit 6 inches (150 mm) or larger in nominal diameter, shape 
bottom of trench to support bottom 90 degrees of pipe circumference.  Fill 
depressions with tamped sand backfill. 

3. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or 
other unyielding bearing material to allow for bedding course. 

 
D. Trench Bottoms:  Excavate trenches 4 inches (100 mm) deeper than bottom of pipe 

elevation to allow for bedding course.  Hand excavate for bell of pipe. 
1. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or 

other unyielding bearing material to allow for bedding course. 
 
3.8 APPROVAL OF SUBGRADE 
 

A. Notify Architect when excavations have reached required subgrade. 
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B. If Architect determines that unsatisfactory soil is present, continue excavation and 

replace with compacted backfill or fill material as directed. 
 

C. Proof roll subgrade with heavy pneumatic-tired equipment to identify soft pockets and 
areas of excess yielding.  Do not proof roll wet or saturated subgrades. 

 
D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated 

water, or construction activities, as directed by Architect. 
 
3.9 UNAUTHORIZED EXCAVATION 
 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation.  Lean concrete fill may be used when approved by Architect. 
1. Fill unauthorized excavations under other construction or utility pipe as directed 

by Architect. 
 
3.10 STORAGE OF SOIL MATERIALS 
 

A. Stockpile borrow materials and satisfactory excavated soil materials.  Stockpile soil 
materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  
Cover to prevent windblown dust. 
1. Stockpile soil materials away from edge of excavations.  Do not store within drip 

line of remaining trees. 
 
3.11 BACKFILL 
 

A. Place and compact backfill in excavations promptly, but not before completing the 
following: 
1. Construction below finish grade including, where applicable, dampproofing, 

waterproofing, and perimeter insulation. 
2. Surveying locations of underground utilities for record documents. 
3. Inspecting and testing underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported 

walls. 
 
3.11 TILITY TRENCH BACKFILL 
 

A. Place and compact bedding course on trench bottoms and where indicated.  Shape 
bedding course to provide continuous support for bells, joints, and barrels of pipes and 
for joints, fittings, and bodies of conduits. 

 
B. Backfill trenches excavated under footings and within 18 inches (450 mm) of bottom of 

footings; fill with concrete to elevation of bottom of footings. 
 

C. Provide 4-inch- (100-mm-) thick, concrete-base slab support for piping or conduit less 
than 30 inches (750 mm) below surface of roadways.  After installing and testing, 
completely encase piping or conduit in a minimum of 4 inches (100 mm) of concrete 
before backfilling or placing roadway subbase. 

 
D. Place and compact initial backfill of subbase material, free of particles larger than 1 inch 

(25 mm), to a height of 12 inches (300 mm) over the utility pipe or conduit. 
1. Carefully compact material under pipe haunches and bring backfill evenly up on 
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both sides and along the full length of utility piping or conduit to avoid damage or 
displacement of utility system. 

 
E. Coordinate backfilling with utilities testing. 

 
F. Place and compact final backfill of satisfactory soil material to final subgrade. 

 
G. Install warning tape directly above utilities, 12 inches (300 mm) below finished grade, 

except 6 inches (150 mm) below subgrade under pavements and slabs. 
 
3.12 FILL 
 

A. Preparation:  Remove vegetation, topsoil, debris, unsatisfactory soil materials, 
obstructions, and deleterious materials from ground surface before placing fills. 

 
B. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal 

so fill material will bond with existing material. 
 

C. Place and compact fill material in layers to required elevations as follows: 
1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

 
3.13 MOISTURE CONTROL 
 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before 
compaction to within 2 percent of optimum moisture content. 
1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain 

frost or ice. 
2. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material 

that exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

 
3.14 COMPACTION OF BACKFILLS AND FILLS 
 

A. Place backfill and fill materials in layers not more than 8 inches (200 mm) in loose depth 
for material compacted by heavy compaction equipment, and not more than 4 inches 
(100 mm) in loose depth for material compacted by hand-operated tampers. 

 
B. Place backfill and fill materials evenly on all sides of structures to required elevations, 

and uniformly along the full length of each structure. 
 

C. Compact soil to not less than the following percentages of maximum dry unit weight 
according to ASTM D 1557: 
1. Under structures, building slabs, steps, and pavements, scarify and recompact 

top 6 inches (150 mm) of existing subgrade and each layer of backfill or fill 
material at 95 percent. 

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade 
and compact each layer of backfill or fill material at 95 percent. 

3. Under lawn or unpaved areas, scarify and recompact top 6 inches (150 mm) 
below subgrade and compact each layer of backfill or fill material at 90 percent. 

 
3.15 GRADING 
 

A. General:  Uniformly grade areas to a smooth surface, free from irregular surface 
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changes.  Comply with compaction requirements and grade to cross sections, lines, and 
elevations indicated. 
1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 
 

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances: 
1. Lawn or Unpaved Areas:  Plus or minus 1 inch (25 mm). 
2. Walks:  Plus or minus 1 inch (25 mm). 
3. Pavements:  Plus or minus 1/2 inch (13 mm). 

 
C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when 

tested with a 10-foot (3-m)  straightedge. 
 
3.16 SUBBASE AND BASE COURSES 
 

A. Under pavements and walks, place subbase course on prepared subgrade and as 
follows: 
1. Place base course material over subbase. 
2. Compact subbase and base courses at optimum moisture content to required 

grades, lines, cross sections, and thickness to not less than 95 percent of 
maximum dry unit weight according to ASTM D 1557. 

3. Shape subbase and base to required crown elevations and cross-slope grades. 
4. When thickness of compacted subbase or base course is 6 inches (150 mm) or 

less, place materials in a single layer. 
5. When thickness of compacted subbase or base course exceeds 6 inches (150 

mm), place materials in equal layers, with no layer more than 6 inches (150 mm) 
thick or less than 3 inches (75 mm) thick when compacted. 

 
B. Pavement Shoulders:  Place shoulders along edges of subbase and base course to 

prevent lateral movement.  Construct shoulders, at least 12 inches (300 mm) wide, of 
satisfactory soil materials and compact simultaneously with each subbase and base layer 
to not less than 95 percent of maximum dry unit weight according to ASTM D 1557. 

 
3.17 DRAINAGE COURSE 
 

A. Under slabs-on-grade, place drainage course on prepared subgrade and as follows: 
1. Compact drainage course to required cross sections and thickness to not less 

than 95 percent of maximum dry unit weight according to ASTM D 698. 
2. When compacted thickness of drainage course is 6 inches (150 mm) or less, 

place materials in a single layer. 
3. When compacted thickness of drainage course exceeds 6 inches (150 mm), 

place materials in equal layers, with no layer more than 6 inches (150 mm) thick 
or less than 3 inches (75 mm) thick when compacted. 

 
3.18 FIELD QUALITY CONTROL 
 

A. Testing Agency:  Owner will engage a qualified independent geotechnical engineering 
testing agency to perform field quality-control testing. 

 
B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed 

with subsequent earthwork only after test results for previously completed work comply 
with requirements. 

 
C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be 

performed to verify design bearing capacities.  Subsequent verification and approval of 
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other footing subgrades may be based on a visual comparison of subgrade with tested 
subgrade when approved by Architect. 

 
D. Testing agency will test compaction of soils in place according to ASTM D 1556, 

ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed 
at the following locations and frequencies: 
1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and 

backfill layer, at least one test for every 1000 sq. ft. (186 sq. m) or less of paved 
area or building slab, but in no case fewer than three tests. 

2. Foundation Wall/Continuous Footing Backfill:  At each compacted backfill layer, 
at least one test for each 15 linear feet or less of wall length, but no fewer than 
two tests. 

3. Trench Backfill:  At each compacted initial and final backfill layer, at least one test 
for each 40 feet or less of trench length, but no fewer than two tests. 

4. Spot Footings: Minimum of 1 compaction test for each lift for each spot footing. 
5. Sidewalks, Curbs, Gutters, Pads: Minimum of 1 test for each lift for each 40 lineal 

feet or 1 test for every 1000 sq. ft. or less of paved area or building slab, but in no 
case fewer than three tests. 

 
E. When testing agency reports that subgrades, fills, or backfills have not achieved degree 

of compaction specified, scarify and moisten or aerate, or remove and replace soil to 
depth required; recompact and retest until specified compaction is obtained. 

 
3.19 PROTECTION 
 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  
Keep free of trash and debris. 

 
B. Repair and reestablish grades to specified tolerances where completed or partially 

completed surfaces become eroded, rutted, settled, or where they lose compaction due 
to subsequent construction operations or weather conditions. 
1. Scarify or remove and replace soil material to depth as directed by Architect; 

reshape and recompact. 
 

C. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 
Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to the greatest extent possible. 
 
DISPOSAL OF SURPLUS AND WASTE MATERIALS 
 

Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory soil, 
trash, and debris, and legally dispose of it off Owner's property. 

 
 
 END OF SECTION 312000 
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SECTION 321216 - ASPHALT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Hot-mix asphalt patching. 
2. Hot-mix asphalt paving. 
3. Hot-mix asphalt paving overlay. 
4. Asphalt surface treatments. 
5. Pavement-marking paint. 
6. Wheelstops 

B. Related Sections: 
1. Division 2 Section "Earthwork" for aggregate subbase and base courses and for 

aggregate pavement shoulders. 
2. Division 2 Section "Pavement Joint Sealants" for joint sealants and fillers at paving 

terminations. 

1.3 DEFINITION 

A. Hot-Mix Asphalt Paving Terminology:  Refer to ASTM D 8 for definitions of terms. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include technical data and tested physical 
and performance properties. 

1. Job-Mix Designs:  Certification, by authorities having jurisdiction, of approval of each job 
mix proposed for the Work. 

2. Job-Mix Designs:  For each job mix proposed for the Work. 

B. Samples:  For each paving fabric, 12 by 12 inches (300 by 300 mm) minimum. 

C. Samples for Verification:  For the following products, in manufacturer's standard sizes unless 
otherwise indicated: 

1. Each paving fabric, 12 by 12 inches (300 by 300 mm) minimum. 
2. Each type and color of preformed traffic-calming device. 
3. Each pattern and color of imprinted asphalt and precut marking material. 

D. Qualification Data:  For qualified manufacturer and Installer. 
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E. Material Certificates:  For each paving material, from manufacturer. 

F. Material Test Reports:  For each paving material. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A paving-mix manufacturer registered with and approved by 
authorities having jurisdiction or the DOT of state in which Project is located. 

B. Installer Qualifications:  Imprinted-asphalt manufacturer's authorized installer who is trained and 
approved for installation of imprinted asphalt required for this Project. 

C. Testing Agency Qualifications:  Qualified according to ASTM D 3666 for testing indicated. 

D. Regulatory Requirements:  Comply with materials, workmanship, and other applicable 
requirements of the Utah Department of Tranrportation for asphalt paving work. 

1. Measurement and payment provisions and safety program submittals included in 
standard specifications do not apply to this Section. 

E. Preinstallation Conference:  Conduct conference at Project site 

1. Review methods and procedures related to hot-mix asphalt paving including, but not 
limited to, the following: 

a. Review proposed sources of paving materials, including capabilities and location of 
plant that will manufacture hot-mix asphalt. 

b. Review condition of subgrade and preparatory work. 
c. Review requirements for protecting paving work, including restriction of traffic 

during installation period and for remainder of construction period. 
d. Review and finalize construction schedule and verify availability of materials, 

Installer's personnel, equipment, and facilities needed to make progress and avoid 
delays. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver pavement-marking materials to Project site in original packages with seals unbroken 
and bearing manufacturer's labels containing brand name and type of material, date of 
manufacture, and directions for storage. 

B. Store pavement-marking materials in a clean, dry, protected location within temperature range 
required by manufacturer.  Protect stored materials from direct sunlight. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or excessively 
damp, if rain is imminent or expected before time required for adequate cure, or if the following 
conditions are not met: 

1. Prime Coat:  Minimum surface temperature of 60 deg F (15.6 deg C). 
2. Tack Coat:  Minimum surface temperature of 60 deg F (15.6 deg C). 
3. Slurry Coat:  Comply with weather limitations in ASTM D 3910. 



 

ASPHALT PAVING 321216 - 3 

4. Asphalt Base Course:  Minimum surface temperature of 40 deg F (4.4 deg C) and rising 
at time of placement. 

5. Asphalt Surface Course:  Minimum surface temperature of 60 deg F (15.6 deg C) at time 
of placement. 

B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a 
minimum ambient or surface temperature of 40 deg F (4.4 deg C) for oil-based materials, 55 
deg F (12.8 deg C) for water-based materials, and not exceeding 95 deg F (35 deg C). 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. General:  Use materials and gradations that have performed satisfactorily in previous 
installations. 

B. Coarse Aggregate:  ASTM D 692, sound; angular crushed stone, crushed gravel, or cured, 
crushed blast-furnace slag. 

C. Fine Aggregate:  ASTM D 1073 or AASHTO M 29, sharp-edged natural sand or sand prepared 
from stone, gravel, cured blast-furnace slag, or combinations thereof. 

1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of the total 
aggregate mass. 

D. Mineral Filler:  ASTM D 242 or AASHTO M 17, rock or slag dust, hydraulic cement, or other 
inert material. 

2.2 ASPHALT MATERIALS 

A. Asphalt Binder:  AASHTO M 320 or AASHTO MP 1a, PG 64-22. 

B. Asphalt Cement:  ASTM D 3381 for viscosity-graded material ASTM D 946 for penetration-
graded material. 

C. Prime Coat:  ASTM D 2027, medium-curing cutback asphalt, MC-30 or MC-70 

D. Prime Coat:  Asphalt emulsion prime coat complying with the Utah Department of 
Transportation requirements. 

E. Tack Coat:  ASTM D 977 emulsified asphalt, or ASTM D 2397 cationic emulsified asphalt, slow 
setting, diluted in water, of suitable grade and consistency for application. 

F. Fog Seal:  ASTM D 977 emulsified asphalt, or ASTM D 2397 cationic emulsified asphalt, slow 
setting, factory diluted in water, of suitable grade and consistency for application. 

G. Water:  Potable. 

H. Undersealing Asphalt:  ASTM D 3141, pumping consistency. 

2.3 AUXILIARY MATERIALS 
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A. Herbicide:  Commercial chemical for weed control, registered by the EPA.  Provide in granular, 
liquid, or wettable powder form. 

B. Sand:  ASTM D 1073, Grade Nos. 2 or 3. 

C. Paving Geotextile:  AASHTO M 288, nonwoven polypropylene; resistant to chemical attack, rot, 
and mildew; and specifically designed for paving applications. 

D. Joint Sealant:  ASTM D 6690, hot-applied, single-component, polymer-modified bituminous 
sealant. 

E. Pavement-Marking Paint:  Alkyd-resin type, lead and chromate free, ready mixed, complying 
with AASHTO M 248; colors complying with FS TT-P-1952. 

1. Color:  White 

F. Wheel Stops:  Pre-cast, air entrained concrete, 2500-psi minimum compressive strength, 4 ½ 
inches high by 9 inches wide by 72 inches long, provide chamfered corners, drainage slots on 
underside, and holes for anchoring to substrate.  

2.4 MIXES 

A. Hot-Mix Asphalt:  Dense, hot-laid, hot-mix asphalt plant mixes approved by authorities having 
jurisdiction and designed according to procedures in AI MS-2, "Mix Design Methods for Asphalt 
Concrete and Other Hot-Mix Types." 

1. Provide mixes with a history of satisfactory performance in geographical area where 
Project is located. 

2. Provide mixes complying with composition, grading, and tolerance requirements in 
ASTM D 3515 for the following nominal, maximum aggregate sizes: 

a. Base Course:  1 inch . 
b. Surface Course:  1/2 inch . 

B. Emulsified-Asphalt Slurry:  ASTM D 3910, Type 1. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to begin paving. 

B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft 
pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction.  Limit vehicle speed to 3 mph (5 km/h). 
2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons 

(13.6 tonnes). 
3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by Architect, and replace with compacted backfill or fill as directed. 

C. Proceed with paving only after unsatisfactory conditions have been corrected. 
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D. Verify that utilities, traffic loop detectors, and other items requiring a cut and installation beneath 
the asphalt surface have been completed and that asphalt surface has been repaired flush with 
adjacent asphalt prior to beginning installation of imprinted asphalt. 

3.2 PATCHING 

A. Hot-Mix Asphalt Pavement:  Saw cut perimeter of patch and excavate existing pavement 
section to sound base.  Excavate rectangular or trapezoidal patches, extending 12 inches (300 
mm) into adjacent sound pavement, unless otherwise indicated.  Cut excavation faces vertically.  
Remove excavated material.  Recompact existing unbound-aggregate base course to form new 
subgrade. 

B. Portland Cement Concrete Pavement:  Break cracked slabs and roll as required to reseat 
concrete pieces firmly. 

1. Pump hot undersealing asphalt under rocking slab until slab is stabilized or, if necessary, 
crack slab into pieces and roll to reseat pieces firmly. 

2. Remove disintegrated or badly cracked pavement.  Excavate rectangular or trapezoidal 
patches, extending into adjacent sound pavement, unless otherwise indicated.  Cut 
excavation faces vertically.  Recompact existing unbound-aggregate base course to form 
new subgrade. 

C. Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix asphalt 
paving at a rate of 0.05 to 0.15 gal./sq. yd. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  

Remove spillages and clean affected surfaces. 

D. Patching:  Fill excavated pavements with hot-mix asphalt base mix for full thickness of patch 
and, while still hot, compact flush with adjacent surface. 

3.3 REPAIRS 

A. Leveling Course:  Install and compact leveling course consisting of hot-mix asphalt surface 
course to level sags and fill depressions deeper than 1 inch (25 mm) in existing pavements. 

1. Install leveling wedges in compacted lifts not exceeding 3 inches (75 mm) thick. 

B. Crack and Joint Filling:  Remove existing joint filler material from cracks or joints to a depth of 
1/4 inch . 

1. Clean cracks and joints in existing hot-mix asphalt pavement. 
2. Use emulsified-asphalt slurry to seal cracks and joints less than 1/4 inch (6 mm) wide.  

Fill flush with surface of existing pavement and remove excess. 
3. Use hot-applied joint sealant to seal cracks and joints more than 1/4 inch (6 mm) wide.  

Fill flush with surface of existing pavement and remove excess. 

3.4 SURFACE PREPARATION 

A. General:  Immediately before placing asphalt materials, remove loose and deleterious material 
from substrate surfaces.  Ensure that prepared subgrade is ready to receive paving. 
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B. Herbicide Treatment:  Apply herbicide according to manufacturer's recommended rates and 
written application instructions.  Apply to dry, prepared subgrade or surface of compacted-
aggregate base before applying paving materials. 

1. Mix herbicide with prime coat if formulated by manufacturer for that purpose. 

C. Prime Coat:  Apply uniformly over surface of compacted unbound-aggregate base course at a 
rate of 0.15 to 0.50 gal./sq. yd.   Apply enough material to penetrate and seal but not flood 
surface.  Allow prime coat to cure. 

1. If prime coat is not entirely absorbed within 24 hours after application, spread sand over 
surface to blot excess asphalt.  Use enough sand to prevent pickup under traffic.  
Remove loose sand by sweeping before pavement is placed and after volatiles have 
evaporated. 

2. Protect primed substrate from damage until ready to receive paving. 

D. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. 
yd.. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  

Remove spillages and clean affected surfaces. 

3.5 PAVING GEOTEXTILE INSTALLATION 

A. Apply tack coat uniformly to existing pavement surfaces at a rate of 0.20 to 0.30 gal./sq. yd. . 

B. Place paving geotextile promptly according to manufacturer's written instructions.  Broom or roll 
geotextile smooth and free of wrinkles and folds.  Overlap longitudinal joints 4 inches (100 mm) 
and transverse joints 6 inches (150 mm). 

1. Protect paving geotextile from traffic and other damage and place hot-mix asphalt paving 
overlay the same day. 

3.6 HOT-MIX ASPHALT PLACING 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  Place 
asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation 
of mix.  Place each course to required grade, cross section, and thickness when compacted. 

1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated. 
2. Place hot-mix asphalt surface course in single lift. 
3. Spread mix at minimum temperature of 250 deg F (121 deg C). 
4. Begin applying mix along centerline of crown for crowned sections and on high side of 

one-way slopes unless otherwise indicated. 
5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 

tears in asphalt-paving mat. 

B. Place paving in consecutive strips not less than 10 feet (3 m) wide unless infill edge strips of a 
lesser width are required. 
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1. After first strip has been placed and rolled, place succeeding strips and extend rolling to 
overlap previous strips.  Complete a section of asphalt base course before placing 
asphalt surface course. 

C. Promptly correct surface irregularities in paving course behind paver.  Use suitable hand tools 
to remove excess material forming high spots.  Fill depressions with hot-mix asphalt to prevent 
segregation of mix; use suitable hand tools to smooth surface. 

3.7 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections.  Construct 
joints free of depressions, with same texture and smoothness as other sections of hot-mix 
asphalt course. 

1. Clean contact surfaces and apply tack coat to joints. 
2. Offset longitudinal joints, in successive courses, a minimum of 6 inches (150 mm). 
3. Offset transverse joints, in successive courses, a minimum of 24 inches (600 mm). 
4. Construct transverse joints at each point where paver ends a day's work and resumes 

work at a subsequent time.  Construct these joints using either "bulkhead" or "papered" 
method according to AI MS-22, for both "Ending a Lane" and "Resumption of Paving 
Operations”. 

5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive 
displacement. 

6. Compact asphalt at joints to a density within 2 percent of specified course density. 

3.8 COMPACTION 

A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight without 
excessive displacement.  Compact hot-mix paving with hot, hand tampers or with vibratory-plate 
compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F (85 deg C). 

B. Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling joints and 
outside edge.  Examine surface immediately after breakdown rolling for indicated crown, grade, 
and smoothness.  Correct laydown and rolling operations to comply with requirements. 

C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling while hot-
mix asphalt is still hot enough to achieve specified density.  Continue rolling until hot-mix 
asphalt course has been uniformly compacted to the following density: 

1. Average Density:  96 percent of reference laboratory density according to ASTM D 6927 
or AASHTO T 245, but not less than 94 percent nor greater than 100 percent. 

2. Average Density:  92 percent of reference maximum theoretical density according to 
ASTM D 2041, but not less than 90 percent nor greater than 96 percent. 

D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still 
warm. 

E. Edge Shaping:  While surface is being compacted and finished, trim edges of pavement to 
proper alignment.  Bevel edges while asphalt is still hot; compact thoroughly. 
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F. Repairs:  Remove paved areas that are defective or contaminated with foreign materials and 
replace with fresh, hot-mix asphalt.  Compact by rolling to specified density and surface 
smoothness. 

G. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has cooled and 
hardened. 

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 
marked. 

3.9 ASPHALT CURBS 

A. Construct hot-mix asphalt curbs over compacted pavement surfaces.  Apply a light tack coat 
unless pavement surface is still tacky and free from dust.  Spread mix at minimum temperature 
of 250 deg F (121 deg C). 

1. Asphalt Mix:  Same as pavement surface-course mix. 

B. Place hot-mix asphalt to curb cross section indicated or, if not indicated, to local standard 
shapes, by machine or by hand in wood or metal forms.  Tamp hand-placed materials and 
screed to smooth finish.  Remove forms after hot-mix asphalt has cooled. 

3.10 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 
with Architect. 

B. Allow paving to age for 30  days before starting pavement marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 
indicated, with uniform, straight edges.  Apply at manufacturer's recommended rates to provide 
a minimum wet film thickness of 15 mils (0.4 mm). 

3.11 FIELD QUALITY CONTROL 

A. Testing Agency:  [Owner will engage] [Engage] a qualified testing agency to perform tests and 
inspections. 

B. Thickness:  In-place compacted thickness of hot-mix asphalt courses will be determined 
according to ASTM D 3549. 

C. Surface Smoothness:  Finished surface of each hot-mix asphalt course will be tested for 
compliance with smoothness tolerances. 

D. In-Place Density:  Testing agency will take samples of uncompacted paving mixtures and 
compacted pavement according to ASTM D 979. 

1. Reference maximum theoretical density will be determined by averaging results from four 
samples of hot-mix asphalt-paving mixture delivered daily to site, prepared according to 
ASTM D 2041, and compacted according to job-mix specifications. 
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2. In-place density of compacted pavement will be determined by testing core samples 
according to ASTM D 1188 or ASTM D 2726. 

a. One core sample will be taken for every 1000 sq. yd. (836 sq. m) or less of 
installed pavement, with no fewer than 3 cores taken. 

b. Field density of in-place compacted pavement may also be determined by nuclear 
method according to ASTM D 2950 and correlated with ASTM D 1188 or 
ASTM D 2726. 

E. Replace and compact hot-mix asphalt where core tests were taken. 

F. Remove and replace or install additional hot-mix asphalt where test results or measurements 
indicate that it does not comply with specified requirements. 

3.12 DISPOSAL 

A. Except for material indicated to be recycled, remove excavated materials from Project site and 
legally dispose of them in an EPA-approved landfill. 

1. Do not allow milled materials to accumulate on-site. 

END OF SECTION 321216 
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SECTION 321313 - CEMENT CONCRETE PAVEMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Driveways. 
2. Roadways. 
3. Parking lots. 
4. Curbs and gutters. 
5. Walks. 

B. Related Sections: 

1. Division 2 Section "Pavement Joint Sealants" for joint sealants in expansion and 
contraction joints within concrete paving and in joints between concrete paving and 
asphalt paving or adjacent construction. 

2. Division 3 Section "Cast-in-Place Concrete" for general building applications of concrete. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of product, ingredient, or admixture requiring color 
selection. 

C. Other Action Submittals: 

1. Design Mixtures:  For each concrete paving mixture.  Include alternate design mixtures 
when characteristics of materials, Project conditions, weather, test results, or other 
circumstances warrant adjustments. 

D. Qualification Data:  For qualified Installer of detectable warnings,  ready-mix concrete 
manufacturer and testing agency. 

E. Material Certificates:  For the following, from manufacturer: 
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1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Fiber reinforcement. 
4. Admixtures. 
5. Curing compounds. 
6. Applied finish materials. 
7. Bonding agent or epoxy adhesive. 
8. Joint fillers. 

F. Material Test Reports:  For each of the following: 

1. Aggregates.  Include service-record data indicating absence of deleterious expansion of 
concrete due to alkali-aggregate reactivity. 

G. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications:  A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for production 
facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities" (Quality Control Manual - Section 3, "Plant Certification Checklist"). 

B. Testing Agency Qualifications:  Qualified according to ASTM C 1077 and ASTM E 329 for 
testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

C. Concrete Testing Service:  Engage a qualified testing agency to perform material evaluation 
tests and to design concrete mixtures. 

D. ACI Publications:  Comply with ACI 301 unless otherwise indicated. 
1. Approved mockups may become part of the completed Work if undisturbed at time of 

Substantial Completion. 

E. Preinstallation Conference:  Conduct conference at Project site. 

1. Review methods and procedures related to concrete paving, including but not limited to, 
the following: 

a. Concrete mixture design. 
b. Quality control of concrete materials and concrete paving construction practices. 

2. Require representatives of each entity directly concerned with concrete paving to attend, 
including the following: 

a. Contractor's superintendent. 
b. Independent testing agency responsible for concrete design mixtures. 
c. Ready-mix concrete manufacturer. 
d. Concrete paving subcontractor. 
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e. Manufacturer's representative of stamped concrete paving system used for 
detectable warnings. 

1.6 PROJECT CONDITIONS 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other 
construction activities. 

B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a 
minimum ambient or surface temperature of 40 deg F for oil-based materials, 55 deg F for 
water-based materials, and not exceeding 95 deg F. 

PART 2 - PRODUCTS 

2.1 FORMS 

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type materials 
to provide full-depth, continuous, straight, and smooth exposed surfaces. 

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet or less. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 
concrete surfaces. 

2.2 STEEL REINFORCEMENT 

A. Recycled Content:  Provide steel reinforcement with an average recycled content of steel so 
postconsumer recycled content plus one-half of preconsumer recycled content is not less than 
25 percent. 

B. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, fabricated from galvanized-
steel wire into flat sheets. 

C. Deformed-Steel Welded Wire Reinforcement:  ASTM A 497/A 497M, flat sheet. 

D. Epoxy-Coated Welded Wire Reinforcement:  ASTM A 884/A 884M, Class A, plain steel. 

E. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60; deformed. 

F. Galvanized Reinforcing Bars:  ASTM A 767/A 767M, Class II zinc coated, hot-dip galvanized 
after fabrication and bending; with ASTM A 615/A 615M, Grade 60 deformed bars. 

G. Epoxy-Coated Reinforcing Bars:  ASTM A 775/A 775M or ASTM A 934/A 934M; with 
ASTM A 615/A 615M, Grade 60 deformed bars. 

H. Steel Bar Mats:  ASTM A 184/A 184M; with ASTM A 615/A 615M, Grade 60, deformed bars; 
assembled with clips. 

I. Plain-Steel Wire:  ASTM A 82/A 82M,  
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J. Deformed-Steel Wire:  ASTM A 496/A 496M. 

K. Epoxy-Coated-Steel Wire:  ASTM A 884/A 884M, Class A coated,  

L. Joint Dowel Bars:  ASTM A 615/A 615M,  

M. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and 
fastening reinforcing bars, welded wire reinforcement, and dowels in place.  Manufacture bar 
supports according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast 
concrete of greater compressive strength than concrete specified, and as follows: 

1. Equip wire bar supports with sand plates or horizontal runners where base material will 
not support chair legs. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 
wire bar supports. 

N. Epoxy Repair Coating:  Liquid, two-part, epoxy repair coating, compatible with epoxy coating on 
reinforcement. 

O. Zinc Repair Material:  ASTM A 780. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of same type, brand, and 
source throughout Project: 

1. Portland Cement:  ASTM C 150, portland cement Type I/II. 

B. Normal-Weight Aggregates:  ASTM C 33, uniformly graded.  Provide aggregates from a single 
source. 

1. Maximum Coarse-Aggregate Size:  3/4 inch  nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  Potable and complying with ASTM C 94/C 94M. 

D. Air-Entraining Admixture:  ASTM C 260. 

E. Chemical Admixtures:  Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.4 FIBER REINFORCEMENT 
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A. Synthetic Fiber:  Monofilament or fibrillated polypropylene fibers engineered and designed for 
use in concrete paving, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches 
long. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Monofilament Fibers: 

1) Axim Italcementi Group, Inc.; FIBRASOL II P. 
2) Euclid Chemical Company (The), an RPM company; Fiberstrand 100, 

Fiberstrand 150. 
3) FORTA Corporation; FORTA ECONO-MONO orFORTA Mighty-Mono. 
4) Grace, W. R. & Co. - Conn.; Grace MicroFiber. 
5) Metalcrete Industries; Polystrand 1000. 
6) QC Construction Products; QC FIBERS. 

b. Fibrillated Fibers: 

1) Axim Italcementi Group, Inc.; FIBRASOL F. 
2) Euclid Chemical Company (The), an RPM company; Fiberstrand F. 
3) FORTA Corporation; FORTA Econo-Net or FORTA Super-Net. 
4) Grace, W. R. & Co. - Conn.; Grace Fibers. 
5) Propex Concrete Systems Corp.; Fibermesh 300. 

2.5 CURING MATERIALS 

A. Absorptive Cover:  AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water:  Potable. 

D. Evaporation Retarder:  Waterborne, monomolecular, film forming, manufactured for application 
to fresh concrete. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Axim Italcementi Group, Inc.; Caltexol CIMFILM. 
b. BASF Construction Chemicals, LLC; Confilm. 
c. ChemMasters; Spray-Film. 
d. Conspec by Dayton Superior; Aquafilm. 
e. Dayton Superior Corporation; Sure Film (J-74). 
f. Edoco by Dayton Superior; BurkeFilm. 
g. Euclid Chemical Company (The), an RPM company; Eucobar. 
h. Kaufman Products, Inc.; VaporAid. 
i. Lambert Corporation; LAMBCO Skin. 
j. L&M Construction Chemicals, Inc.; E-CON. 
k. Meadows, W. R., Inc.; EVAPRE. 
l. Metalcrete Industries; Waterhold. 
m. Nox-Crete Products Group; MONOFILM. 
n. Sika Corporation, Inc.; SikaFilm. 
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o. SpecChem, LLC; Spec Film. 
p. Symons by Dayton Superior; Finishing Aid. 
q. TK Products, Division of Sierra Corporation; TK-2120 TRI-FILM. 
r. Unitex; PRO-FILM. 
s. Vexcon Chemicals Inc.; Certi-Vex EnvioAssist. 

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 
dissipating. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Anti-Hydro International, Inc.; A-H Curing Compound #2 DR WB. 
b. ChemMasters; Safe-Cure Clear. 
c. Conspec by Dayton Superior; D.O.T. Resin Cure, DSSCC Clear Resin Cure. 
d. Dayton Superior Corporation; Day-Chem Rez Cure (J-11-W). 
e. Edoco by Dayton Superior; DSSCC Clear Resin Cure, Resin Emulsion Cure 

V.O.C. (Type I). 
f. Euclid Chemical Company (The), an RPM company; Kurez W VOX. 
g. Kaufman Products, Inc.; Thinfilm 420. 
h. Lambert Corporation; AQUA KURE - CLEAR. 
i. L&M Construction Chemicals, Inc.; L&M CURE R. 
j. Meadows, W. R., Inc.; 1100-CLEAR SERIES. 
k. Nox-Crete Products Group; Resin Cure E. 
l. SpecChem, LLC; PaveCure Rez. 
m. Symons by Dayton Superior; Resi-Chem Clear. 
n. Tamms Industries, Inc., Euclid Chemical Company (The); TAMMSCURE WB 30C. 
o. TK Products, Division of Sierra Corporation; TK-2519 WB, TK-2519 DC WB. 
p. Vexcon Chemicals Inc.; Certi-Vex Enviocure 100. 

F. White, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 2, Class B, 
dissipating. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Anti-Hydro International, Inc.; A-H Curing Compound #2 WP WB. 
b. ChemMasters; Safe-Cure 2000. 
c. Conspec by Dayton Superior; D.O.T. Resin Cure White, DSSCC White Resin 

Cure. 
d. Dayton Superior Corporation; Day-Chem White Pigmented Cure (J-10-W). 
e. Edoco by Dayton Superior; Resin Emulsion Cure V.O.C. (Type II). 
f. Euclid Chemical Company (The), an RPM company; Kurez VOX White Pigmented. 
g. Kaufman Products, Inc.; Thinfilm 450. 
h. Lambert Corporation; AQUA KURE - WHITE. 
i. L&M Construction Chemicals, Inc.; L&M CURE R-2. 
j. Meadows, W. R., Inc.; 1100-WHITE SERIES. 
k. SpecChem, LLC; PaveCure Rez White. 
l. Symons by Dayton Superior; Resi-Chem White. 
m. Vexcon Chemicals Inc.; Certi-Vex Enviocure White 100. 

2.6 RELATED MATERIALS 
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A. Joint Fillers:  ASTM D 1751, asphalt-saturated cellulosic fiber or ASTM D 1752, cork or self-
expanding cork in preformed strips. 

B. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene 
butadiene. 

C. Epoxy Bonding Adhesive:  ASTM C 881/C 881M, two-component epoxy resin capable of humid 
curing and bonding to damp surfaces; of class suitable for application temperature, of grade 
complying with requirements, and of the following types: 

1. Types I and II, non-load bearing, Types IV and V, load bearing, for bonding hardened or 
freshly mixed concrete to hardened concrete. 

D. Chemical Surface Retarder:  Water-soluble, liquid, set retarder with color dye, for horizontal 
concrete surface application, capable of temporarily delaying final hardening of concrete to a 
depth of 1/8 to 1/4 inch . 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. ChemMasters; Exposee. 
b. Conspec by Dayton Superior; Delay S. 
c. Dayton Superior Corporation; Sure Etch (J-73). 
d. Edoco by Dayton Superior; True Etch Surface Retarder. 
e. Euclid Chemical Company (The), an RPM company; Surface Retarder Formula S. 
f. Kaufman Products, Inc.; Expose. 
g. Meadows, W. R., Inc.; TOP-STOP. 
h. Metalcrete Industries; Surftard. 
i. Nox-Crete Products Group; CRETE-NOX TA. 
j. Scofield, L. M. Company; LITHOTEX Top Surface Retarder. 
k. Sika Corporation, Inc.; Rugasol-S. 
l. SpecChem, LLC; Spec Etch. 
m. TK Products, Division of Sierra Corporation; TK-6000 Concrete Surface Retarder. 
n. Unitex; TOP-ETCH Surface Retarder. 
o. Vexcon Chemicals Inc.; Certi-Vex Envioset. 

E. Liquid Release Agent:  Manufacturer's standard, clear, evaporating formulation designed to 
facilitate release of stamp mats. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Advanced Surfaces Inc.; Liquid Release. 
b. Matcrete Precision Stamped Concrete Tools; Liquid Release Agent. 
c. Southern Color N.A., Inc.; SCC Clear Liquid Release. 
d. Stampcrete International Ltd.; Stampcrete Liquid Release. 
e. Superior Decorative by Dayton Superior; Pro Liquid Release. 

2.7 PAVEMENT MARKINGS 

A. Pavement-Marking Paint:  Alkyd-resin type, lead and chromate free, ready mixed, complying 
with AASHTO M 248; colors complying with FS TT-P-1952. 

1. Color  As indicated 
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2.8 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed 
concrete design mixtures for the trial batch method. 

2. When automatic machine placement is used, determine design mixtures and obtain 
laboratory test results that meet or exceed requirements. 

B. Proportion mixtures to provide normal-weight concrete with the following properties: 

1. Compressive Strength (28 Days):  4000 psi .. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 
1. Air Content:  6 percent plus or minus 1.5 percent for 3/4-inch nominal maximum 

aggregate size. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.30  percent by weight of 
cement. 

E. Chemical Admixtures:  Use admixtures according to manufacturer's written instructions. 

 
1. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 

F. Cementitious Materials:  Limit percentage by weight of cementitious materials other than 
portland cement according to ACI 301 requirements  

G. Synthetic Fiber:  Uniformly disperse in concrete mixture at manufacturer's recommended rate, 
but not less than 1.0 lb/cu. yd.  

2.9 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M.  Furnish batch certificates for each batch discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 
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B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 
excess yielding. 

1. Completely proof-roll subbase in one direction  Limit vehicle speed to 3 mph (5 km/h). 
2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck weighing 

not less than 15 tons (13.6 tonnes). 
3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of  1/2 

inch  according to requirements in Division 2 Section "Earthwork." 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required 
lines, grades, and elevations.  Install forms to allow continuous progress of work and so forms 
can remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from 
concrete without damage. 

3.4 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 
concrete placement.  Maintain minimum cover to reinforcement. 

D. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining pieces at 
least one full mesh, and lace splices with wire.  Offset laps of adjoining widths to prevent 
continuous laps in either direction. 

E. Zinc-Coated Reinforcement:  Use galvanized-steel wire ties to fasten zinc-coated reinforcement.  
Repair cut and damaged zinc coatings with zinc repair material. 

F. Epoxy-Coated Reinforcement:  Use epoxy-coated steel wire ties to fasten epoxy-coated 
reinforcement.  Repair cut and damaged epoxy coatings with epoxy repair coating according to 
ASTM D 3963/D 3963M. 

G. Install fabricated bar mats in lengths as long as practicable.  Handle units to keep them flat and 
free of distortions.  Straighten bends, kinks, and other irregularities, or replace units as required 
before placement.  Set mats for a minimum 2-inch (50-mm) overlap of adjacent mats. 

3.5 JOINTS 
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A. General:  Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed joints 
unless otherwise indicated. 

B. Construction Joints:  Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated.  Do 
not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
3. Butt Joints:  Use bonding agent at joint locations where fresh concrete is placed against 

hardened or partially hardened concrete surfaces. 
4. Keyed Joints:  Provide preformed keyway-section forms or bulkhead forms with keys 

unless otherwise indicated.  Embed keys at least 1-1/2 inches (38 mm) into concrete. 
5. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  

Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to 
one side of joint. 

C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete curbs, 
catch basins, manholes, inlets, structures, other fixed objects, and where indicated. 

1. Locate expansion joints at intervals of 50 feet (15.25 m)] unless otherwise indicated. 
2. Extend joint fillers full width and depth of joint. 
3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) below 

finished surface if joint sealant is indicated. 
4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated. 
5. Furnish joint fillers in one-piece lengths.  Where more than one length is required, lace or 

clip joint-filler sections together. 
6. During concrete placement, protect top edge of joint filler with metal, plastic, or other 

temporary preformed cap.  Remove protective cap after concrete has been placed on 
both sides of joint. 

D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness, as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing 
each edge of joint with grooving tool to a 1/4-inch radius.  Repeat grooving of contraction 
joints after applying surface finishes 

a. Tolerance:  Ensure that grooved joints are within 3 inches either way from centers 
of dowels. 

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades.  Cut 1/8-inch- wide joints into concrete when cutting 
action will not tear, abrade, or otherwise damage surface and before developing random 
contraction cracks. 

a. Tolerance:  Ensure that sawed joints are within 3 inches either way from centers of 
dowels. 
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3. Doweled Contraction Joints:  Install dowel bars and support assemblies at joints where 
indicated.  Lubricate or coat with asphalt one-half of dowel length to prevent concrete 
bonding to one side of joint. 

E. Edging:  After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch radius.  Repeat tooling of edges after applying surface finishes. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation and items to be embedded 
or cast-in. 

B. Remove snow, ice, or frost from subbase surface before placing concrete.  Do not place 
concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  Do not 
place concrete around manholes or other structures until they are at required finish elevation 
and alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Do not add water to concrete during delivery or at Project site.  Do not add water to fresh 
concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push 
or drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 
by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 
internal vibrator.  Keep vibrator away from joint assemblies  or side forms.  Use only 
square-faced shovels for hand spreading and consolidation.  Consolidate with care to 
prevent dislocating   joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleed water appears on the surface.  Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

J. Curbs and Gutters:  Use design mixture for automatic machine placement.  Produce curbs and 
gutters to required cross section, lines, grades, finish, and jointing. 

K. Slip-Form Paving:  Use design mixture for automatic machine placement.  Produce paving to 
required thickness, lines, grades, finish, and jointing. 

1. Compact subbase and prepare subgrade of sufficient width to prevent displacement of 
slip-form paving machine during operations. 

L. Cold-Weather Placement:  Protect concrete work from physical damage or reduced strength 
that could be caused by frost, freezing, or low temperatures.  Comply with ACI 306.1 and the 
following: 
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1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 
water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F (10 deg C) and not more than 80 deg F (27 deg C) at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

M. Hot-Weather Placement:  Comply with ACI 301 (ACI 301M) and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32 
deg C) at time of placement.  Chilled mixing water or chopped ice may be used to control 
temperature, provided water equivalent of ice is calculated in total amount of mixing 
water.  Using liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms[, steel reinforcement,] and subgrade just before placing concrete.  Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas. 

3.7 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units.  Finish surfaces to true 
planes.  Cut down high spots and fill low spots.  Refloat surface immediately to uniform granular 
texture. 
1. Medium-to-Fine-Textured Broom Finish:  Draw a soft-bristle broom across float-finished 

concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture. 

3.8 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during 
finishing operations.  Apply according to manufacturer's written instructions after placing, 
screeding, and bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

E. Curing Methods:  Cure concrete by moisture curing as follows: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
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c. Absorptive cover, water saturated and kept continuously wet.  Cover concrete 
surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining 
cover, placed in widest practicable width, with sides and ends lapped at least 12 inches 
(300 mm) and sealed by waterproof tape or adhesive.  Immediately repair any holes or 
tears occurring during installation or curing period using cover material and waterproof 
tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions.  Recoat areas that have been subjected 
to heavy rainfall within three hours after initial application.  Maintain continuity of coating, 
and repair damage during curing period. 

3.9 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation:  3/4 inch (19 mm). 
2. Thickness:  Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm). 
3. Surface:  Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 1/2 inch 

(13 mm). 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge:  1/2 inch per 12 

inches (13 mm per 300 mm) of tie bar. 
5. Lateral Alignment and Spacing of Dowels:  1 inch (25 mm). 
6. Vertical Alignment of Dowels:  1/4 inch (6 mm). 
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge:  1/4 inch per 

12 inches (6 mm per 300 mm) of dowel. 
8. Joint Spacing:  3 inches (75 mm). 
9. Contraction Joint Depth:  Plus 1/4 inch (6 mm), no minus. 
10. Joint Width:  Plus 1/8 inch (3 mm), no minus. 

3.10 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 
with Architect. 

B. Allow concrete paving to cure for a minimum of 28 days and be dry before starting pavement 
marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce markings of dimensions indicated with 
uniform, straight edges.  Apply at manufacturer's recommended rates to provide a minimum wet 
film thickness of 15 mils (0.4 mm). 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured to 
concrete surface.  Mask an extended area beyond edges of each stencil to prevent paint 
application beyond stencil.  Apply paint so that it cannot run beneath stencil. 

2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal. (0.72 kg/L). 

3.11 FIELD QUALITY CONTROL 
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A. Testing Agency:  [Owner will engage] [Engage] a qualified testing agency to perform tests and 
inspections. 

B. Testing Services:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. fraction 
thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture.  Perform 
additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method; one test for each composite sample, but not 
less than one test for each day's pour of each concrete mixture. 

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F (4.4 deg C) and below and when it is 80 deg F (27 deg C) and above, and one 
test for each composite sample. 

5. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one set of 
three standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests:  ASTM C 39/C 39M; test one specimen at seven days and 
two specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from two 
specimens obtained from same composite sample and tested at 28 days. 

C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more than 500 
psi (3.4 MPa). 

D. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 
within 48 hours of testing.  Reports of compressive-strength tests shall contain Project 
identification name and number, date of concrete placement, name of concrete testing and 
inspecting agency, location of concrete batch in Work, design compressive strength at 28 days, 
concrete mixture proportions and materials, compressive breaking strength, and type of break 
for both 7- and 28-day tests. 

E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be 
permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 

F. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as directed by Architect. 

G. Concrete paving will be considered defective if it does not pass tests and inspections. 

H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

I. Prepare test and inspection reports. 
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3.12 REPAIRS AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section.  Remove work in complete sections from joint to joint 
unless otherwise approved by Architect. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks 
or defective areas.  Fill drilled core holes in satisfactory paving areas with portland cement 
concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage.  Exclude traffic from paving for at least 14 days after 
placement.  When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.  Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 321313 
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SECTION 332150 - WATER DISTRIBUTION  
 
PART I - GENERAL  
 
1.1_ RELATED DOCUMENTS  
 

A.     Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division I Specification Sections, apply to this Section.  

 
1.2 SUMMARY  
 

A. This Section includes piping and specialties for potable-water service outside the building. 
  

B. Utility-furnished products include water meters that will be furnished to site, ready for 
installation.  

 
1.3 DEFINITIONS  
 

A. The following are industry abbreviations for plastic and rubber materials:  
 

1. NP: Nylon.  
2. PE: Polyethylene.  
3. PP: Polypropylene.  
4. PTFE: Polytetrafluoroethylene.  
5. PVC: Polyvinyl chloride.  

 
1.4 SYSTEM PERFORMANCE REQUIREMENTS  
 

A. Minimum Working Pressures: The following are minimum pressure requirements for 
piping and specialties, unless otherwise indicated:  
1. Potable-Water Service: 160 psig (1100 kPa).  

 
1.5 SUBMITTALS  

A. Product Data: For the following:  
1. Water meters.  
2. Pipe and fittings.  
3. Flexible pipe fittings. 
4. Valves.  

 
B. Shop Drawings: For precast concrete structures. Include frames and covers and drains.  
C. Shop Drawings: For cast-in-place concrete structures. Include frames and covers and 

drains.  
1. Wiring Diagrams: For alarm devices.  

D. Coordination Drawings: For piping and specialties including relation to other services in 
same area. Show piping and specialty sizes and valves, meter and specialty locations, 
and elevations.   

E. Record Drawings: At Project closeout of installed water-ser-vice piping according to 
Division I Section "Contract Closeout."  

F. Test Reports: As specified in "Field Quality Control" Article in Part 3.  
G. Purging and Disinfecting Reports: As specified in "Cleaning" Article in Part 3.  
H. Maintenance Data: For specialties to include in the maintenance manuals specified in 

Division 1. Include data for the following:  
1. Water meters.  
2. Valves.  
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1.6 QUALITY ASSURANCE  

 
A. Product Options: Drawings indicate size, profiles, and dimensional requirements of water- 

service piping specialties and are based on specific types and models indicated. Other 
manufacturers’ products with equal performance characteristics may be considered. 
Refer to Division I Section "Substitutions."  

B. Comply with requirements of utility supplying water. Include tapping of water mains and 
backflow prevention.  

C. Comply with standards of authorities having jurisdiction for potable water-service piping. 
Include materials, installation, testing, and disinfection.  

D. Comply with NSF 61, "Drinking Water System Components--Health Effects," for materials 
for potable water.  

E. Comply with standards of authorities having jurisdiction for fire-protection water-service 
piping. Include materials, hose threads, installation, and testing.  

F. Comply with ASTM F 645, "Guide for Selection, Design, and Installation of Thermoplastic 
Water Pressure Piping Systems."  

G. Comply with NFPA 70, "National Electrical Code," for electrical connections between 
wiring and electrically operated devices.  

H. Provide listing/approval stamp, label, or other marking on piping and specialties made to 
specified standards. 

I. Listing and Labeling: Provide electrically operated specialties and devices specified in this 
Section that are listed and labeled.  
1. The Terms "Listed" and "Labeled": As defined in NFPA 70, Article 100.  
2. Listing and Labeling Agency Qualifications: A "Nationally Recognized Testing 

Laboratory" as defined in OSHA Regulation 1910.7.  
 
1.7 DELIVERY, STORAGE, AND HANDLING  

A. Preparation for Transport: Prepare valves, including fire hydrants, according to the 
following:  
1. Ensure that valves are dry and internally protected against rust and corrosion.  
2. Protect valves against damage to threaded ends and flange faces. 
3. Set valves in best position for handling. Set valves closed to prevent rattling.  

B. During Storage: Use precautions for valves, including fire hydrants, according to the 
following:  
1. Do not remove end protectors, unless necessary for inspection; then reinstall for 

storage.  
2. Protect from weather. Store indoors and maintain temperature higher than 

ambient dew-point temperature. Support off the ground or pavement in watertight 
enclosures when outdoor storage is necessary.  

C. Handling: Use sling to handle valves and fire hydrants whose size requires handling by 
crane or lift. Rig valves to avoid damage to exposed valve parts. Do not use handwheels 
or stems as lifting or rigging points.  

D. Deliver piping with factory-applied end-caps. Maintain end-caps through shipping, 
storage, and handling to prevent pipe-end damage and to prevent entrance of dirt, debris, 
and moisture.  

E. Protect stored piping from moisture and dirt. Elevate above grade. Do not exceed 
structural capacity of floor when storing inside.  

F. Protect flanges, fittings, and specialties from moisture and dirt.  
G. Store plastic piping protected from direct sunlight. Support to prevent sagging and 

bending.  
 
1.8 PROJECT CONDITIONS  
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A. Perform site survey, research public utility records, and verify existing utility locations. 
Contact utility-locating service for area where Project is located.  

B. Verify that water-service piping may be installed to comply with original design and 
referenced standards.  

C. Site Information: Reports on subsurface condition investigations made during design of 
Project are available for informational purposes only; data in reports are not intended as 
representations or warranties of accuracy or continuity of conditions between soil borings. 
Owner assumes no responsibility for interpretations or conclusions drawn from this 
information.  

 
1.9 SEQUENCING AND SCHEDULING  
 

A. Coordinate connection to water main with utility company.  
B. Coordinate piping materials, sizes, entry locations, and pressure requirements with 

building water distribution piping.  
C. Coordinate with other utility work.  

 
PART 2 - PRODUCTS  
 
2.1 MANUFACTURERS  
 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following:  

 
2.    Bronze Corporation Stops and Valves:  

a. Ford Meter Box Co., Inc.  
b. Grinnell Corp.; Mueller Co.; Water Products Div.  
c. Lee Brass Co.  
d. Master Meter, Inc.  
e. McDonald: A.Y. McDonald Mfg. Co.  
f. Red Hed Manufacturing Co.  
g. Watts Industries, Inc.; James Jones Co.  

 
3.     Tapping Sleeves and Valves:  

a. American Cast Iron Pipe Co.; Waterous Co.  
b. East Jordan Iron Works, Inc.  
c. Grinnell Corp.; Mueller Co.; Water Products Div.  
d. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa)  
e. McWane, Inc.; Kennedy Valve Div.  
f. United States Pipe & Foundry Co.  

4. Gate Valves:  
a. American AVK Co.  
b. American Cast Iron Pipe Co.; American Flow Control Div.  
c. American Cast Iron Pipe Co.; Waterous Co.  
d. East Jordan Iron Works, Inc.  
e. Grinnell Corp.; Grinnell Supply Sales Co. 
f. Grinnell Corp.; Mueller Co.; Water Products Div.  
g. Hammond Valve Corp.  
h. McWane, Inc.; Clow Valve Co. Div. (Oskaloosa)  
i. McWane, Inc.; Kennedy Valve Div.  
j. McWane, Inc.; Tyler Pipe; Utilities Div.  
k. Milwaukee Valve Co., Inc.  
l. Nibco, Inc.  
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m. Pratt: Henry Pratt Co.  
n. Stockham Valves & Fittings, Inc.  
o. United States Pipe & Foundry Co.  

 
7. Backflow Preventers:  

a. Ames Co., Inc.  
b. Cla-Val Co.  
c. CMB Industries; Febco Div.  
d. Conbraco Industries, Inc.  
e. Grinnell Corp.; Mueller Co.; Hersey Products Div.  
f. Wafts Industries, Inc.; Water Products Div.  
g. Zum Industries, Inc.; Wilkins Div.  

 
8. Keyed Couplings:  

a. McWane, Inc.; Tyler Pipe; Gustin-Bacon Div.  
b. Victaulic Co. of America.  

 
9. Protective Enclosures:  

a. Hot Box.  
b. HydroCowl, Inc.  

 
10. Drains:  

a. Enpoco, Inc.  
b. Josam Co.  
c. McWane, Inc.; Tyler Pipe; Wade Div. 
d. Smith Industries, Inc.; Jay R. Smith Mfg. Co.  
e. Watts Industries, Inc.; Ancon Drain Div.  
f. Zurn Industries, Inc.; Hydromechanies Div.  

 
2.2 PIPES AND TUBES  
 

A. General: Applications of the following pipe and tube materials are indicated in Part 3 
"Piping Applications" Article.  

B. Copper Tube: ASTM B 88 (ASTM B 88M), seamless water tube, annealed temper.  
C. Ductile-Iron, Push-on-Joint Pipe: AWWA C 151, with cement-mortar lining and seal coat 

according to AWWA C104.   Include rubber compression gasket according to 
AWWAC111.  

D. Ductile-Iron, Mechanical-Joint Pipe: AWWA C 151, with cement-mortar lining and seal 
coat according to AWWA C 104. Include gland, rubber gasket, and bolts and nuts 
according to AWWA C111.  

E. PE Plastic Pipe: ASTM D 2239, of PE compound and with SDR required for 160-psig 
(1100-kPa) minimum pressure rating. Include marking "NSF-pw" according to NSF 14.  

F. PVC Plastic Pipe: ASTM D 1785, with marking "NSF-pw" according to NSF 14.  
G. PVC Plastic,--Fire-Service Pipe: UL 1285 and AWWA C900. Include elastomeric seal 

according to ASTM F 477.  
 
2.3 PIPE AND TUBE FITTINGS  

A. General: Applications of the following pipe and tube fitting materials are indicated in Part 3 
"Piping Applications" Article.  

B. Copper fittings: ASMEB16.22;wrought-copper, solder-joint pressure type. 
C. Cast-Copper-Alloy Flanges: ASME B16.24, Class 150 or 300, as required for system 

operating pressure.  
D. Ductile-Iron, Push-on-Joint Fittings: AWWA C110, ductile-iron or cast-iron; or AWWA 

C153, ductile-iron, compact type. Include cement-mortar lining and seal coat according to 
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AWWA C 104 and rubber compression gaskets according to AWWA C 111.  
E. Ductile-Iron, Mechanical-Joint Fittings: AWWA C 110, ductile-iron or cast-iron; or AWWA 

C 153, ductile-iron, compact type. Include cement-mortar lining and seal coat according to 
AWWA C 1 04 and glands, rubber gaskets, and bolts and nuts according to AWWA C 
111.  

F. Ductile-Iron, Grooved-End Fittings: ASTM A 47 (ASTM A 47M), malleable-iron; or ASTM 
A 536, ductile-iron casting complying with AWWA-pipe size, with grooved ends. Include 
cement-mortar lining and seal coat according to AWWA C 104 or epoxy, interior coating 
according to AWWA C550. Include keyed couplings according to AWWA C606.  

G. Ductile-Iron, Flanged Fittings: AWWA C 110, with cement-mortar lining and seal coat 
according to AWWA C 104 or epoxy, interior coating according to AWWA C550. Include 
gaskets and bolts and nuts.  

H. Ductile-Iron, Flexible Expansion Joints: Compound fitting with combination of flanged and 
mechanical-joint ends complying with AWWA C110 or AWWA C153. Units have 2 
gasketed ball-joint sections and I or more gasketed sleeve sections. Include 250-psig 
(1725-kPa) minimum working-pressure rating; epoxy, interior coating according to AWWA 
C550; length for offset and expansion indicated; and glands, rubber gaskets, and bolts 
and nuts according to AWWA C 111.  

I. Ductile-Iron, Deflection Fittings: Compound coupling fitting with sleeve and flexing 
sections, gaskets, and restrained-joint ends complying with AWWA C110 or AWWAC153. 
 Include 250 psig (1725-kPa) minimum working-pressure rating; cement- mortar lining or 
epoxy, interior coating according to AWWA C550; deflection of at least 20 degrees (0.34 
radians); and glands, rubber gaskets, and bolts and nuts according to AWWA C111.  

J. Ductile-Iron Expansion Joints: 3-piece assembly consisting of telescoping sleeve with 
gaskets and restrained-type, ductile-iron bell-and-spigot end sections complying with 
AWWA C110 or AWWA C 153. Include 250-psig (1725-kPa) minimum working-pressure 
rating; cement-mortar lining or epoxy, interior coating according to AWWA C550; length 
for expansion indicated; and glands, rubber gaskets, and bolts and nuts according to 
AWWA C 111.  

K. Cast-Iron Flanged Fittings: ASME B 16.1, Class 125, unless otherwise indicated.  
L. PVC Plastic, Socket Fittings: ASTM D 2466, Schedule 40.  
M. PVC Plastic, Socket Fittings: ASTM D 2467, Schedule 80.  
N. PVC Plastic Fittings: UL 1285 and AWWA C907, Class 150. Include elastomeric seals 

according to ASTM F 477.  
O. Ductile-Iron Fittings for PVC Pipe: AWWA C 110, ductile-iron or cast-iron; or AWWA 

C153, ductile-iron, compact type; push-on- or mechanical-joint type. Include dimensions 
matching PVC pipe, cement-mortar lining and seal coat according to AWWA C 104, and 
rubber compression gaskets according to AWWA C 111.  

 
2.4 JOINING MATERIALS  
 

A. General: Applications of the following piping joining materials are indicated in Part 3 
"Piping Applications" Article.  

B. Refer to Division 2 Section "Utility Materials" for commonly used joining materials.  
C. Ductile-Iron Piping: The following materials apply:  

1. Push-on Joints: AWWA C111 rubber gaskets and lubricant.  
2. Mechanical Joints: AWWA C111 ductile-iron or gray-iron glands, high-strength 

steel bolts and nuts, and rubber gaskets. 
3. Flanged Joints: AWWA C 1 15 ductile-iron or gray-iron pipe flanges, rubber 

gaskets, and high-strength steel bolts and nuts.  
a. Gaskets: Rubber, flat face, 1/8 inch (3 mm) thick, unless otherwise 

indicated; and full-face or ring type, unless otherwise indicated.  
b. Flange Bolts and Nuts: ASME B18.2.1, carbon steel, unless otherwise 

indicated.  
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4. Keyed Couplings: AWWA C606, consisting of ASTM A 536 ductile-iron housing 
with enamel finish, with synthetic-rubber gasket with central-cavity, pressure- 
responsive design, with carbon-steel bolts and nuts to secure grooved pipe and 
fittings and gasket suitable for hot water, unless otherwise indicated.  

D. Brazing Filler Metals: AWS A5.8, BCUP Series.  
E. Solder Filler Metal: ASTM B 32, Alloy Sn95, Alloy Sn94, or Alloy E, with 0. I 0 percent 

maximum lead content.  
F. Primers for PVC Piping Solvent-Cement Joints: ASTM F 656.  
G. Solvent Cement for PVC Piping Solvent-Cement Joints: ASTM D 2564.  
H. Pipe Couplings:  Iron-body sleeve assembly, fabricated to match OD of pipes to be joined.  

1. Sleeve: ASTM A 126, Class B, gray iron.  
2. Followers: ASTM A 47 (ASTM A 47M), malleable iron; or ASTM A 536, ductile 

iron.  
3. Gaskets: Rubber.  
4. Bolts and Nuts: AWWA C 111. 
5. Finish: Enamel paint.   

I. Plastic Pipe-Flange Gasket, Bolts, and Nuts: Type and material recommended by piping 
system manufacturer, unless otherwise indicated.  

 
2.5 PIPING SPECIALTIES  
 

A. Flexible Connectors for Nonferrous, Metal Piping: Bronze hose covered with bronze wire 
braid; with copper-tube, pressure-type, solder-joint ends or bronze flanged ends; brazed 
to hose.  

B. Flexible Connectors for Ferrous Piping: Stainless-steel hose covered with stainless-steel 
wire braid; with ASME B 1.20.1 threaded steel pipe nipples or ASME B 16.5 steel pipe 
flanges; welded to hose.  

C. Dielectric Fittings: Assembly or fitting with insulating material isolating joined dissimilar 
metals to prevent galvanic action and corrosion.  

 
1. Description: Combination of copper alloy and ferrous; threaded, solder, plain, and 

weld-neck end types and matching piping system materials.  
2. Dielectric Unions: Factory-fabricated union assembly, designed for 250-psig (I 

725- kPa) minimum working pressure at 180 deg F (82 deg C). Include insulating 
material isolating dissimilar metals and ends with inside threads according to 
ASME B 1.20.1.  

3. Dielectric Flanges: Factory-fabricated companion-flange assembly, for 150- or 
300- psig (1035 - or 2070-kPa) minimum pressure to suit system pressures.  

4. Dielectric-Flange Insulation Kits: Field-assembled companion-flange assembly, 
full-face or ring type. Components include neoprene or phenolic gasket, phenolic 
or polyethylene bolt sleeves, phenolic washers, and steel backing washers.  
a. Provide separate companion flanges and steel bolts and nuts for 150- or 

300- psig (1035- or2O7O-kPa) minimum working pressure to suit system 
pressures.  

5. Dielectric Couplings: Galvanized-steel couplings with inert and noncorrosive 
thermoplastic lining, with threaded ends and 3 00-psig (2070-kPa) minimum 
working pressure at 225 deg F (I 07 deg C).  

6. Dielectric Nipples: Electroplated steel nipples with inert and noncorrosive 
thermoplastic lining, with combination of plain, threaded, or grooved end types 
and 300-psig (2070-kPa) working pressure at 225 deg F (107 deg C).  

 
2.6 PE ENCASEMENT  
 

A. PE Encasement for Ductile-Iron Piping: ASTM A 674 or AWWA C105, PE film, 0.008- 
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inch (0.20-mm) minimum thickness, tube or sheet.  
 
2.7 VALVES  
 

A. Nonrising-Stem, Metal-Seated Gate Valves, 3-Inch NPS (DN80) and Larger: AWWA 
C500, gray- or ductile-iron body and bonnet; with cast-iron or bronze, double-disc gate, 
bronze gate rings, bronze stem, and stem nut. Include 200-psig (I 380-kPa) minimum 
working-pressure design; interior coating according to AWWA C550; and mechanical-joint 
ends, unless otherwise indicated.  

B. Valve Boxes: Cast-iron box with top section and cover with lettering "WATER," bottom 
section with base of size to fit over valve and barrel approximately 5 inches (125 mm) in 
diameter, and adjustable cast-iron extension of length required for depth of bury of valve.  
1. Provide steel tee-handle operating wrench with each valve box. Include tee 

handle with one pointed end, stem of length to operate valve, and socket-fitting 
valve- operating nut.  

C. Curb Stops: Bronze body, ground-key plug or ball, and wide tee head, with inlet and outlet 
to match service piping material.  

D. Service Boxes for Curb Stops: Cast-iron box with telescoping top section of length 
required for depth of bury of valve. Include cover with lettering "WATER," and bottom 
section with base of size to fit over curb-stop and barrel approximately 3 inches (75 mm) 
in diameter.  
1. Provide steel tee-handle shutoff rod with each service box. Include tee handle 

with one pointed end, stem of length to operate curb stop, and slotted end fitting 
curb-stop head.  

E. Tapping Sleeve and Tapping Valve: Complete assembly, including tapping sleeve, 
tapping valve, and bolts and nuts. Use sleeve and valve compatible with tapping machine.  
1. Tapping Sleeve: Cast- or ductile-iron, 2-piece bolted sleeve with flanged outlet for 

new branch connection. Sleeve may have mechanical-joint ends with rubber 
gaskets or sealing rings in sleeve body. Include sleeve matching size and type of 
pipe material being tapped and of outlet flange required for branch connection.  

F. Service Clamps and Corporation Stops: Complete assembly, including service clamp, 
corporation stop, and bolts and nuts. Include service clamp and stop compatible with 
drilling machine.                                 I  
1. Service Clamp: Cast iron or ductile iron with gasket and AWWA C800 threaded 

outlet for corporation stop, and threaded end straps.  
2. Corporation Stops: Bronze body and ground-key plug, with AWWA C800 

threaded inlet and outlet matching service piping material.  
3. Manifold: Copper with 2 to 4 inlets as required, with ends matching corporation 

stops and outlet matching service piping.  
 
2.8 WATER-METER BOXES  
 

A. Description: Cast-iron body and cover for disc-type water meter. Include lettering 
"WATER METER" in cover; and slotted, open-bottom base section of length to fit over 
service piping.  

 
2.9 PITS  

A. Description: Precast, reinforced-concrete pit, designed for A- 1 6 load designation 
according to ASTM C 857, and made according to ASTM C 858.  

B. Ladder: ASTM A 36 (ASTM A 36M), steel or polyethylene-encased steel steps.  
C. Manhole: ASTM A 48, Class No. 35 (ASTM A 48M, Class No. 250) minimum tensile 

strength, gray-iron, traffic frame and cover.  
1. Weight and Dimensions: Not smaller than 24-inch (610-mm) diameter, unless 

otherwise indicated.  
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D. Manhole: ASTM A 536, Grade 60-40-18, ductile-iron, 24-inch- (610-mm-) minimum- 
diameter traffic frame and cover.  
1. Weight and Dimensions: Not smaller than 24-inch (610-mm) diameter, unless 

otherwise indicated.  
E. Drain: ASME A 1 12.2 1. I M, cast-iron area drain, of size indicated. Include body anchor 

flange, light-duty cast-iron grate, bottom outlet, and integral or field-installed bronze ball or 
clapper-type backwater valve.  

 
2.11 ANCHORAGES  
 

A. Clamps, Straps, and Washers: ASTM A 506, steel.  
B. Rods: ASTM A 575, steel.  
C. Rod Couplings: ASTM A 197 (ASTM A 197M), malleable iron.  
D. Bolts: ASTM A 307, steel.  
E. Cast-Iron Washers: ASTM A 126, gray iron.  
F. Concrete Reaction Backing: Portland cement concrete mix, 3000 psig (20.7 Mpa).  

1. Cement: ASTM C 150, Type 1.  
2. Fine Aggregate: ASTM C 33, sand.  
3. Coarse Aggregate: ASTM C 33, crushed gravel.  
4. Water: Potable.  

 
2.12 IDENTIFICATION  
 

A. Refer to Division 2 Section "Earthwork" for underground warning tape materials.  
B. Arrange for warning tapes made of solid blue film with continuously printed black-letter 

caption "CAUTION--WATER LINE BURIED BELOW."  
C. Arrange for detectable warning tapes made of solid blue film with metallic core and 

continuously printed black-letter caption "CAUTION--WATERLINE BURIED BELOW."  
D. Nonmetallic Piping Label: Engraved, plastic-laminate label at least I by 3 inches (25 by 75 

mm), with caption "CAUTION--THIS STRUCTURE HAS NONMETALLIC WATER- 
SERVICE PIPING," for installation on main electrical meter panel.  

 
PART 3 - EXECUTION  
 
3.1 EARTHWORK  
 

A. Refer to Division 31 Section "Earthwork" for excavation, trenching, and backfilling.  
B. Refer to Division 32 Section "Hot-Mix Asphalt Paving" for cutting and patching of existing 

paving.  
C. Refer to Division 32 Section "Portland Cement Concrete Paving" for cutting and patching 

of paving.  
 
3.2 PIPING APPLICATIONS  
 

A. General: Use pipe, fittings, and joining methods for piping systems according to the 
following applications:  

B. Transition couplings and special fittings with pressure ratings at least equal to piping 
pressure rating may be used in applications, below, unless otherwise indicated.  

C. Do not use flanges or keyed couplings for underground piping.  
1. Exception: Piping in boxes and structures, but not buried, may be joined with 

flanges or keyed couplings instead of joints indicated.  
D. Flanges, keyed couplings, and special fittings may be used on aboveground piping.  
E. Potable Water-Service Piping: Use the following:  

1. 3/4- to 2-Inch NPS (DN20 to DN50): Copper tube, Type K (Type A); copper 
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fittings; and soldered joints.  
2. 2-1/2- to 3-1/2-Inch NPS (DN65 to DN90): Copper tube, Type K (Type A); copper 

fittings; and soldered joints.  
 
3.3 VALVE APPLICATIONS  
 

A. Drawings indicate valve types to be used. Where specific valve types are not indicated, 
the following requirements apply:  
1. Underground Valves, 3-inch NPS (DN80) and Larger: AWWA, gate valves, 

nonrising stem, with valve box. 
2. Underground Valves, 4-Inch NPS  (DN100) and Larger: UL/FM, gate valves, 

nonrising stem, with indicator post.  
 
3.4 JOINT CONSTRUCTION  
 

A. Refer to Division 2 Section "Utility Materials" for basic piping joint construction.  
B. Ductile-Iron Piping, Gasketed Joints: According to AWWA C600.  
C. Ductile-Iron Piping, Gasketed Joints for Fire-Service Piping: According to UL 194 and 

AWWA C600.  
D. Flanged Joints: Align flanges and install gaskets. Assemble joints by sequencing bolt 

tightening. Use lubricant on bolt threads.  
E. Threaded Joints- Thread pipes with tapered pipe threads according to ASME B 1.20.1, 

apply tape or joint compound, and apply wrench to fitting and valve ends into which pipes 
are being threaded.  

F. Ductile-Iron, Keyed-Coupling Joints: Cut-groove pipes. Assemble joints with keyed 
couplings, gaskets, lubricant, and bolts according to coupling and fitting manufacturer's 
written instructions.  

G. Copper Tubing, Brazed Joints:     According to AWS's "Brazing Handbook," Chapter "Pipe 
and Tube."  

H. Copper Tubing, Soldered Joints: According to AWS's "Soldering Manual," Chapter "The 
Soldering of Pipe and Tube."  

I. Copper Tubing, Soldered Joints: According to CDA's "Copper Tube Handbook."  
J. PVC Piping, Gasketed Joints: Use joining materials according to AWWA C900. Construct 

joints with elastomeric seals and lubricant according to ASTM D 2774 or ASTM D 3139 
and pipe manufacturer's written instructions.  

K. PVC Piping Solvent-Cement Joints: According to ASTM D 2672 and ASTM D 2855. 
Handle cleaner, primer, and solvent cement according to ASTM F 402.  

 
3.5 PIPING SYSTEMS - COMMON REQUIREMENTS  

A. General Locations and Arrangements: Drawings indicate general location and 
arrangement of piping systems. Indicated locations and arrangements were used to size 
pipe and calculate friction loss, expansion, pump sizing, and other design considerations. 
Install piping as indicated, unless deviations to layout are approved on Coordination 
Drawings.  

B. Install piping at indicated slope.  
C. Install components with pressure rating equal to or greater than system operating 

pressure.  
D. Install piping free of sags and bends.  
E. Locate groups of pipes parallel to each other, spaced to permit valve servicing.  
F. Install fittings for changes in direction and branch connections.  
G. Piping Connections: Unless otherwise indicated, make piping connections as specified 

below:  
1. Install unions, in piping 2-inch NPS (DN50) and smaller, adjacent to each valve 

and at final connection to each piece of equipment with 2-inch NPS (DNSO) or 
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smaller threaded pipe connection.  
2. Install flanges, in piping 2-1/2-inch NPS (DN65) and larger, adjacent to flanged 

valves and at final connection to each piece of equipment with flanged pipe 
connection.  

3. Install dielectric fittings to connect piping of dissimilar metals.  
 
3.6 SERVICE ENTRANCE PIPING  
 

A. Extend water-service piping and connect to water-supply source and building water piping 
systems at outside face of building wall in locations and pipe sizes indicated.  
1. Terminate water-service piping at building wall until building water piping systems 

are installed. Terminate piping with caps, plugs, or flanges as required for piping 
material. Make connections to building water piping systems when those systems 
are installed.  

B. Sleeves and mechanical sleeve seals are specified in Division 15 Section "Basic 
Mechanical Materials and Methods."  

C. Install underground piping with restrained joints at horizontal and vertical changes in 
direction. Use restrained-joint piping, thrust blocks, anchors, tie-rods and clamps, and 
other supports.  

D. Anchor service-entry piping to building wall.  
 
3.7 PIPING INSTALLATION  
 

A. Water-Main Connection: Tap water main with size and in location as indicated according 
to requirements of water utility.  

B. Make connections larger than 2-inch NPS (DN50) with tapping machine according 
following:  
1. Install tapping sleeve and tapping valve according to manufacturer's written 

instructions.  
2. Install tapping sleeve on pipe to be tapped. Position flanged outlet for gate valve.  
3. Install gate valve onto tapping sleeve. Comply with AWWA C600. Install valve 

with stem pointing up and with cast-iron valve box.  
4. Use tapping machine compatible with valve and tapping sleeve; cut hole in main. 

Remove tapping machine and connect water-service piping.  
D. Make connections, 2-inch NPS (DN50) and smaller, with drilling machine according to the 

following: 
1. Install service clamps and corporation stops in size, quantity, and arrangement 

required by utility company standards and according to manufacturer's written 
instructions.  

2. Install service clamps on pipe to be tapped. Position outlets for corporation stops.  
3. Install corporation stops into service clamps. Install with stem pointing up and with 

cast-iron valve box.  
4. Install curb stop in service piping with head pointing up and with cast-iron service 

box.  
5. Install manifold for multiple taps in water main.  
6. Use drilling machine compatible with service clamp and corporate stop. Drill hole 

in main. Remove drilling machine and connect water-service piping.  
E. Comply with NFPA 24 for fire-protection water-service piping materials and installation.  
F. Install ductile-iron piping according to AWWA C600.  

1. Encase piping with PE film according to ASTM A 674 or AWWA C105.  
G. Install copper tube and fittings according to CDA's "Copper Tube Handbook."  
H. Install AWWA PVC plastic pipe according to AWWA M23 and ASTM F 645. 
I. Bury piping with depth of cover over top at least 48 inches, with top at least 12 inches 

(300 mm) below level of maximum frost penetration, and according to the following:          
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1. Under Driveways: With at least 48 inches cover over top.  
2. Under Railroad Tracks: With at least 48 inches (1200 mm) cover over top.  
3. In Loose Gravelly Soil and Rock: With at least 12 inches (300 mm) additional 

cover.    
L. Install piping under streets and other obstructions that cannot be disturbed, by tunneling, 

jacking, or combination of both.  
 
3.8 ANCHORAGE INSTALLATION  
 

A. Install anchorages for tees, plugs and caps, bends, crosses, valves, and hydrant 
branches. Include anchorages for the following piping systems:  
1. Gasketed-Joint, Ductile-Iron, Potable-Water Piping: According to AWWA C600. 
2. Gasketed-Joint, PVC Potable-Water Piping: According to AWWA M23. 
3. Fire-Service Piping: According to NFPA 24.  

B. Apply full coat of asphalt or other acceptable corrosion-retarding material to surfaces of 
installed ferrous anchorage devices.  

 
3.9 VALVE INSTALLATION  
 

A. General Application: Use mechanical-joint-end valves for 3-inch NPS (DN80) and larger 
underground installation. Use threaded- and flanged-end valves for installation in pits. 
Use nonrising-stem UL/FM gate valves for installation with indicator posts. Use bronze 
corporation stops and valves, with ends compatible with piping, for 2-inch NPS (DN50) 
and smaller installation.  

B. AWWA-Type Gate Valves: Comply with AWWA C600. Install underground valves with 
stem pointing up and with cast-iron valve box.  

C. UL/FM-Type Gate Valves: Comply with NFPA 24. Install underground valves and valves 
in pits with stem pointing up and with vertical cast-iron indicator post.  

D. Bronze Corporation Stops and Curb Stops: Comply with manufacturer's written 
instructions. Install underground curb stops with head pointed up and with cast-iron curb 
box.  

 
3.12 WATER-METER INSTALLATION  

 
A. Install water meters, piping, and specialties according to utility company's written 

requirements.  
B. Water Meter: Install displacement-type water meters, 2-inch NPS (DN50) and smaller, in 

meter boxes with shutoff valve on water-meter inlet. Include valve on water-meter outlet 
and valved bypass around meter, unless prohibited by authorities having jurisdiction.  

C. Water Meter:  Install compound-type water meters,3-inch  NPS (DN80) and larger, in 
meter pits. Include shutoff valves on water-meter inlet and outlet and valved bypass 
around meter. Support meters, valves, and piping on brick or concrete piers.  

D. Water Meter: Install detector-type water meters according to AWWA M6 in meter pit. 
Include shutoff valves on water-meter inlet and outlet and full-size valved bypass around 
meter. Support meters, valves, and piping on brick or concrete piers.  

 
3.13     ROUGHING-IN FOR WATER METERS  
 

A. Rough-in piping and specialties for water-meter installation according to utility company's 
written instructions and requirements.  

 
3.14 PIT CONSTRUCTION AND INSTALLATION  
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A. Construct pits of cast-in-place concrete pits, with manhole frame and cover, ladder, and 
drain. Include sleeves with waterproof mechanical sleeve seals for pipe entry and exit. 
Refer to Division 3 Section "Cast-in-Place Concrete."  

B. Install precast concrete pits according to ASTM C 891.  
C. Connect area drain outlet to storm drainage piping. Refer to Division 2 Section "Sewerage 

and Drainage."  
 
3.20 IDENTIFICATION INSTALLATION   
 

A. Install continuous plastic underground warning tape during back-filling of trench for 
underground water-service piping. Locate 6 to 8 inches (I 50 to 200 mm) below finished 
grade, directly over piping.  

B. Attach nonmetallic piping label permanently to main electrical meter panel.  
 
3.21 FIELD QUALITY CONTROL  
 

A. Piping Tests: Conduct piping tests before joints are covered and after thrust blocks have 
hardened sufficiently. Fill pipeline 24 hours before testing and apply test pressure to 
stabilize system. Use only potable water.   

B. Hydrostatic Tests: Test at not less than 1-1/2 times working pressure for 2 hours.  
1. Increase pressure in 50-psig (350-kPa) increments and inspect each joint 

between increments. Hold at test pressure for one hour; decrease to 0 psig (0 
kPa). Slowly increase again to test pressure and hold for one more hour. 
Maximum allowable leakage is 2 quarts (I.89L) per hour per 100 joints. Remake 
leaking joints with new materials and repeat test until leakage is within above 
limits. 

C. Prepare reports for testing activities.  
 
3.22 CLEANING  
 

A. Clean and disinfect water distribution piping as follows:  
1. Purge new water distribution piping and parts of existing piping that have been 

altered, extended, or repaired before use.  
2. Use purging and disinfecting procedure prescribed by authorities having 

jurisdiction or, if method is not prescribed by authorities, use procedure described 
in NFPA 24 for flushing of piping. Flush piping system with clean, potable water 
until no dirty water appears at points of outlet.  

3. Use purging and disinfecting procedure prescribed by authorities having 
jurisdiction or, if method is not prescribed by authorities, use procedure described 
in AWWA C651 or as described below:  
a. Fill system or part of system with water/chlorine solution containing at 

least 50 ppm of chlorine; isolate and allow to stand for 24 hours.  
b. Drain system or part of system of previous solution and refill with 

water/chlorine solution containing at least 200 ppm of chlorine; isolate 
and allow to stand for 3 hours.  

c. After allowed standing time, flush system with clean, potable water until 
no chlorine remains in water coming from system. 

d. Submit water samples in sterile bottles to authorities having jurisdiction. 
Repeat procedure if biological examination shows evidence of 
contamination.  

B. Prepare reports for purging and disinfecting activities.  
 

 
END OF SECTION 332150  
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SECTION 334100  STORM DRAINAGE  
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. This Section includes storm drainage outside the building. 
 

B. Related Sections include the following: 
1. Refer to Division-31 section "Earthwork" for excavation and backfill required for 

storm drainage systems; not work of this section. 
 
1.3 PROJECT CONDITIONS 
 

A. Site Information:  Perform site survey, and verify existing utility locations. 
 

B. Existing Structures:  Locate existing structures and piping to be closed and abandoned. 
 

C. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 
1. Notify Architect not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

 
 
PART 2 - PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 
1. Stormwater Disposal Systems: 

a. Advanced Drainage Systems, Inc. 
b. Cultec, Inc. 
c. Hancor, Inc. 
d. Infiltrator Systems, Inc. 
e. PSA, Inc. 

 
2.2 PIPES AND FITTINGS 
 

A. Provide pipe fittings and accessories of same material and weight/class as pipes, with joining 
method as indicated. 

 
B. Corrugated PE Drainage Tubing and Fittings:  AASHTO M 252, Type S, with smooth 

waterway for coupling joints. 
1. Soiltight Couplings:  AASHTO M 252, corrugated, matching tube and fittings to form 

soiltight joints. 
 

C. Corrugated PE Pipe and Fittings:  AASHTO M 294, Type S, with smooth waterway for 
coupling joints. 
1. Soiltight Couplings:  AASHTO M 294, corrugated, matching pipe and fittings to form 

soiltight joints. 
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D. Reinforced-Concrete Sewer Pipe and Fittings:  ASTM C 76  (ASTM C 76M), Class III, Wall B, 

for gasketed joints. 
1. Gaskets:  ASTM C 443 (ASTM C 443M), rubber. 

 
E. Polyvinyl Chloride (PVC) Sewer Pipe: ASTM D 3034, Type PSM, SDR 35. 

1. Fittings: ASTM 3034, bell and spigot joints. 12" diameter and smaller. 
 
2.3 MANHOLES 
 

A. Provide precast reinforced concrete storm drain manholes as indicated, complying with 
ASTM C 478. 
1. Top:  Precast concrete, of concentric cone, eccentric cone, or flat slab top type, as 

indicated. 
2. Base:  Precast concrete, with base riser section and separate base slab, or base 

riser section with integral floor, as indicated. 
3. Steps:  Ductile-iron or aluminum, integrally cast into manhole sidewalls. 
4. Frame and Cover:  Ductile-iron, 21-3/4" diameter cover, heavy-duty, indented top 

design, with lettering cast into top reading "STORM SEWER", conforming to ASTM 
A-48, unless otherwise specified on the plans. 

5. Pipe Connections:  Resilient, complying with ASTM C 923. 
 
2.4 CATCH BASINS 
 

A. Precast or cast in place reinforced concrete catch basins as indicated. 
1. Basin:  Precast or cast in place reinforced concrete, flat slab top. 
2. Frame and Grate:  Ductile-iron or galvanized steel grate, heavy- duty, bicycle proof. 
3. Pipe Connectors:  Resilient, complying with ASTM C 923. 

 
2.5 PIPE OUTLETS 
 

A. Head Walls:  Amcor CP190 Precast Flared End Section or Equivalent. 
 

B. Riprap Basins:  Broken, irregular size and shape, graded stone. 
1. Average Size:  NSA No. R-5, screen opening 5 inches (127 mm). 

 
 
PART 3 - EXECUTION 
 
3.1 EARTHWORK 
 

A. Excavating, trenching, and backfilling are specified in Division 31 Section "Earthwork." 
 
 
3.2 INSTALLATION, GENERAL 
 

A. General Locations and Arrangements:  Drawing plans and details indicate general location 
and arrangement of underground storm drainage piping.  Location and arrangement of piping 
layout take design considerations into account.  Install piping as indicated, to extent practical. 

 
B. Install piping beginning at low point, true to grades and alignment indicated with unbroken 

continuity of invert.  Place bell ends of piping facing upstream.  Install gaskets, seals, 
sleeves, and couplings according to manufacturer's written instructions for use of lubricants, 
cements, and other installation requirements.  Maintain swab or drag in line, and pull past 
each joint as it is completed. 

 
C. Use manholes for changes in direction, unless fittings are indicated.  Use fittings for branch 

connections, unless direct tap into existing sewer is indicated. 
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D. Install gravity-flow piping and connect to building's storm drains, of sizes and in locations 

indicated.  Terminate piping as indicated. 
1. Install piping pitched down in direction of flow, at minimum slope of 1 percent, unless 

otherwise indicated. 
 
3.3 PIPE JOINT CONSTRUCTION AND INSTALLATION 
 

A. General:  Join and install pipe and fittings according to installations indicated. 
 

B. PE Pipe and Fittings:  As follows: 
1. Join pipe, tubing, and fittings with couplings for soiltight joints according to 

manufacturer's written instructions. 
2. Install according to ASTM D 2321 and manufacturer's written instructions. 
3. Install corrugated piping according to the Corrugated Polyethylene Pipe Association's 

"Recommended Installation Practices for Corrugated Polyethylene Pipe and 
Fittings." 

 
C. Concrete Pipe and Fittings:  Install according to ACPA's "Concrete Pipe Installation Manual."  

Use the following seals: 
1. Round Pipe and Fittings:  ASTM C 443 (ASTM C 443M), rubber gaskets. 

 
3.4 MANHOLE INSTALLATION 
 

A. General:  Install manholes, complete with appurtenances and accessories indicated. 
 

B. Form continuous concrete channels and benches between inlets and outlet. 
 

C. Set tops of frames and covers flush with finished surface of manholes that occur in 
pavements.  Set tops 3 inches (76 mm) above finished surface elsewhere, unless otherwise 
indicated. 

 
D. Install precast concrete manhole sections with gaskets according to ASTM C 891. 

 
3.5 CATCH-BASIN INSTALLATION 
 

A. Construct catch basins to sizes and shapes indicated. 
 

B. Set frames and grates to elevations indicated. 
 
3.6 STORM DRAINAGE OUTLET INSTALLATION 
 

A. Construct riprap of broken stone, as indicated. 
 

B. Install outlets that spill onto grade, with flared end sections that match pipe, where indicated. 
 
3.7 DRAIN INSTALLATION 
 

C. Install type of drains in locations indicated. 
 

D. Fasten grates to drains if indicated. 
 

E. Set drain frames and covers with tops flush with pavement surface. 
 
3.8 FIELD QUALITY CONTROL 
 

A. Clear interior of piping and structures of dirt and superfluous material as work progresses.  
Maintain swab or drag in piping, and pull past each joint as it is completed. 
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1. In large, accessible piping, brushes and brooms may be used for cleaning. 
2. Place plug in end of incomplete piping at end of day and when work stops. 
3. Flush piping between manholes and other structures to remove collected debris. 

 
B. Inspect interior of piping to determine whether line displacement or other damage has 

occurred.  Inspect after approximately 24 inches (600 mm) f backfill is in place, and again at 
completion of Project. 
1. Submit separate reports for each system inspection. 
2. Defects requiring correction include the following: 

a. Alignment:  Less than full diameter of inside of pipe is visible between 
structures. 

b. Crushed, broken, cracked, or otherwise damaged piping. 
c. Infiltration:  Water leakage into piping. 
d. Exfiltration:  Water leakage from or around piping. 

3. Replace defective piping using new materials, and repeat inspections until defects 
are within allowances specified. 

4. Reinspect and repeat procedure until results are satisfactory. 
 
 
 END OF SECTION 334100 
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4426 South Century Drive, Suite 100 
Salt Lake City, Utah  84123 
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July 10, 2008 
Job No. 0765-001-08 
 
State of Utah Division of Wildlife Resources  
1594 West North Temple, Suite 2110 
Salt Lake City, Utah  84114 
  
Attention: Mr. Doug Lukes  
 
Gentlemen: 
 
Re: Summary Letter  

Percolation Test and Soil Exploration Update 
Proposed Brine Shrimp Facilities 
Ogden Bay Wildlife Management Area 
Approximately 4600 South and 7400 West 
West of Hooper, Utah 

 
 
1. INTRODUCTION 
 
1.1 GENERAL 
  
This letter summarizes the results of our percolation test and soil exploration update for the 
proposed brine shrimp facilities at the Ogden Bay Wildlife Management Area in Salt Lake 
County, Utah.  The layout of the site with respect to adjacent roadways and other features is 
presented on Figure 1, Site Plan.  A geotechnical study1 and percolation tests2 were previously 
performed by Mr. Huber at the site in the summer of 2002.  This letter provides an update of the 
percolation tests as well as updated groundwater levels.  Locations of Borings B-1 through B-6 
as well as Percolation Test P-1 are also shown on Figure 1. 
   
1.2 OBJECTIVES AND SCOPE 
 
The objectives and scope of our services were developed in discussions between 
Mr. Doug Lukes of State of Utah Division of Wildlife Resources, and Mr. Mike Huber of 
Gordon Spilker Huber Geotechnical Consultants, Inc. (GSH). 
                                                 
1 “Report, Geotechnical Study, Proposed Septic Tank/Leach Field System, Proposed Brine Shrimp Facilities, 

Ogden Bay Wildlife Management Area, Approximately 4600 South and 7400 West, West of Hooper, 
Utah,” AMEC Earth & Environmental, Inc. Job No. 2-817-004015, Dated July 3, 2002. 

2 “Summary Letter, Field Percolation Test, Proposed Septic Tank/Leach Field System, Proposed Brine 
Shrimp Facilities, Ogden Bay Wildlife Management Area, Approximately 4600 South and 7400 West, 
West of Hooper, Utah,” AMEC Earth & Environmental, Inc. Job No. 2-817-004015, Dated July 3, 2002. 
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The objectives of our services were to: 
 

1. Review previous geotechnical and percolation reports for the site. 
 
2. Update percolation test results and groundwater levels. 

 
In accomplishing the above objectives, our scope included: 
 

1. Review of available soil, bedrock, and groundwater data information. 
 
2. Site visit to observe site conditions and obtain current groundwater levels. 

 
3. Preparation of summary letter. 
 

1.3 AUTHORIZATION 
 
Authorization was provided by returning a signed copy of our Professional Services Agreement 
No. 08-0716 dated July 10, 2008. 
 
1.4 PROFESSIONAL STATEMENTS 
 
Supporting data upon which our recommendations are based are presented in subsequent sections 
of this report.  Recommendations presented herein are governed by the physical properties of the 
soils encountered in the borings, projected groundwater conditions, and the layout and design 
data discussed in Section 2., Proposed Construction, of this report.  If subsurface conditions other 
than those described in this report are encountered and/or if design and layout changes are 
implemented, GSH must be informed so that our recommendations can be reviewed and 
amended, if necessary. 
 
Our professional services have been performed, our findings obtained, and our recommendations 
prepared in accordance with generally accepted engineering principles and practices in use at this 
time in this area. 
 
2. PROPOSED CONSTRUCTION 
 
The proposed brine shrimp facility is to contain vehicle maintenance, office, and laboratory 
areas.  The exact location of the building has not been finalized at the time of this report.  The 
general site for the proposed structure is to the east of the existing structures at the Ogden Bay 
Refuge Headquarters.  This area is currently an agricultural field surrounded by asphalt-paved 
roadways.  The structure is proposed to be rectangular in shape and 5,000 to 6,000 square feet in 
area.  We anticipate that the structure will have at least one restroom facility and various utility 
sinks. 
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As part of site development, it is proposed that a septic tank/leach field system be installed 
within the boundary of the lot. 
 
3. SITE CONDITIONS 
 
3.1 SURFACE 
 
The proposed site for the brine shrimp structure is located on the Ogden Bay Wildlife 
Management area and is to the east of the existing headquarters buildings.  The site is an 
agricultural field surrounded by asphalt-paved roadways.  Beyond the roadways to the east, 
south, and north is open, undeveloped land.  Farther to the south are residential homes.  To the 
west of the site the headquarters buildings consist of various shop buildings with three one- to 
two-level residential structures beyond.  The residential and some of the shop structures are of 
wood framed construction.  The other shop buildings are of steel and concrete block 
construction.  All of the structures are established slab-on-grade.  The existing on-site septic 
systems are located to the west of the proposed site between the shops and home and farther to 
the west beyond the homes. 
 
The site is relatively flat with overall relief of less than three feet across the site.  Vegetation 
consists of tall grasses and weeds.  The ground surface is highly disturbed from past agricultural 
activities. 
 
Mr. Huber returned to the site on June 18, 2008.  At the time of this visit, the site appears to be in 
a similar condition as it was in 2002. 
  
3.2 SOILS 
 
In order to define and evaluate the subsurface soil and groundwater conditions across the site, 
6 exploration borings were drilled to depths ranging from 5.0 to 31.5 feet below existing grade.  
The borings were drilled using a truck-mounted rotary drill rig utilizing hollow-stem augers.  
Locations of the borings are presented on Figure 1.  The soil conditions encountered in all six 
borings were quite similar.  Boring B-1 is located immediately adjacent to the where the 
percolation test was performed. 
 
Boring B-1 encountered six inches to one foot of gravelly loamy sand on the surface underlain 
by silt loam to a depth of four feet.  Beneath the silt loams to a depth of 18.5 feet is loam which 
grades to alternating layers up to two inches thick of loam, silt loam, sandy loam, silty clay loam 
and clay loam.  Underlying these soils are mainly clay loam soils with varying frequencies of 
thin sand and sandy loam layers.  The soils encountered are slightly moist grading to saturated 
with depth; brown to gray; and loose near the surface and medium stiff to stiff below. 
 
Logs of the subsurface conditions encountered in Boring B-1 are presented on the attached 
“Percolation Test Certificate and Soil Exploration Results.”  It should be noted that the 
percolation test certificate attached in an updated version of the certificate Mr. Huber prepared 
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for the July 3, 2002 report and reflects Mr. Huber’s current Onsite Wastewater Level III 
certification.  This certification was not required for the performance of percolation tests at the 
time of the July 3, 2002 report as it is currently. 
 
3.3 GROUNDWATER 
 
To facilitate monitoring future groundwater fluctuations, prior to backfilling Borings B-1 
and B-2, slotted PVC pipe was installed.  Boring B-6 was left open for one day to measure 
groundwater prior to backfilling.  One day following drilling, groundwater was encountered at a 
depth of 4.7 feet in all three of these borings (B-1, B-2, and B-6).  These measurements 
correspond to those of reported levels in the area. 
 
To update these levels, Mr. Huber returned to the site on June 18, 2008.  The pipes installed in 
Borings B-1 and B-2 were still present at the site.  The groundwater was measured at a depth of 
4.7 and 5.0 feet in Borings B-1 and B-2, respectively. 
 
The groundwater measurements were taken near seasonal highs.  Due to the distance from the 
mountains and other factors, the groundwater fluctuations are typically minimal in this area.  
Even after a significant “water year”, the levels are the same as they were in 2002.  Therefore, it 
is recommended that a design groundwater elevation be taken as 4.7 feet below grade for the 
design of the proposed leach field system. 
 
4. FIELD PERCOLATION TESTS 
 
4.1 PROCEDURE 
 
A field percolation test (P-1) was in accordance with the Utah Department of Environmental 
Quality (UDEQ) regulations for “Onsite Wastewater Systems,” August 28, 2001. 
 
4.2 TEST RESULTS 
 
A summary of the results is tabulated below: 
 

Percolation 
Test No. 

Boring 
No. 

Test Depth 
(feet) 

Percolation Rate 
(minutes per inch) 

P-1 B-1 2.0 36.9 
 
 
Results of the tests are summarized on the attached Utah State Department of Health's 
“Percolation Test Certificate and Soil Exploration Results” forms. 
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5. SEPTIC TANK AND ABSORPTION SYSTEM DESIGN 
 
The results of this update indicate that the soils tested at the site are sufficiently permeable for a 
leach field system.  We recommend that the system in the area borings in the soils tested be 
designed utilizing the measured percolation rates. 
 
The results presented herein indicate that there is likely an area suitable for the placement of a 
leach field system on the site.  The final determination will be based on the number of persons 
utilizing the facilities as well as the location of the structures, driveway and other features 
including topography.  It should also be noted that a replacement area the same size as the 
primary leach field system must also be defined on the site.  The proposed septic tank/leach field 
system must be designed in accordance with the most recent version of R317-4 of the Utah State 
Code.  
 
 
We appreciate the opportunity of performing this service for you.  If you have any questions, 
please do not hesitate to call us. 
 
Respectfully submitted, 
 
Gordon Spilker Huber Geotechnical Consultants, Inc.  
 
 
 
Michael S. Huber, State of Utah No. 343650  
Professional Engineer  
Onsite Wastewater Certification Level III 
No. 00187-OSP-3 
 
MSH:sn 
 
Encl. Figure 1, Site Plan 

Percolation Test Certificate 
 

Addressee (3 + email) 
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PERCOLATION TEST CERTIFICATE AND SOIL EXPLORATION RESULTS 

 Information Required for Determining Soil Suitability 
 for Individual Wastewater Disposal Systems 
 
Name:    Proposed Brine Shrimp Facilities  

Location of Property:  Ogden Bay Wildlife Management Area  
     Approximately 4600 South and 7400 West  
     West of Hooper, Utah   
 
I certify that percolation tests have been conducted on the above property, in accordance with 
requirements specified in R317-511, Utah Administrative Code, and that percolation rates, calculated as 
specified by said rule, are as follows (use reverse side or additional sheets if necessary): 

 
Test Hole 
Number 

Test Hole 
Depth 

Saturation 
Period 

(hrs & min) 
Swelling Period

(hrs & min) 
Inches Drop Final
30 min. Period* 

Final Stabilized 
Percolation Rate** 

(min/inch) 

P-1 (B-1) 2.0 feet 4 hrs 20 hr 15 min 13/16 36.9 

Statement of soil conditions obtained from soil explorations to a depth of 10 feet.  In the event that 
absorption systems will be deeper than 6 feet, soil explorations must extend to a depth of at least 4 feet 
below the bottom of the proposed absorption field, seepage trench, seepage pit, or absorption bed.  A 
descriptive log of each exploration hole should be given: 
 
B-1: 0.0 to 0.5 feet Gravelly Loamy Sand; brown, FILL    
  0.5 to 4.0 feet Silt Loam; grayish-brown  
  4.0 to 18.5 feet Loam grades to alternating layers to 2 inches thick of loam, silt loam,  
       Sandy loam, silty clay loam and clayey loam; gray and brown  
  18.5 to 31.5 feet Clay Loam with varying frequencies of thin sand and sandy loam layers;  
       grayish-brown and gray  
 
 
Date soil exploration(s) conducted: June 12, 2002  
 
Statement of present and maximum anticipated groundwater table throughout the property and area of the 
proposed soil absorption system:  4.7 feet below existing grade  

Date groundwater table determined:  June 13, 2002 and June 18, 2008 (same level)   

I hereby certify to the best of my knowledge, the foregoing information is correct. 
 
Name:   Michael S. Huber   
    Onsite Wastewater Certification Level III No. 00187-OSP-3     
   
Address:   Gordon Spilker Huber Geotechnical Consultants, Inc.  
  4426 South Century Drive, Suite 100  
    Salt Lake City, Utah 84123  
 
  
Signed:          Date   July 10, 2008  
 (unsigned test certificates will not be accepted) 
  
* Ten-minute time intervals between percolation test measurements may be used only for certain circumstances -- refer to 

detailed instructions for conducting percolation tests referenced above.  If a 10-minute interval is used for tests, so indicate. 
** Percolation rate is equal to period of time used in minutes, divided by distance water dropped in inches and fractions thereof. 



 

 
Gordon Spilker Huber Geotechnical Consultants, Inc. 
4426 South Century Drive, Suite 100 
Salt Lake City, Utah  84123 
Tel: (801) 685-9190 Fax: (801) 685-2990 
www.gshgeotech.com 

 
 
 
 
 
January 23, 2009 
Job No. 0866-001-09 
 
JRCA Architects 
577 South 200 East 
Salt Lake City, Utah  84111 
 
Attention: Mr. Gordon Clark 
 
Gentlemen: 
 
Re: Report 

Geotechnical Study Update 
Proposed Brine Shrimp Facilities 
Ogden Bay Wildlife Management Area 
Approximately 4600 South and 7400 West 
West of Hooper, Utah 

 
 
1. INTRODUCTION 
 
This report presents the results of our geotechnical study update performed at the site of the 
proposed brine shrimp facilities at the Ogden Bay Wildlife Management Area west of Hooper, 
Utah.  A geotechnical report was previously completed by Mr. Mike Huber Gordon Spilker 
Huber Geotechnical Consultants, Inc. (GSH) while working for AMEC Earth & Environmental, 
Inc.  The results of this report are presented in a report dated July 3, 20021.  GSH recently 
performed a percolation test and soil exploration update for the site and the results are presented 
in a letter dated July 10, 20082.  
 
Due to the time that has elapsed since the completion of this report, it has been requested that an 
update to the report be completed.  Mr. Huber has visited the site various times over the last few 
months and the existing ground surface appears to have been unchanged since the initial study 
was completed for the July 3, 2002 report.  It is also our understanding that the proposed 
construction presented in the July 3, 2002 report has not been significantly modified.  Therefore, 

                                                 
1  “Report, Geotechnical Study, Proposed Brine Shrimp Facilities, Ogden Bay Wildlife 

Management Area, Approximately 4600 South and 7500 West, West of Hooper, Utah,” AMEC 
Earth & Environmental, Inc. Job No. 2-817-004015. 

2  “Summary Letter, Percolation Test and Soil Exploration Update, Proposed Brine Shrimp 
Facilities, Ogden Bay Wildlife Management Area, Approximately 4600 South and 7400 West, 
West of Hooper, Utah,” GSH Job No. 0765-001-08. 
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the recommendations presented in the July 3, 2002 report are valid for the site.  The geoseismic 
aspects and groundwater measurements have been updated in the following sections. 
 
2. GROUNDWATER 
 
To facilitate monitoring future groundwater fluctuations, prior to backfilling Borings B-1 
and B-2, slotted PVC pipe was installed during the July 3, 2002 report.  Boring B-6 was left open 
for a single day to measure groundwater prior to backfilling.  One day following drilling, 
groundwater was encountered at a depth of 4.7 feet in all three of these borings (B-1, B-2, and 
B-6).  These measurements correspond to those of reported levels in the area. 
 
To update these levels, Mr. Huber returned to the site on June 18, 2008.  The pipes installed in 
Borings B-1 and B-2 were still present at the site.  The groundwater was measured at depths of 
4.7 and 5.0 feet in Borings B-1 and B-2, respectively. 
 
3. GEOSEISMIC SETTING 
 
3.1 GENERAL 
 
Utah municipalities adopted the International Building Code (IBC) 2006 on January 1, 2007.  
The IBC 2006 code determines the seismic hazard for a site based upon 2002 mapping of 
bedrock accelerations prepared by the United States Geologic Survey (USGS) and the soil site 
class.  The USGS values are presented on maps incorporated into the IBC code and are also 
available based on latitude and longitude coordinates (grid points).   
 
The structure must be designed in accordance with the procedure presented in Section 1613, 
Earthquake Loads, of the IBC 2006 edition. 
 
3.2 FAULTING 
 
Based upon our review of available literature, no active faults are known to pass through or 
immediately adjacent to the site.  The nearest active fault is the Wasatch fault approximately 
11 miles east of the site. 
 
3.3 SOIL CLASS  
 
For dynamic structural analysis, the Site Class D - Stiff Soil Profile as defined in Table 1613.5.2, 
Site Class Definitions, of the IBC 2006, can be utilized. 
 
3.4 GROUND MOTIONS 
 
The IBC 2006 code is based on 2002 USGS mapping, which provides values of short and long 
period accelerations for the Site Class B-C boundary for the Maximum Considered Earthquake 
(MCE). This Site Class B-C boundary represents a hypothetical bedrock surface and must be 
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corrected for local soil conditions.  The following table summarizes the peak ground and short 
and long period accelerations for a MCE event and incorporates a soil amplification factor for a 
Site Class D soil profile in the second column.  Based on the site latitude and longitude 
(41.1170 degrees north and 112.1626 degrees west, respectively), the values for this site are 
tabulated below: 
 

Spectral Acceleration Value, T 
Seconds 

Site Class B-C 
Boundary 

[mapped values] 
(% g) 

Site Class D 
[adjusted for site 

class effects] 
(% g) 

Peak Ground Acceleration 36.2 41.2 
0.2 Seconds, (Short Period 

Acceleration) SS = 90.6 SMS = 103.1  
1.0 Seconds (Long Period 

Acceleration) S1 = 35.5 SM1 = 60.0 
 
 
The IBC 2006 code design accelerations (SDS and SD1) are based on multiplying the above 
accelerations (adjusted for site class effects) for the MCE event by two-thirds (⅔). 
 
3.5 LIQUEFACTION 
 
The site is located in an area that has been identified by Weber County as having a “high” 
liquefaction potential.  Liquefaction is defined as the condition when saturated, loose, finer-
grained sand-type soils lose their support capabilities because of excessive pore water pressure 
which develops during a seismic event.   Clayey soils, even if saturated, will not liquefy during a 
major seismic event. 
 
The soils encountered at the site in the borings are predominately clays which will not likely 
liquefy during the design seismic event. 
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We appreciate the opportunity of providing this service for you.  If you have any questions or 
require additional information, please do not hesitate to contact us. 
 
Respectfully submitted, 
 
GSH Geotechnical Consultants, Inc. Reviewed by: 
  
  
 
Michael S. Huber, State of Utah No. 343650 Alan D. Spilker, State of Utah No. 334228 
Professional Engineer Professional Engineer 
 
MSH/ADS:sn 
 
Addressee (3 + email) 
c:  Mr. Tim Parkinson (1+ email) 
 State of Utah - DFCM  
 4110 State Office Building, Suite 4110 
 Salt Lake City, Utah  84114 
 
 Mr. Doug Lukes (1+ email) 
 State of Utah Division of Wildlife Resources  
 1594 West North Temple, Suite 2110 
 Salt Lake City, Utah  84114 
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